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OFFICE OF THE ENGINEER-IN-CHIEF, OISIP, JICA 
Orissa Water Supply & Sewerage Board (OWSSB) 

(A Government of Orissa Undertaking)   
Mahanadi Vihar, Naya Bazar, Cuttack, Odisha PIN 753004, India 

Phone: +91-671-2444511, Fax: +91-671-2441616 

INVITATION FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 

NOTICE INVITING TENDER 
Bid Identification No. 1 dtd. 25.04.2022 

 

JICA assisted Orissa Integrated Sanitation Improvement Project in Cuttack implemented 

by OWSSB invites Percentage Rate Bids through e-Procurement in conformity with the terms 

and conditions of the Detailed Tender Call Notice (DTCN) in Two Bid system (Technical Bid and 

Price Bid) from the bidders of eligible class of contractors registered with the Odisha State 

Government and Contractors of equivalent grade/class registered with Central Government/ any 

other State Government/ MES/ Railways having experience in any civil works and fulfilling 

minimum eligibility criteria as stated hereunder and other detailed qualifying requirements given 

in the DTCN to be eventually drawn up in the Standard P-1 Contract Form on percentage rate 

basis.  

1. Bid Submission Criteria: Bidders may submit bids for one or more than one of the twelve 

Packages separately. However, one bidder shall be awarded maximum two packages only. 

But, in case of ‘B’ class contractors, the total estimated value of 2 packages to be awarded 

should not exceed Rs. 3.00 crores. For A or above class contractors, the total estimated value 

of 2 packages to be awarded may or may not exceed Rs. 3.00 crores. Financial bids shall be 

opened sequentially in decreasing order of the value of estimated cost of packages i.e. the 

bids shall be opened in order of Package- 6, 2, 4, 3, 12, 1, 11, 7, 8, 10, 9 & 5. 

 

Pac
kage 
No. 

Name of the Work 

Estim
ated 

Value 
of 

Work 
(Rs. 

Lakh) 

Bid 
Security 
(EMD) 
(Rs. 

Lakh) 
(Online) 

 

Class of 
Contractor 

 

Period of 
Completion 

 

Cost of Bid 
Document  
(Online) 

1 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-1&7A 
(Bidanasi, Nuasahi, Jyoti Vihar 
etc. area in Zone-1) and 
(Duladevi Road, Rajendra 
Nagar, Tinigharia  etc.area in 
Zone-7A) 

171.6 3.4 
B and 
above 

11 months Rs. 10,000/- 



JICA Assisted Odisha Integrated Sanitation Improvement Project (ID-P252) 

Tender Document for Construction for The House Connections to the Sewerage System, Cuttack 

3 

 

2 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-2 
(Tulasipur, Kanika Chowk, 
Siddeshwar Sahi etc. area) 

259.5 5.2 
B and 
above 

11 months Rs. 10,000/- 

3 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-3A 
(Chandani Chawk, Highcourt, 
Alisha Bazaar etc. area) 

208.1 4.2 
B and 
above 

11 months Rs. 10,000/- 

4 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-3B 
(Mata Matha, Chowdhury 
Bazaar, Ganga Mandir etc. 
area) 

208.7 4.2 
B and 
above 

11 months Rs. 10,000/- 

5 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-3C 
(Mission Road, Cantonment 
Road, Sutahat etc. area) 

109.3 2.2 
B and 
above 

11 months Rs. 10,000/- 

6 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-3D 
(Seminar Chak, kesharpur, 
Mangalabagh etc. area) 

299.2 6.0 
B and 
above 

11 months Rs. 10,000/- 

7 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-5A 
(College Square, Jobra, Majhi 
Sahi etc. area) 

139.0 2.8 
B and 
above 

11 months Rs. 10,000/- 

8 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-5B 
(Ranihat,Badambadi, 
Shankarpur etc. area) 

138.4 2.8 
B and 
above 

11 months Rs. 10,000/- 

9 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-6A 
(Mahanadi Vihar, BSNL Colony, 
Gandarpur  area) 

109.5 2.2 
B and 
above 

11 months Rs. 10,000/- 

10 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-6B & 
6C (Chauliaganj, OMP Square, 
Aparna Nagar, Niladri Vihar 
etc.area in Zone-6B) and 
(Shikharpur, Gurudwara, Old 
Malgodown road etc. area in 
Zone-6C) 

115.4 2.3 
B and 
above 

11 months Rs. 10,000/- 

11 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-6D 
(Cuttack College, Nayabzaar, 
Gautam Nagar etc. area) 

148.0 3.0 
B and 
above 

11 months Rs. 10,000/- 
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12 

Construction for The House 
Connections to the Sewerage 
System, Cuttack: Zone-7B 
(Sartol, Nuapada, Balisahi etc. 
area) 

190.4 3.8 
B and 
above 

11 months Rs. 10,000/- 

2. Tender Document: The tender document consists of two parts. DTCN Part-I: General & 

Technical Bid is common for all Packages. The bidder will fill the Package No., for which he 

intends to submit the bid, at requisite places. DTCN Part-II: Price Bid / Bill of Quantity (BOQ) 

is specific for each package. 

Bidder shall mark on the cover page/letter of DTCN PART-I the Package No./Zones…… 

for which bid is submitted. 

3. Mode of Submission of tender: The bid should be submitted on-line in the website 

www.tendersodisha.gov.in by eligible bidders. The bidders should have the necessary 

Portal Enrolment (with his own Digital Signature Certificate). The registered bidders of outside 

Odisha can also participate in this process, after necessary Portal Enrolment, but shall have 

to subsequently undergo registration as per prevailing rules with the appropriate authority of 

the State Government before signing agreement. 

4. The bidders desirous to participate in bidding must possess compatible Digital Signature 

Certificate of Class-II or Class-III and should follow the changes/ modifications/ addendum to 

DTCN if any. 

5. The original documents i.e., Affidavits, Undertakings & Certificates as per the Schedules and 

Annexure of DTCN that have been uploaded by the bidder in the e-tender website should be 

submitted for verification during evaluation.  

6. Critical Dates: - 

SN 
Description Critical Dates 

1 Period of availability of bid 
documents online: 

From 11:00 AM of 28.04.2022 To 5:00PM of Dt. 
19.05.2022 

2 
Pre-Bid Meeting 

12:30 PM on Dt. 09.05.2022 at Office of the 
Engineer-in-Chief, OISIP, JICA, OWSSB, 

Mahanadi Vihar, Naya bazar, Cuttack 

3 Reply to pre-bid queries Up to 5:00 PM of Dt. 12.05.2022 

4 Last date & time of bid 
Submission (online) 

Up to 5:00 PM of Dt. 19.05.2022 

5 Date & time of Opening of 
Technical Bid 

At 12:30 PM of Dt. 20.05.2022 

7. Eligibility Criteria:-The eligible Class of Contractor should be Class B and above(as per 

the Proceedings of the meeting on revision of the existing provisions under the Rules of 

Appendix-VIII of the OPWD Code, Volume-II (PWD Contractors Registration Rules-1967) 

under the Chairmanship of E.I.C (Civil), Odisha held on dt. 26.09.2019). The firm shall have 

to submit the performance certificate of the works constructed by them for satisfactory 

performance from appropriate authority i.e., not below the rank of Executive Engineer 

/equivalent. 
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8. The bid for the work shall remain valid for a period of 120 (One Hundred Twenty) days from 

the date of opening of Price Bid. If any Bidder/Tenderer withdraws hisbid/ tender before the 

said period or makes any modifications in the terms and conditions of the bid, the said earnest 

money shall stand forfeited. 

9. Bids from Consortium/ Unincorporated Joint Venture is not acceptable. 

10. Other details can be seen in the bidding documents, which is available in website 

www.tendersorissa.gov.in 

11. The Bidder should have not been black listed by any Govt./ Govt. Undertaking on the bid 

opening date. Self-declaration certificate by Bidder in the form of Affidavit is to be submitted. 

12. All amendments, time extension, clarifications etc. will be uploaded in the website only. 

Bidders should regularly visit the above website to keep themselves updated. 

13. Authority reserves the right to reject any or all the tenders without assigning any reasons 

thereof. 

14. Name and Address of the Officer Inviting Bids 

OFFICE OF THE ENGINEER-IN-CHIEF, OISIP, JICA 

Orissa Water Supply & Sewerage Board (OWSSB) 

Mahanadi Vihar, Naya Bazar, Cuttack, Odisha PIN 753004, India 

ce_jica@owssb.in 

Sd/- 

Engineer-in-Chief 

OISIP, JICA, OWSSB, Cuttack 

 

CHECK LIST TO BE FILLED UP BY THE BIDDER 

 

Name of the Work: Construction for the House Connections to the Sewerage 
System, Cuttack:  Package: …………….    

Sl. 
No 

Particulars 
Reference to 
Clause No. 

Whether furnished Reference to 
Page No. Yes No 

1.  Cost of tender paper in case of down 
loading Rs 10,0000 (Online 

remittance) 

DTCN Clause 
No.   

 

2.  E.M.D / Bid Security declaration in lieu 
of Bid Security 

DTCN Clause 
No. 

  
 

3.  Copy of valid Registration Certificate DTCN Clause 
No. 

  
 

4.  Copy of valid GST Registration 

Certificate 

DTCN Clause 
No.   

 

http://www.tendersorissa.gov.in/
mailto:ce_jica@owssb.in
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5.  Copy of PAN Card DTCN Clause 
No. 

  
 

6. F Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the 
tenderer 

DTCN Clause 
No. 

  

 

7.  Structure & Organisation Schedule - A    

8.  Method Statement Schedule - B    

9.  Information regarding current 
litigation/debarment etc. 

Schedule - C 
  

 

10.  Declaration  Schedule - D    

11.  Affidavits Schedule - E    

12.  Performance Certificate Schedule - F    

13.  Other Information Schedule - F    

14.  Form of Bid-Security Declaration Schedule - G    

 

CONTRACT DATA 
 

Sl. 
No. 

Items Details 

A. GENERAL INFORMATIONS 

1.  Bid Identification No. 01 Dt. 25.04.2022 

2.  Name of the Work Construction for The House Connections to the Sewerage 
System, Cuttack: Package/Zone: …………….    

3.  Officer inviting tender Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack 

4.  Authorized Engineer-in-charge 

of this work. 

Project Engineer, OISIP, JICA (Sewerage), OWSSB, Cuttack 

5.  Accepting Authority Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack 

6.  Amount put to tender As per Notice Inviting Tender (NIT) 

B. BID INFORMATION 

1.  
Intended completion period/Time 
period assigned for Completion 

11 Months  

2.  Last Date & time of submission of 
Bid 

5:00 PM of Dt. 19.05.2022 

3.  
Cost of Bid Document (To be 
Remitted Online) 

Rs. 10,000/- 



JICA Assisted Odisha Integrated Sanitation Improvement Project (ID-P252) 

Tender Document for Construction for The House Connections to the Sewerage System, Cuttack 

7 

 

4.  Bid Security Bid Security declaration in lieu of Bid Security (DTCN, 
SECTION-2(B): INSTRUCTION TO BIDDERS, Clause 23.1) 

5.  Additional Performance 
Security 

 

i) Amount Sl. 
No. 

Differential Cost 
i.e., Estimated 
Cost put to tender 
minus the Quoted 
Amount 

Additional Performance 
Security to be deposited by 
the Successful bidder 

i Below 5% No Additional Performance 
Security 

ii 
From 5% and 
above and below 
10% 

50% of (difference between 
estimated cost put to tender 
and Bid Amount) 

iii From 10% and 
above 

150% of (difference between 
estimated cost put to tender 
and Bid Amount) 

As per amendment Circular No.4559/W, Bhubaneswar 
dt.05.04.2021 of Govt. of Odisha Works Department. 

ii) Pledged in favour of Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack 

iii) Payable at Cuttack, Odisha 

iv) Type of Instrument As specified in the Bid document 

6.  Bid validity period 120 days from the date of opening of Price Bid 

7.  Currency of Contract Indian National Rupee 

8.  Language of Contract English 

C. Agreement Information 

1.  Execution of agreement The successful bidder is to execute the agreement with 
Project Engineer, OISIP, JICA (Sewerage), OWSSB, Cuttack 
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SECTION - 2(A) 

DETAILS OF THE DOCUMENTS TO BE FURNISHED 

FOR ONLINE BIDDING 

 

(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF 
format in the website www.tendersorissa.gov.in failing which the tender will be cancelled. 

i. Remittance of Cost of Bid Document (Online). 

ii. GST Registration Certificate. 

iii. PAN Card. 

iv. Registration certificate. 

v. Affidavit / Declaration regarding : Correctness of certificates / no relation certificate/ 
Acceptance of tender conditions / free from criminal proceedings etc ( Schedule-E & 
D) 

vi. Letter of submission of tender. 

vii. Any other relevant required document, if any. 

 

(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished 
as per the enclosed formats should be uploaded in appropriate place after converting the 
same to PDF. 

Schedule - A: Structure & Organisation. 

Schedule - B: Method Statement 

Schedule - C: Information regarding current litigation/debarment etc. 

Schedule - D: Declaration. 

Schedule - E: Affidavit. 

Schedule - F: Any other information. 

Schedule - G:  Form of Bid-Security Declaration 

(The details of the Format is enclosed in the DTCN) 

 

(c) Uploaded documents of valid successful bidders will be verified with the original before 
acceptance of offer.  

(d) (d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the 
conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, cannot 
participate in the tender. 

  

http://www.tendersorissa.gov.in/
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SECTION - 2(B) 

INSTRUCTIONS TO BIDDERS 

 

A. GENERAL 

1. Definitions: 

(a) “Employer” means the Orissa Water Supply & Sewerage Board (OWSSB), Cuttack (A 
Government of Odisha Undertaking) represented by the Engineer-in-Chief, OISIP, 
JICA, OWSSB, Cuttack or his authorized representative with whom the selected 
Contractor signs the contract for the services. 

(b) “Contractor” / Bidder /Tenderer/ Firm / Engineer Firm / Company carry the same meaning 
throughout the DTCN and Contract. 

(c) “Contract” means the contract / agreement signed by the parties along with all attached 
documents listed in the DTCN (Tender Document Part-I & II). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect 
assignment conditions and evaluation of the bid. 

(e) “Day” means a calendar day. 

(f) “Government” means the Government of Odisha. 

(g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all 
information needed to prepare their proposals. 

(h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer. 

(i) “Personnel” means professionals and support staff provided by the Contractor and 
assigned to perform the services in full or in any part thereof. 

(j)  “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document). 

(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection 
of contractor. 

(l) “Govt”., means Govt. of Odisha or Govt. of India as the case may be. 

2. Introduction / Selection Procedure: 

The Employer named in the Data Sheet will select a contract firm to execute the work as 
described in the scope of work and in the Data sheet.  

The Contractor shall bear all costs associated with the execution of the work on Percentage 
Bids. The Employer is not bound to accept any proposal, and reserves the right to annul the 
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selection process at any time prior to contract award without thereby incurring any liability to 
the Agency. 

3. Location of the Project: 

The place of action is at Cuttack Sewerage District I, II and III in the State of Odisha. The 
details of locations under each package are shown in the drawings (Annexure-III). 

4. Source of Funding: 

The work will be funded by the OWSSB. The Government of India has received a Japanese 
ODA Loans from Japan International Cooperation Agency (JICA), with the Loan Agreement 
No. ID-P252, dated 30.03.2016 toward the cost of the project "Odisha Integrated sanitation 
Improvement Project (OISIP)”. The Executing Agency, OWSSB intends to apply a portion of 
the proceeds of the Loan to eligible payments under the Contract(s) for which these Bidding 
Documents are issued. 

5. Eligibility: 

5.1. A Bidder shall be deemed to have the nationality of India. 

5.2. Government-owned enterprises shall be eligible only if they can establish that they are 
legally and financially autonomous and operate under commercial law. 

5.3. The Contractor’s Class B and above registered Odisha State PWD or equivalent 
class of CPWD / Railway / MES / Central or other State Govt. and Reputed Engineering 
Firms. Proof of registration is to be furnished along with the tender.  

6. History of Litigation and Criminal Record: 

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the time 
of submitting the tender, then the tender shall be summarily rejected. In such a case, 
the Contractor shall submit an affidavit to the effect that the history of litigation, criminal 
cases pending against him/her/partners furnished by him/her is true. 

6.2. In case it is detected at any stage that the affidavit is false, he will abide by the action 
taken by the Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack without approaching 
any court whatsoever for redress. He will however, be given suitable opportunity to offer 
his explanation before action is taken against him. 

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of 
an Assistant Engineer / Executive Engineer and above in the Orissa Water Supply Sewerage 
Board (OWSSB) (A Government of Orissa Undertaking). 

8. Other Requirements: 

8.1. Even if the bidder meets other criteria, his tender shall be summarily rejected if he is 
found to have misled or made false representation in the form of any of the statements 
submitted in proof of the eligibility and qualification requirements. 
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8.2. The tender shall also be summarily rejected if he has a record of performance such as 
absconding from work, works not properly completed as per contract, inordinate delays 
in completion, financial failure. 

8.3. In addition to the above, even while executing the work, if it is found that he produced 
false / fake, certificates in his tender, he will be blacklisted. 

8.4. The bidders who have in last 3 financial years applied for / are undergoing Corporate 
Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery 
proceeding from Financial Institutions or those are facing Sickness and under 
consideration of Board for Industrial & Financial Reconstruction (BIFR) are not eligible 
for qualification. Self-declaration Certificate by the bidder in the form of affidavit is to be 
submitted. 

9. Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the copies 
of statements and other information furnished along with tender. Failure to produce original 
documents in time will lead to disqualification. 

10. Cost of Tendering: 

The bidder shall bear all expenses associated with the preparation and submission of his 
tender. Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack shall in no case be responsible 
or liable for reimbursement of such expenses. 

11. Site Visit: 

The bidder is advised to visit and examine the site area and its surroundings and obtain for 
himself all information that may be necessary for preparing the tender and quoting rates at his 
cost and responsibility. 
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B. TENDER DOCUMENTS 

12. Tender Documents: 

12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following 
together with all Addenda thereto, which may be issued in accordance with Clause 2(B) 
13 and Clause 2(B) 14. 

Section Description 

DTCN Part – I: General & Technical- Bid 

Section-1 Notice Inviting Tender 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-3 Conditions of Contract 

Section-4 Special Conditions of Contract 

Section-5 Scope of Work and Technical Specifications 

Schedule-A to G Formats for furnishing Information by the Bidder 

Annexure-I Guidelines/Procedure to be followed in introduction of e-
Procurement in Govt. of Odisha 

Annexure-II Procedure for Electronic Receipt, Accounting and Reporting 
of Cost of Tender Paper and the agency will submit Bid 
Security Declaration along with the tender in absence of 
EMD. 

DTCN Part – II: Price Bid / Bill of Quantity  

12.2. The Contractor is expected to examine carefully all instructions, terms of reference, 
tender conditions, forms, appendices to tender, addenda in the tender documents. 
Failure to comply with the requirements of tender submission will be at the contractor’s 
own risk. 

13. Deleted. 

14. Amendment of Tender Documents: 

14.1. At any time prior to the dead line for submission of tenders, Engineer-in-Chief, OISIP, 
JICA, OWSSB, Cuttack may for any reason, whether at its own initiative or in response 
to the clarifications requested by the prospective Contractor, modify the tender 
documents by issuing an Addendum. 

14.2. Such addenda will be notifying in the website and will be binding upon them. 

14.3. In order to afford prospective Contractor reasonable time to take such addenda into 
account in preparing their tenders, Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack 
at his discretion, may extend the dead line for the submission of tenders, if necessary. 
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C. PREPARATION OF TENDER DOCUMENT 

Guidelines for preparation of bids on line mode has been issued by Government in Works 
Department letter No.1027 dated 24.01.09 and appended at last part of this document. The 
bidders are required to go through the procedure before preparation of bids. 

15. Language of the Documents: 

All documents relating to the Tender shall be in the English language. 

16. Documents Comprising the Tender: 

(a) Detailed Tender Call Notice (DTCN) 

(b) Bill of Quantities. 

(c) All documents stipulated elsewhere in the DTCN. 

17. Sufficiency of Tender: 

The Bidder shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the services to be provided and of the prices quoted in the 
financial bid, which shall cover all his obligations under the contract and all matters and things 
necessary for the successful accomplishment of the work. 

18. Preparation of Proposal: 

18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence 
exchanged by the employer & the Contractor shall be written in the language specified 
in the Data Sheet. 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents 
comprising the DTCN. Material deficiencies in providing the information requested may 
result in rejection of a proposal. 

18.3. Site Inspection by tenderer. 

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard 
to the nature and extent of the work involved, the actual site conditions, existing facilities 
and shall collect any other information which may be required before submitting the 
tender. Any further data required during execution of the work / scheme shall be 
ascertained by the contractor at his own cost. 

19. Technical Proposal Format and Content: 

The Contractor should have sufficient man power to execute & complete the work within the 
time schedule. He should have sufficient financial background / machinery and equipment 
required for execution of the work / free from litigation / have good working record of 
completion of the works in time. It may be noted that the contractor should satisfy the minimum 
eligible criteria for award of Contract. The Technical Proposal shall provide the information 
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indicated in the following paragraphs [clause 2(B) 19.1 to 2(B)19.7] using the attached 
Standard Forms. A page is considered to be one printed side of A4 or letter size paper. 

19.1. The Contractor has to furnish the structure & organisation details in Schedule - A. 

19.2. Method Statement: A description of the approach, methodology and work plan for 
performing the assignment in Schedule - B 

19.3. Copy of GST Registration Certificate. 

19.4. Copy of PAN Card. 

19.5. Copy of Firm’s Registration, Authorised dealership, Manufacturing etc., 

19.6. General Power of Attorney if required in favour of the authorised signatory. 

19.7. Other information as required in the Section – 2 (C) Data Sheet. 

20. Bill of Quantities: 

20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BOQ) 
already supplied in the Tender. 

20.2. The offer shall be including all taxes, free delivery inspection, excluding GST. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and 
the extent of expert technical and managerial inputs and resources required to carry out 
the work diligently to complete the supply within the stipulated time and quote their offer 
accordingly. 

20.4. The rate quoted by the firm shall be firm. 

21. Tender Validity: 

21.1. The proposal must remain valid for 120 (One Hundred Twenty) days from the date of 
opening of Bid. 

22. Authorisation, Corrections, Erasures etc. in Tender Papers: 

22.1. The tender document shall be digitally signed by a person duly authorized to do so. 
Proof of authorization shall be furnished in the form of a certified copy of Power of 
Attorney, which shall accompany the tender. 

22.2. The completed tender shall be submitted without any alterations, inter-relations or 
erasures except those which accord with instructions given by the Engineer-in-Chief, 
OISIP, JICA, OWSSB, Cuttack. 

22.3. Bidders may submit bids for one or more than one of the following zones separately. 
However, the one bidder shall be awarded one Zone only 

23.  Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Registration: 
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23.1 Earnest Money Deposit: 

Bid Security declaration should be submitted in lieu of Bid Security as per Works 
Department Notification No.5984 dt.27.04.2021 & No.18281 Dt.31.12.2021 

23.2 Return of EMD: 

The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids 
to respective bidder’s accounts as per direction received from TIA through e-
procurement system. (as per the Appendix-II of DTCN). 

The earnest money given by other one parties (L2) except one whose tender is 
accepted shall also be refunded within 15 (Fifteen) days of the acceptance of the tender 
(as per the Appendix-II of DTCN). 

EMD shall also be returned to the unsuccessful bidders of General & Technical Bid 
(Part–I of tender documents) after finalisation of its evaluation (as per the Appendix-II of 
DTCN). 

23.1. Initial Security Deposit: 

The successful Tenderers, after receipt of formal order shall have to furnish Initial 
Security Deposit (ISD) equal to 2% (two percent) of the accepted value of the tender in 
shape of NSC/Postal Saving Pass Book /Post Office Time Deposit /Kishan Vikash 
Patra/Deposit Receipt in Schedule Bank duly pledged in favour of the Engineer-in-
Chief, OISIP, JICA, OWSSB, Cuttack payable at Cuttack within 7(seven) days of 
receipt of intimation failing which their tender shall be cancelled with the forfeiture of 
EMD. 

23.2. Additional Performance Security: 

Sl. 
No. 

Differential Cost i.e., 
Estimated Cost put to 

tender minus the 
Quoted Amount 

Additional Performance Security to be deposited by 
the Successful bidder 

I Below 5% No Additional Performance Security 

Ii 
From 5% and above and 
below 10% 

50% of (difference between estimated cost put to tender 
and Bid Amount) 

Iii From 10% and above 
150% of (difference between estimated cost put to tender 
and Bid Amount) 

As per amendment Circular No.4559/W, Bhubaneswar dt. 05.04.2021 of Govt. of 
Odisha Works Department. 

On intimation from the tender inviting authority, the Successful bidder shall submit the 
required amount of Additional Performance Security in shape of NSC/ Postal Saving 
Pass Book /Post Office Time Deposit /Kishan Vikash Patra /Deposit Receipt in 
Scheduled Bank duly pledged in favour of Engineer-in-Chief, OISIP, JICA, OWSSB, 
Cuttack Payable at Cuttack before issuance of Letter of Acceptance (LoA). 
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23.3. GST Registration Certificate / GSTIN: 

Tenderers are required to submit attested copies of valid GST Registration Certificate 
/ GSTIN.  

23.4. Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the contractor 
toward Security Deposit (SD) which will be refunded after the defect liability period 
subject to payment of final bill. 

23.5. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity 
period of tender or (b) if the firm fail to furnish ISD within due time or (c) the successful 
tenderer fails to sign the Agreement for whatever reason. 

23.6. In consideration of the Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack to 
investigate and to take into account each tender and in consideration of the work thereby 
involved, all earnest money deposited by the tenderer will be forfeited in the event of 
such tenderer either modifying or withdrawing his tender at his instance within the validity 
period. 

24. Signing of Tenders / Bid 

All tender documents will be signed digitally with Digital Signature Certificate (DSC). The 
online bidder shall digitally sign on all statements, documents, certificates, uploaded by him, 
owing responsibility for their correctness / authenticity as per IT Act’2000. If any of the 
information furnished by the bidder is found to be false / fabricated / bogus/ Bid security shall 
stand forfeited and the bidder is liable to be blacklisted. 

24.1. If the tender is made by an individual, it shall be signed with his own Digital Signature 
Certificate (DSC). 

24.2. If the tender is made by a corporation / company, it shall be signed by a duly authorized 
officer who shall produce with his tender satisfactory evidence of his authorization. Such 
a corporation / company may be required before the contract is executed, to furnish 
evidence of its corporate existence.  

The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors made 
by the Tenderer, in which case all such corrections shall be digitally signed. 

24.3. No alteration made by the tenderer in the contract form, the conditions of the contract, 
statements / formats accompanying the tender shall be recognized and in case of any 
alterations made by the tenderer, the tender will be void. 

24.4. All documents furnished by the contractor along with the tender are to be digitally signed 
by the bidder. 

25. DELETED. 
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D. SUBMISSION OF TENDERS 

26. In view of adoption of e-procurement process pursuant to Government of Odisha in Works 
Department Office Memorandum No. FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 
12.03.2008 & 1027/W Dt.24.01.2009 following changes/ modification/ addendum shall be 
effected. 

26.1. Bid Documents: 

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission 
of bids will be through the e-Procurement portal. The bidders shall prepare the 
documents & up load the scanned document to the portal in appropriate place in PDF 
format. 

26.2. Documents Comprising the Bids: 

In case of submission of Bids through the e-Procurement Portal, the bidder can submit 
the scanned copy of the documents in the designated locations of the DTCN & BOQ. 
Submission of document shall be effected using Digital Signature Certificate (DSC) of 
appropriate class and thus shall be in encrypted form. 

26.3. Bid Price: (BoQ) 

Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The 
bidder shall down load that particular Excel sheet and fill in rates both in figures and 
word at the appropriate location. The bidder will only fill in the designated cell and 
activate “less” or “excess” to indicate whether his price offer is how much excess or less 
than the estimate amount. The bidder is not supposed to change or modify the 
format of the excel sheet in any form. 

26.4. Bid Security/EMD: 

(i) The bidder shall submit “Bid security Declaration in lieu of Bid security”. 

26.5. Submission of Bid: 

In case of submission of bids though e-Procurement portal on the bidder shall upload 
the scanned copy/copies of documents as required as per DTCN. The on line bidder 
shall have to produce the original documents in support of scanned copies & statements 
up-loaded in the portal on demand by the employer prior to award of contract-failing 
which action as per DTCN will be initiated.  

In case of submission of Bids through the e-Procurement Portal, the bidder shall only 
submit single copy of the document. He is required to check the documents uploaded 
with the requirement asked for in the bid. Only after satisfying that all the documents 
have been uploaded, he should activate submit button. His bids shall not be considered 
responsive and action as per relevant clause shall be taken if he does not provide the 
required documents or provided illegible document. Clarity of the document may be 
ensured by taking out a sample printing. 
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Bidder shall mark on the cover page/letter of DTCN PART-I the Package No./Zones…… 

for which bid is submitted. 

26.6. Late Bids: 

In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the 
portal time displayed in the system shall be the time to be followed by the bidder. 

27. Modification & Withdrawal of Bid: 

In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the 
bid. The bidder shall have to log on to the system and resubmit the documents as asked for 
by the system including the price bid. In doing so, the bids already submitted by the bidder 
will be removed automatically from the system and the latest bid only will be admitted. But the 
bidder should avoid modification of bid at the last moment to avoid system failure or 
malfunction of internet or traffic jam. If the bidder fails to submit his modified bids with in the 
designated time of receipt, the bids already in the system shall be taken for evaluation. 

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. 
The bidder has to click on the “withdraw” button and record the necessary justification for the 
same in the space provided. In addition to this, he has to write a letter addressed to the Officer 
inviting the bid and up load the scanned document to portal in respective bid. The system 
shall not allow any withdrawal after expiry of the closure time of the bid. 

28. Bid Opening: 

In case of submission of Bids through the e-Procurement Portal, the bidders who participated 
in the online bidding can witness opening of the bid from any system logging on to the portal 
away from opening place. The bids can only be opened by the pre-designated officials only 
after the opening time mentioned in the bid. 

29. Award of Work: 

In case of submission of Bids through the e-Procurement Portal, the system shall generate 
the Award of Contract letter and intimate the bidders in his e-mail. 
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E. TENDER OPENING AND EVALUATION 

30. Tender Opening: 

30.1. The Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack will open the tenders 
electronically on the date & time mentioned in the Section -2 (C) Data Sheet. 

30.2. A) A tender shall be rejected if; 

i) BOQ is not enclosed. 

ii) Cost of tender document has not remitted online on submission of bid. 

iii) Bid security declaration, is not enclosed. 

iv) Proof of eligibility is not enclosed. 

v) PAN is not enclosed. 

vi) Affidavit is not enclosed as in Schedule - E. 

vii) Copy of GST Registration is not enclosed. 

viii) If the rate quoted by the bidder is below 15% of the BOQ amount. 

B) Tenderer should up load other required documents as stipulated in the Section-
2(A) of DTCN. 

30.3. The Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack may prepare, for his own 
record, minutes of the tender opening, including the tender opening summary which 
shall be posted in the portal. 

31. DELETED 

32. Determination of Responsiveness: 

32.1. Prior to the detailed evaluation of tenders, Engineer-in-Chief, OISIP, JICA, OWSSB, 
Cuttack will determine whether each tender has been submitted in the proper form and 
whether it is substantially responsive to the requirements of the tender documents. 

32.2. Any tender which is not substantially responsive to the requirements of the tender 
documents as mentioned in 30.2(A) will be rejected by the Engineer-in-Chief, OISIP, 
JICA, OWSSB, Cuttack; such a tender shall not be allowed subsequently to be made 
responsive by the contractor by correcting or withdrawing the non-conforming 
deviation(s) or reservation(s). 

33. Proposal Evaluation: 

33.1. From the time of the proposals are opened to the time, the contract is awarded, the 
contractor should not contact the client on any matter related to its proposal except any 
required in Clause-2(B)31. 
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33.2. Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the 
contract may result in the rejection of the contractor’s proposal. 

33.3. Evaluation of the Bid: 

33.3.1. The Evaluation Committee shall evaluate the Bids on the basis of their 
responsiveness to the DTCN. 

33.3.2. A Bid shall be rejected at this stage if it does not respond to required aspects of 
the TCN / DTCN. 

33.3.3. The bids determined to be substantially responsive will be checked by the 
employer for any arithmetic error(s). 

33.3.4. The Evaluation Committee will correct any computational errors. When 
correcting computational errors, in case of discrepancy between a partial amount 
and the total amount or between words and figures, the amount in words will 
prevail. 

33.3.5. If the bid price increases as a result of these corrections, the amount as stated 
in the bid will be the bid price and any increase will be treated as rebate. If the 
bid price decreases, the decreased amount will be treated as bid price. 

33.4. Selection of Contractor: 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a 
bid shall be rejected and the tender shall be finalised basing on merits of rest bids. But 
if more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for 
all practical purposes) less than the estimated cost, the tender accepting authority will 
finalize the tender through a transparent lottery system, where all bidders/their 
authourised representatives, the concerned General Manager and DAO will remain 
present. (As per Amendments to Appendix-IX, Clause-36 of OPWD Code, Vol-II by 
inclusion vide Govt. Of Odisha, Works Dept office Memorandum No-12366 Dated 
08.11.2013). 

In case of Percentage Rate Contract, the contactor shall write percentage excess or less 
up to two decimal point only. If he writes the percentage excess or less up to two or 
more decimal points, the first decimal point shall only be considered without rounding 
off. (As per Para No. 3.5.5.(V) of OPWD Code Vol-I). 

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through 
e-procurement portal. The bidder shall download that particular excel sheet and fill 
in the rates both in words and figures for all items at the appropriate location. The 
bidder is not supposed to change or modify the format of the excel sheet in any form. 

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate 
of each item and amount thereto. The tenderer has to mention percentage excess 
over/ less than the estimated cost (in figures and words) in the prescribed format 
appended to the tender document. The tenderer who wish to tender for two or more 
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work shall submit separate tender for each. Each tender shall have the name and 
number of the works to which they refer, written on the envelope. 

In the percentage rate tenders, only percentage quoted shall be considered. 
Percentage quoted by the tenderer shall be accurately filled in figures and words, so 
that there is no discrepancy. If any discrepancy is found in the percentage quoted in 
words and figures, then the percentage quoted by the tenderer in words shall be 
taken as correct. If any discrepancy is found in the percentage quoted in percentage 
excess/less and total rate quoted by the tenderer then percentage will be taken as 
correct. The percentage rate quoted in the tender without mentioning excess or less 
and not supported with the corresponding amount will be treated as excess. The 
tenderer will write percentage excess or less up to two decimal point only. If he writes 
the percentage excess or less up to three or more decimal point, the first two decimal 
points shall only be considered without rounding off. Where the tenderer has omitted 
to quote the Percentage rates either in figures or in words, the Officer opening the 
tender should record the omission. 

(c) The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with the due approval from next higher authority. 

34. Negotiations: 

Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 
tenderer has furnished any condition which grossly affects the tender value / contains such 
conditions which make the value of the offer indefinite, he may be given an opportunity to 
withdraw such condition(s) to make the tender definite. Failure to withdraw such condition(s) 
may lead to rejection of the tender as in consistent / non responsive. In such case the 
employer may explorer the possibility of considering the next valid tender as L1. 

If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to black list the 
contractor. In case, the L2 bidder ,if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to condition that L2 bidder negotiates at par with the 
rate quoted by the L1 bidder otherwise the tender will be cancelled. (As per the Government 
of Odisha, Works Department Office Memorandum No.12366 dated 08.11.2013 on 
amendment to Para No. 3.5.14, Note-I of OPWD Code Vol-I, by inclusion.) 
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F. AWARD OF CONTRACT 

35. Award Criteria: 

35.1. After acceptance of the bid by competent authority, the selected contractor will be 
intimated about such acceptance. 

35.2. The contractor is expected to commence the work on the date and at the location 
specified in the Data Sheet. 

36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B)35, the Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack / 
Government of Odisha reserves the right to accept or reject any tender, annul the tendering 
process, reject all tenders at any time or any stage prior to the award of contract without 
thereby incurring any liability to the affected bidders. 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to 
examination, clarification, evaluation and comparison of tenders and recommendations, 
concerning to the award of contract shall not be disclosed to the contractor or any other 
persons, officially not concerned with the process, until the award of the contract to the 
successful contractor has been announced. 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a 
contract, may result in the rejection of their Tender. 

38. Notification of Award & signing of Agreement: 

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of 
the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This 
Letter of acceptance will state the sum that the Engineer-in-charge will pay the contractor 
in consideration of the execution & completion of the works by the contractor as prescribed 
by the contract & the amount of performance security and additional performance security 
required to be furnished. The issue of the letter of acceptance shall be treated as closure 
of the Bid process and commencement of the contract. 

b) The contractor after furnishing the required acceptable performance security and 
additional performance security, “Letter to Proceed” or “Work Order” shall be issued by 
the Engineer-in-charge with copy thereof to the procurement Officer-Publisher. The 
Procurement Officer-Publisher shall up load the summary and declare the process as 
complete. 

c) In the e-Procurement Portal, the system shall generate the template of award letter and 
the Officer Inviting the Bid shall mention the amount of Performance Security and 
additional security required to be furnished in the letter and intimate the bidders in his e-
mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid process 
and commencement of the contract. 
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d) The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance 
security & additional Performance security (if any) in the prescribed form & the work 
programme & shall sign the agreement in prescribed format, failing which the Engineer-
in-Charge shall without prejudice to any other right or remedy available in law, be at liberty 
to forfeit the Bid Security absolutely. The agreement will incorporate all agreements 
between the officer inviting the bid and the successful bidder. 

e) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred form participation in bidding for three years and action will be taken to blacklist 
the contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called 
for drawing agreement for execution of work subject to the condition that L2 bidder 
negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be 
cancelled. In case a contractor is black listed, it will be widely published and intimated to 
all departments of Government and also to Govt. of India agencies working in the state. 
(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion) 

f) Following documents shall form part of the agreement 

i. The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time of invitation 
of bid and acceptance thereof together with any correspondence & documents 
leading thereto & required amount of performance security including additional 
performance security as per sub clause 23.2 hereof. 

ii. Standard Bid Document P.W.D. Form P-1. 

iii. The letter to proceed with the work shall be issued by Engineer-in-charge only after 
signing of the agreement. The notification of award will constitute the formation of the 
contract subject only to the furnishing of performance security and additional 
performance security in accordance with the provisions of the agreement. 

iv. On acceptance of the composite bids by the competent authority the letter of award 
will be issued by the Engineer-in-Charge of the major component of the work on 
behalf of the Governor of Odisha. 

*********** 
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SECTION - 2(C)  

DATA SHEET 

Ref Cl. No Conditions Description 

2(B)1.(a) Name and 
Address of the 

Employer 

THE ENGINEER-IN-CHIEF, OISIP, JICA 
Orissa Water Supply & Sewerage Board (OWSSB) 
Mahanadi Vihar, Naya Bazar, Cuttack, Odisha PIN 
753004, India 
Phone: +91-671-2444511, Fax: +91-671-2441616 
ce_jica@owssb.in 

2(B) 5. 
Eligibility 

Add new sub-
clause 5.4 

The “One Bid Per Bidder per Package (Zone/Group of 
Zones)”, which is to ensure fair competition, a firm and 
any affiliate that directly or indirectly controls, is 
controlled by, or is under common control with that firm 
shall not be allowed to submit more than one Bid. 

2(B) 5. 
Eligibility 

Add new sub-
clause 5.4 

The firm shall have to submit at least one performance 
certificate of the work constructed by them during last 
Five years for satisfactory performance from appropriate 
authority i.e., not below the rank of Executive Engineer 
/equivalent. 

2(B)15. Language Proposals shall be submitted in the following language: 
English 

2(B) 19.7. Other information 
required 

(a) Performance Certificate: At least one performance 
certificate of the work constructed by them during last 
Five years for satisfactory performance from 
appropriate authority i.e., not below the rank of 
Executive Engineer /equivalent. in Schedule - G 

(b) Other Information, if any 

2(B)21. Bid Validity Period Offers must remain valid for 120 (One Hundred Twenty) 
days after the date of opening of Bid 

2(B)26.  Two Bid System:  To be submitted Two Bid system (Technical Bid and 
Price Bid). 

2(B)30 Bids Opening Technical Bid will be opened on following date and time: 
12.30 Hrs. of 20.05.2022 

2(B)33.4 Method of 
selection:  

The Bidder whose offer has been determined to be the 
lowest evaluated Bid and is substantially responsive to 
the Tender Documents, provided further that the Bidder 
is determined to be eligible and qualified to perform the 
Contract satisfactorily. (L1). 

mailto:ce_jica@owssb.in


JICA Assisted Odisha Integrated Sanitation Improvement Project (ID-P252) 

Tender Document for Construction for The House Connections to the Sewerage System, Cuttack 

25 

 

SECTION - 2(D)  

LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

 
Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection.  
           (2) Non-submission of EMD in proper shape and other required documents as detailed hereinafter 

shall make the tender liable for rejection. 

Ref. No. ________/Dated__________ 

To The Engineer-in-Chief, OISIP, JICA,  
OWSSB, Cuttack 

 

Sub: Tender for the Work – “Construction for The House Connections to the Sewerage 
System Package-…………., Cuttack”. 

Ref: Identification No. 01 Dt. 25.04.2022 published in the website www.tendersorissa.gov.in. 

Dear Sir, 

With reference to the above, we are to inform you that in response to your above 
referred TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that 
after having thoroughly examined the same, we hereby tender for the work to execute the work 
within the stipulated time and in conformity with the relevant clauses of the DTCN along with all 
related statutory rules and regulations for the amounts as quoted in the accompanying BOQ. 

2) I/We have studied, acquainted and satisfied ourselves with the site and its working 
conditions for the successful and timely completion of the work. 

3) I/We are submitting herewith Bar Chart to complete the work in time. 

4) Our offer is unconditional and is in conformity with the requirements of the DTCN. We 
understand that any additional condition put by us in the tender shall make our tender 
liable for rejection. 

5) I/We understood that you are not bound to assign any reason in case of rejection of our 
tender. 

6) I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty) days 
from the date of opening of the Bid. Further extension of validity will be our prerogative. 

Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and 
provisions of this Detailed Tender Call Notice (DTCN). 

Thanking you. 

Yours faithfully, 

 

Name and Signature 
of the authorised signatory 

along with seal and address of the farm. 
  

http://www.tendersorissa.gov.in/
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SECTION - 3  

CONDITIONS OF CONTRACT 

 

3.1. Decision of the Project Engineer is Final:  

The party whose tender is accepted hereinafter called the contractor is to provide 
everything of every sort and kind (with the exceptions noted in the schedule attached) 
which may be necessary and requisite for the due and proper execution of the several 
works included in the contract according to the true intent and meaning of the drawings 
and specification taken together, which are to be signed by the Project Engineer, OISIP, 
JICA (Sewerage), OWSSB, Cuttack. herein after called the Project Engineer and the 
contractor whether the same may or may not be particularly described in the specification 
or shown on the drawing provided that the same are reasonably and obviously to be 
inferred there from and in case of any discrepancy between the drawings and the 
specifications the Project Engineer is to decide which shall be followed.  

3.2. Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be 
deputed by the Project Engineer and during the progress of the works to amend on the 
requisition of the Project Engineer any errors which may arise therein and provide all the 
necessary labour and materials for doing. The contractor is to provide all plant, labour and 
materials (with the exception noted in Schedule), which may be necessary and requisite 
for the works. All materials and workmanship are to be the best of their respective kinds. 
The contractor is to leave the works in all respects clean and perfect at the completion 
thereof. 

3.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is below 
the age of fourteen years, and shall pay to each labourer, for the work done by such 
labourer, fair wages. Fair wages means wages whether for time or piecework, prescribed 
by the State P.W.D. provided that where higher rates have been prescribed under the 
minimum wages Act, 1948, wages at such higher rates should constitute fair wages. 

The Project Engineer shall have the right to enquire into and to decide any complaint 
alleging that the wages paid by the contractor to any labourer for the work done by such 
labourer is less than the wages paid for similar work in the neighbourhood.  

The Officer-in-charge of the work shall have the right to decide whether any labourer 
employed by the contractor is below the age of fourteen years and to refuse to allow any 
labourer whom he decides to be below the age of fourteen years, to be employed by the 
contractor. 

3.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Project Engineer and 
the same or copies thereof are to be kept with the works in-charge of the contractor's 
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agent which is to be constantly kept on the ground by the contractor and to whom 
instructions can be given by the Project Engineer. 

3.5. Work not to be sublet: 

The work should not be sublet. During execution of work if it is found that the work/ part of 
the work is sublet, the Project Engineer may there upon by notice in writing, rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of Government. In addition, the contractors shall not be entitled 
to recover or be paid for any work thereafter actually performed under the contract. 

3.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any 
extra work of any kind whatsoever unless upon the authority of the Project Engineer to 
be sufficiently shown by any order in writing, by any plan or drawing expressly given and 
signed by him as an extra or variation or by any subsequent written approval signed by 
him. In case of daily labour all vouchers for the same are to be delivered to the Project 
Engineer or the Officer-in-Charge at least during the week following that in which the work 
may have been done and no day work shall be allowed unless authorised by the Project 
Engineer and no such authority shall be given if the work is capable of being measured 
and being paid for at an agreed rate.  

3.7. Rate for Extra Work: 

Any authority given by the Project Engineer for any alterations or addition in or to the 
works is not to vitiate contract but all additions omissions or variations made in carrying 
out the works are to be measured and valued and certified by the Project Engineer and 
added to or deducted from the amount of the contract as the case may be at rates in 
accordance with the sanctioned schedule of rates in force at the time when the particular 
item of work was commenced. In those cases in which rates do not exist, the Chief 
Engineer, OISIP, JICA, OWSSB, Cuttack will fix the rates to be paid and his decision 
shall be final. 

3.8. Extension of Time: 

Completion time is fixed. However, if the contractor shall desire an extension of time for 
completion of the work on the ground of his having been come across with unavoidable 
hindrance in its execution or any other grounds he shall apply in writing to Project 
Engineer within 30 days of the date of the hindrance on account of which he desires such 
extension as aforesaid and the authority shall if in his opinion (which shall be final) as 
reasonable ground be shown thereof authorized such extension of time if any, as may in 
his opinion, be necessary or proper. The authority shall at the same time inform the 
contractor whether the authority claims compensation for delay, in case there is any delay 
in execution due to non-availability of stock materials or land or rise in cost of materials 
and labour or any reason whatsoever beyond the control of authority, the contractor is 
bound to execute the work as per the terms and rates in the contract and no monetary 
claim on such account will be acceptable to the authority but extension of time, 
proportionate to the delay in execution may be granted by the authority considering the 
merit of the case.  The competent authority reserves the right to take any expert advice of 
any Committee / Secretary / Legal Advisor while considering the application of the 



JICA Assisted Odisha Integrated Sanitation Improvement Project (ID-P252) 

Tender Document for Construction for The House Connections to the Sewerage System, Cuttack 

28 

 

contractor for extension of time and can impose any condition which shall be binding on 
the contractor. 

3.9. Works & Materials at Site to be Property of Government of Odisha: 

All works and materials brought and left at site by the contractor or by his orders for the 
purpose of forming part of the works are to be considered to be the property of the 
Governor of Odisha and the same are not to be removed or taken away by the contractor 
or any other person without the specific permission in writing of the Project Engineer but 
the Governor of Odisha will not be liable for any loss or damage which may happen to or 
in respect of any such work or materials either by the same being lost or stolen or injured 
by weather or otherwise. 

3.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  The 
materials supplied by the contractor shall conform to relevant latest editions of the 
specification and codes of practices of the Bureau of Indian Standards or in their absence 
to other specifications as may be specified by the Engineer-in-charge.  The contractor 
shall furnish necessary certificates in support of the quality of the materials as may be 
required by the Engineer-in-charge. 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any 
time through any reputed laboratory at the cost of contractor.  The contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or due to 
any corrective measures required to be taken on account of and as a result of testing of 
materials. 

The Project Engineer has full power for removal from the premises of all materials which, 
in his opinion, are not in accordance with the specification and in case of default, the 
Project Engineer is to be at liberty to sell such materials and to employ other persons to 
remove the same without being answerable or accountable for any loss or damage that 
may happen or arise to such materials. The Project Engineer is also to have full power 
to require other proper materials to be substituted and in case of default, the Project 
Engineer may cause the same to be supplied and all costs which may attend such 
removal and substitution are to be borne by the contractor and may be recovered from the 
sale proceeds of such rejected materials when necessary, the balance, if any, being kept 
in deposit in the contractor’s favour. 

3.11. Execution with Defective Workmanship & Improper Materials: 

If in the opinion of the Project Engineer any of the works have been executed with improper 
materials or defective workmanship, the contractor is then required by the Project 
Engineer forthwith to re-execute the same and to substitute proper materials and 
workmanship and in case of default of the contractor in so doing within a week, the Project 
Engineer is to have full power to employ other agency to re-execute the work and the cost 
thereof shall be borne by the contractor. 
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3.12. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from 
the completion of the work arising out of defective or improper materials or workmanship 
are upon the direction of the Project Engineer to be amended and made good by the 
contractor at his own cost unless the Project Engineer for reasons to be recorded in writing 
shall decide that they ought to be paid for and in case of default, the Governor of Odisha 
may recover from the contractor the cost of making good the works. 

3.13. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be under 
the contractor’s charge. The contractor is to be held responsible for and to make good all 
injuries, damages and repairs occasioned or rendered necessary to the same by fire or 
other causes and they are to hold the Governor of Odisha harmless from any claims for 
injuries to persons or for structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the contractor or of any one of 
his employees during the execution of the works. 

3.14. Execution of Works in the Site by Other Workmen: 

The Project Engineer is to have full powers to send workmen upon the premises to execute 
fittings and other works not included in the contract for whose operations the contractor is 
to afford every reasonable facility during ordinary working hours provided that such 
operations shall be carried on in such a manner as not to impede the progress of the work 
included in the contract but the contractor is not to be responsible for any damage which 
may happen to or be occasioned by any such fittings or other works. 

3.15. Time Control: 

(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 
dtd.17.05.2006) 

a) Progress of work and Re-scheduling programme. 

i) The Engineer-in-Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the 
Bid process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to 
the Engineer-in-Charge for approval a Programme showing the general methods, 
arrangements, and timing for all the activities in the Works along with monthly cash 
flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be 
bound in all cases in which the time allowed for any work exceeds one month to 
complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the 
whole of the work before ½ of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed 
under the contract has elapsed. 
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iv) If at any time it should appear to the Engineer-in-Charge that the actual process of 
the work does not conform to the programme to which consent has been given the 
Contractor shall produce, at the request of the Engineer-in-Charge, a revised 
programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the Engineer-in-Charge may 
withhold the amount of 1% of the contract value from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted. 

v) An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme and submit it 
to the Engineer-in-Charge again at any time. A revised Programme is to show the 
effect of Variations and Compensation Events. 

b) Extension of the Completion Date. 

i) The time allowed for execution of the works as specified in the Contract data shall 
be the essence of the Contract. The execution of the works shall commence from 
the 15th day or such time period as mentioned in letter of Award after the date on 
which the Engineer-in-Charge issues written orders to commence the work or from 
the date of handing over of the site whichever is later. If the Contractor commits 
default in commencing the execution of the work as aforesaid, Government shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the earnest money & performance guarantee / Security deposit absolutely. 

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter 
wise indicating each month and get it approved by the Department. The Chart shall 
be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may 
be amended as necessary by agreement between the Engineer-in- Charge and 
the Contractor within the limitations of time imposed in the contract documents, 
and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed 
upon) complete the work as per milestone given in Contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the 
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavours to prevent or 
make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

(1) Force majeure, or 

(2) Abnormally bad weather, or 
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(3) Serious loss or damage by fire, or 

(4) Civil commotion, local commotion of workmen, strike or lockout affecting 
any of the trades employed on the work, or. 

(5) Delay on the part of other contractors or tradesmen engaged by 
Engineer-in-Charge in executing work not forming part of the Contract. 

(6) In case a Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost, or 

(7) Any other cause, which, in the absolute discretion of the authority 
mentioned, in Contract data is beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing within fourteen (14) days of the happening of 
the event causing delay. The Contractor may also, if practicable, indicate in such 
a request the period for which extension is desired. 

v) In any such case a fair and reasonable extension of time for completion of work 
may be given. Such extension shall be communicated to the Contractor by the 
Engineer-in-Charge in writing, within 3 months of the date of receipt of such 
request. Non-application by the contractor for extension of time shall not be a bar 
for giving a fair and reasonable extension by the Engineer-in-Charge and this shall 
be binding on the contractor. 

c) Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 

Contract or to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or remedy 

available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Engineer-

in-Chief (whose decision in writing shall be final and binding) may decide on the 

amount of tendered value of the work for every completed day / month (as applicable) 

that the progress remains below that specified in Clause-2 of P-1 Contract or that the 

work remains incomplete. This will also apply to items or group of items for which a 

separate period of completion has been specified.  

Compensation @ 1.5% per month of for delay of work, delay to be completed on per 

Day basis. Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the Tendered Value of work or to the 

Tendered Value of the item or group of items of work for which a separate period of 

completion is originally given. The amount of compensation may be adjusted or set-

off against any sum payable to the Contractor under this or any other contract with the 

Government. In case, the contractor does not achieve a particular milestone 

mentioned in Contract data, or the rescheduled milestone(s) in terms of Clause-2.5, 

the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of extension of time. 
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Withholding of this amount on failure to achieve a milestone shall be automatic without 

any notice to the contractor. However, if the contractor catches up with the progress 

of work on the subsequent milestone(s), the withheld amount shall be released. In 

case the contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest whatsoever shall be payable on such withheld amount. 

d) Bonus for early completion 

For availing incentive clause in any project which is completed before the stipulated 

date of completion, subject to other stipulations it is mandatory on the part of the 

concerned Engineer-in-Chief to report the actual date of completion of the project as 

soon as possible through fax or e-mail so that the report is received within 7 days of 

such completion by the concerned Superintending Engineer, Chief Engineer & the 

Administrative Department. The incentive for timely, completion should be on a 

graduated scale of one percent to 05 percent of the contract value. Assessment of 

incentives may be worked out for earlier completion of work in all respect in the 

following scale. 

Before 30 % of contract period = 5 % of Contract Value 

Before 20 to 30 % of contract period = 4 % of Contract Value 

Before 10 to 20 % of contract period = 3 % of Contract Value 

Before 5 to 10 % of contract period = 2 % of Contract Value 

Before 5% of contract period = 1 % of Contract Value 

(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by inclusion vide 

O.M. No.5288 dt.04.05.2016) 

e) Management Meetings 

i) Either the Engineer or the Contractor may require the other to attend a 
management meeting. The business of management meetings shall be to review 
the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

ii) The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

f) Rescission of Contract: 

To rescind the contract (of which rescission notice in writing to the contractor under 

the hand of the General Manager shall be conclusive evidence), 20% of the value of 

leftover work will be realized from the contractor as penalty. 

(Amendment as per letter No.10639 dt.27.05.2005 of Works Department, Odisha) 
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3.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the 
benefit of his creditors or shall suspend or delay the performance of his part of the contract 
(except on account of cause mentioned in Clause 3.15 or in consequence of not having 
proper instructions for which the contractor shall have duly applied) the Project Engineer 
may give to the contractor or his assignee or trustee as the case may be notice requiring 
the works to be proceeded with and in case of default on the part of the contractor for a 
period of seven days, it shall be lawful for the Project Engineer to rescind the contract, if 
necessary, and to enter upon and take possession of the work and to employ any other 
person to carry on and complete the same and to Authorise him or them to use the plant, 
materials and property of the contractor upon the works and the costs and the charge 
incurred in any way in carrying on and completing the said works are to be paid to the 
Project Engineer by the contractor or may be set off by the Project Engineer against 
any money due or to become due to contractor. If the assignee or trustee of the Contractor 
proceeds with the work, the conditions of this contract shall be binding upon the said 
assignee or trustee.  

3.17. Payment Certificate: 

A Certificate of the Project Engineer or an award of the refer hereinafter referred to as the 
case may be showing the final balance due or payable to the contractor is to be conclusive 
evidence of the works having been duly completed and that the contractor is entitled to 
receive payment of the final balance, but without prejudice to the liability of the contractor 
under the provisions of Clause-3.11. 

3.18. The Project Engineer shall make payment of work in full or part thereof those shall have 
been certified to the Contractor. 

3.19. Price Adjustment: Deleted 

3.20. Defects Liability Period:  

The defect liability is 12 months from the date of formal taking over of the work by the 

Engineer-in-charge. 

3.21. Contractor Liable for Damage done & for Imperfection for 6 (six) months after 
Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy any 

part of a building or structure in which they may be working or any building, road, fence, 

enclosure or grass land cultivated ground continue to the premises on which the work or 

any part of it is being executed or in any damage shall happen to the work while in progress 

from any cause whatsoever or any imperfection become apparent in it within six months 

from the date of the final certificate of its completion shall have been given by the 

Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own 

expenses or in default the Engineer-in-charge may cause the same to be made good by 

other workman and deduct the expenses of which the certificate of the Engineer-in-charge 

shall be final from any sums that may be then or at any time thereafter may become due 

to the contractor or from his security or the proceeds of sale thereof or a sufficient portion 
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thereof and the contractor shall be liable to pay of the expenses not so recovered by the 

Engineer-in-charge. 

3.22. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as 

mentioned in file, if such work shall be carried out in accordance with the detailed standard 

specification of Odisha, as followed by the State PWD/PHD and in the event of there being 

no specifications born in the said standard specification of Odisha for such items of work, 

then in such case the said item of work shall be carried out in all respects in accordance 

with the instructions and requirements of the Engineer-in-charge after obtaining approval 

from competent authority. 

3.23. Payment on Intermediate Certificate to be regarded as Advance and Bill to be 
submitted Monthly: 

A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer-in-charge for all works executed in the previous month and the Engineer-in-

charge and/or Assistant Engineer and/or Junior Engineer in immediate charge of the work 

shall take the requisite measurements for the purpose of having the same verified, and 

the claims for as admissible adjusted if possible before the expiry of ten days from the 

presentation of the bill.  If the contractor does not submit the bill within the time fixed as 

aforesaid, the Engineer-in-charge and/or his Engineering subordinates shall measure up 

the said work in the presence of the contractor, whose counter signature to the 

measurement list will be sufficient warrant, and the Engineer-in-charge and/or Assistant 

Engineer and/or his Engineering subordinates shall prepare a bill from such list which shall 

be binding on the contractor in all respects.  Payment shall be made to the contractor in 

all respects. 

The minimum value of any bill submitted by the contractor shall not be less than 5% of the 

total value of work in the contract agreement. Contractor will submit the bill after 

completion of all the sewer house connections in one lane (from node to node). 

The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill 

prepared and submitted by the contractor, if any, on account of works done, and such sum 

or sums to be held in deposit as a further security for the due performance of the condition 

of the contract provided always that the Project Engineer may refuse to make such 

monthly payments if in his opinion, the progress of the work or the conduct of the 

contractor is not satisfactory or the contractor has in any other may done or neglect to do 

anything as to make it appear doubtful to the authority as to whether the works will be 

completed by the contractor in accordance with his contract, or has failed to comply with 

any instruction or order of Engineering personnel.  All such interim payments from time to 

time shall be regarded as payments by way of advance against the final payment only and 

not as payments of work actually done and completed and shall not preclude the 

requirement of bad, unsound and imperfect or unskillful work to be removed and taken 

away and for reconstructed or re-erected, or be considered as an admission of the due 

performance of the contract, of any part thereof in any respect, or accrual of any claim not 

shall it conclude, determine or affect in any way the powers of Engineer-in-charge and/or 
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Assistant Engineer and/or the Project Engineer under these condition or any of them as 

to the final settlement of adjustment of the accounts or otherwise or in any other way vary 

or affect this contract.  The contractor shall submit the final bill within one month of the 

date for completion of the work failing which the Engineer-in-charge or his authorized 

representatives in the presence of the contractor shall prepare the final bill.  For recording 

final measurement of the work, the Engineer-in-charge or his authorized shall serve a 

notice upon the contractor stipulating therein the date fixed for recording such 

measurement.  If the contractor fails to attend the recording of final measurement by the 

Engineer-in-charge or his authorized representative on the date of stipulated, the 

Engineer-in-charge may at his discretion get the measurements recorded ex-parte or fix 

up another date as per his own convenience.  Such measurements and the total amount 

payable to the contractor as certified by the Engineer-in-charge shall be final and binding 

on all parties. 

3.24. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 
Code Vol.-II on rules for black listing of Contractors vide letter No.3365 
Dt.01.03.2007 of Works Department, Odisha. As per said amendment a Contractor may 
be blacklisted. 

a) Misbehavior/threatening of Departmental & supervisory officers during execution of 
work/tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones on insufficient and imaginary grounds and 
non-adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e., any action that jeopardizes the security of the 
State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

3.25. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid 
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more 
than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all practical 
purposes) less than the estimated cost, the tender accepting authority will finalize the 
tender through a transparent lottery system, where all bidders / their authorized 
representatives, the concerned General Manager and DAO will remain present. 

(As included in Appendix – IX, Clause – 36 of OPWD Code Vol.II vide Works 
Department letter No.12366/W dt.18.11.2013). 

3.26. If L1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for three years and action will be taken to blacklist 
the contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called 
for drawing agreement for execution of work subject to the condition that L2 bidder 
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negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be 
cancelled. In case a contractor is black listed, it will be widely published and intimated to 
all Departments of Government and also to Government of India agencies working in the 
State.  

(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter 
No.12366/W dt.18.11.2013). 

3.27. Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the 
milestone liquidated damaged will be imposed. 

(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 

3.28. Grant of Concession to Scheduled Caste & Scheduled Tribe Contractors: 

If the tender of the individual registered contractors belonging to Scheduled Caste and 
Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for any work, the 
work may be considered for award to him/her at the lowest tendered rate in the relaxation 
of Rule 18 of the O.G.F.R. Vol.I and Para 3.5.14 of OPWD Code Vol.I.  

(Resolution No.16/37 – 27748 Dated 11.10.1977 amended vide No.16262/W 
Dt.30.10.2018). 
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SECTION - 4  

SPECIAL CONDITIONS OF CONTRACT 

 

4.1. Changes in Constitution of Firm: 

In the case of tender by a partnership farm, any change in the constitution of the farm shall 

be forth with notified by the contractor to the Project Engineer for his information. In case 

of failure to notify the change in the constitution within 15 days, the Project Engineer may 

by notice in writing, rescind the contract and the security deposit of the contractor shall 

thereupon stand forfeited and be absolutely at the disposal of the Governor of Odisha and 

the same consequence shall ensure as if the contract had been rescinded thereof and in 

addition the contractor shall not be entitled to recover or be paid for any work there for 

actually performed under the contract. 

4.2. Engineer’s Access to Work: 

The Project Engineer is to have at all times access to the works, which are to be entirely 
under his control. He may require the contractor to dismiss any person in the contractor’s 
employ upon the works who may be incompetent or misconduct him-self and the 
contractor is forthwith to comply with such requirements. Other supervising officers shall 
have all time access to the works.  

4.3. Workmen Compensation Act VIII of 1923: 

The Governor of Odisha shall be entitled to recover in full from contractor any amount that 

the Governor of Odisha may be liable to pay under Workman’s Compensation Act VIII of 

1923 to any workman employed in course of execution of any part of the work covered by 

this contract. 

4.4. Jurisdiction in the Event of Dispute: 

That for the purpose of jurisdiction in the event of dispute if any, the contract should be 

deemed to have been entered into within the State of Odisha and it is agreed that neither 

party to this agreement will be competent to bring a suit in regard to the matters covered 

by this contract at any place outside Odisha. 

4.5. Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the 

Contractor at his own cost for his labour camp. 
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4.6. Payment of Duties, Levies & Taxes: 

The Contractor shall bear all Taxes including Duties, Levies, Central and State Sales Tax 

including work Contract Tax, Entry Tax, Income Tax, Royalties, Fair Weather Charges and 

Tollages where necessary & Government of Odisha shall not entertain any claim 

whatsoever in this respect. Statutory deduction of taxes as applicable shall be done from 

each running bill. 

4.7. The Building & Other Construction Workers Welfare Cess Act 1996: 

In accordance with the provisions under the said Act 1% (One) of the approved agreement 

value will be deducted from the R/A Bill at the time of making payment to the contractor 

and such amount shall be remitted in favour of The Odisha Building & Other Construction 

Workers Welfare Board.  

4.8. Site Clearance: 

After the work is finished or completed, surplus materials and debris are to be removed by 

Contractor at his own cost and preliminary works such as vats, mixing platforms, level 

pillars, temporary sheds and go-downs etc. are to be dismantled and all such materials 

removed from site. The site involved in the construction activities should be cleared and 

dressed properly with outward slope away from the structure. After the work is completed 

in all respects as per the contract, the contractor shall vacate the site within three months 

from the date of completion & commissioning, by making good the damages if any. 

4.9. Works to be carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools and 

plants, equipment and transport which may be required in preparation of   and for in the 

full and entire execution and completion of the works. The description given in the 

schedule of quantities/scope of work shall, unless otherwise stated, be held to include 

wastage on materials, carriage & cartage, carrying and return of empties, hoisting, setting, 

fitting and fixing in position and all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance with good practice and 

recognized principles.  

4.10. Coordination with consumer:  

The contractor will take the consent of house owner for sewer house connection and 
construction of the chamber inside the property boundary, collect the form for sewer house 
connection from the consumer and coordinate sanction of connection with the 
PE(Sewerage), OISIP, JICA, OWSSB, Cuttack. 

4.11. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the schedule of quantities (DTCN), which rates and prices shall, except as otherwise 
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provided, cover all his obligations under the contract and all matters and things necessary 

for the proper completion and commissioning of the works. 

4.12. Rates: 

The Tenderer shall quote their offer on Percentage Rate Basis (excess or less) over 

the estimated cost in the Price Bid appended to the tender document for the complete 

work in all respects. The estimated cost is excluding GST. The rates of item basing 

on which estimated cost has been derived are excluding GST on different 

components to arrive at such rates. The offer shall be inclusive of cost of all materials, 

labour, T&P inclusive of all duties, levies, taxes of Central and State Government including 

Works Contract tax the building  and other construction workers welfare cess with 

surcharge, entry tax, tollages, royalties, packing and forwarding, transportation, insurance, 

loading & unloading, storage, watch and ward, delivery of the materials to the site etc. and 

all other expenses incidental thereto for successful completion, testing & commissioning 

of the work.  

GST as applicable on works contract shall be paid over the bill amount at the time 

of Payment of Bill. 

4.13. Billing Criteria: 

The minimum value of any bill submitted by the contractor shall not be less than 5% of the 

total value of work in the contract agreement. Contractor will submit the bill after 

completion of all the sewer house connections in one lane (from node to node). 

4.14. Transportation: 

The contractor shall be responsible for the transportation of all materials, tools and plant, 

equipment and machinery to the work site as may be required at site.  

4.15. Custody of the Materials: 

The contractor shall be responsible for safe custody of the materials at site and the 

Governor of Odisha will not be responsible for any loss or damage of the property at site. 

4.16. Construction Schedule: 

The contractor shall submit a detailed work schedule in the form of Bar Chart along with 

his tender indicating the detailed break-up of the job. This will include all operations from 

procurement of materials to final testing at site to be indicated in detail with reference to 

the time period for each.  

The construction schedule as submitted by the contractor shall be revised by the Project 

Engineer and approved with necessary modification if any after acceptance of the tender. 

The contractor shall furnish 6 copies of the approved schedule within a time to be intimated 

to him before drawl of the agreement. The approved Bar Chart shall form a part of the 

agreement.  This approved schedule shall be binding on the contractor. 
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4.14(a) Progress reports – submission by the contractor 

(1) The contractor shall submit monthly progress report of the work in a computerised 
form. The progress report shall contain the following, apart from whatever else may 
be required as specified: 

(i) Project information, giving the broad features of the contract.\ 

(ii) Introduction, giving a brief scope of the work under the contract, and the broad 
structural or other details. 

(iii) Construction schedule of the various components of the work through a bar 
chart for the next three quarters (or as may be specified), showing the 
milestones, targeted tasks and upto date progress. 

(iv) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative upto the month, with reasons for 
deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their 
working status. 

(vi) Man-power statement, indicating individually the names of all the staff deployed 
in the work, along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account 
payments received upto date, such as gross value of work done, advances 
taken, recoveries affected, amounts withheld, net payments, details of cheque 
payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the contractor, 
and the payments received against them, items pending for sanction /decision 
by the Department, broad details of the bank guarantees, indicating clearly their 
validity periods, broad details of the insurance policies taken by the contractor, 
if any, the advances received and adjusted. 

(ix) Progress photographs, in colour, of the various items/ components of the work 
done upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with 
the results thereof. 

(xi) Besides above contractor shall have to submit the information required 
as per the decision taken in the Kick-off meeting headed by the concerned 
Engineer-in-Charge. 

(2) The progress report submitted by the contractor shall be checked and certified by 
the Junior Engineer and the Assistant Engineer, and has to be reviewed by the 
General Manager and the Superintending Engineer, over their dated signatures. 
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(3) Work of unique importance and character irrespective of the value of the work, 
should have videography undertaken at various stages of construction right from the 
day of start of work to date of completion / occupation, covering all major events, 
inspections, visits by dignitaries, etc. 

4.17. Initial Security Deposit: 

The tenderer whose tender is selected for acceptance shall make an security deposit of 

2% (two percent) of the accepted tender amount together with the earnest money 

deposited with the tender which forms the initial security deposit (ISD) within 7(seven) 

days of issue of letter of intent and sign the agreement in the prescribed form within 10 

(ten) days of issue of letter of intent after depositing the balance ISD. The ISD shall be 

deposited in shape of NSC / POTD / Post Office Savings Bank Account / KVP/ Deposit 

Receipt in Schedule Bank duly pledged in favour of the Project Engineer, OISIP, JICA 

(Sewerage), OWSSB, Cuttack. No tender shall be accepted unless required amount of 

security money is deposited.  

In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the 

security deposit. The earnest money deposit, the initial security deposit before and after 

acceptance of tender together with the subsequent deduction from the contractor’s bill 

shall form part of the security deposit equivalent to 7% of the contract value for the due 

fulfilment of the contract.  

The security deposit of the contractor shall be refunded only 12 (twelve) months after the 

date of completion of the work provided the final bill has been paid and defects if any 

rectified. 

If however there is inevitable delay in payment of final bill, the earnest money deposit and 

initial security deposit forming part of the security deposit may be refunded on orders of 

competent authority.  

4.18. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be closely monitored 

to ensure that quality; cost & time of the project are not compromised in any manner.   

The contractor shall submit monthly progress reports in a format as may be prescribed by 

the Engineer-in-charge. The monthly progress report shall be evaluated by the Project 

Engineer vis-à-vis the approved bar chart and any deficiency observed thereto shall be 

communicated to the contractor. The contractor shall have to make up the deficiencies 

within the specific time period communicated to him by the Project Engineer failing which 

the contractor shall be liable for action as per Clause -4.26. 

In addition, the contractor shall submit monthly day-wise work program one month in 

advance to Project Engineer for approval under intimation to the Project Engineer, OISIP, 

JICA (Sewerage), OWSSB, Cuttack. to ensure speedy implementation of the work and 

effective monitoring at all levels. Failing to do so shall also invite action under Clause -

4.26. 
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4.19. Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his 

representative. The contractor shall keep this Book always at site and any special order 

or instruction to be issued to the contractor shall be recorded in this Book by the Engineer-

in-charge or his representative. The contractor shall sign all orders and instructions as 

token of his knowledge about the same. The site Order Book shall be the property of the 

department but will remain during the period of the progress of the work with the contractor. 

The safe custody of the site Order Book during this period shall be the responsibility of the 

contractor. After completion of the work, the Book shall be returned back by the contractor 

to the Engineer-in-charge, which will be enclosed in the final bill.  

4.20. Guarantee: 

Default liability period is 12 (twelve) months from the date of preliminary acceptance of 

the work conforming to provisions in scope of work. During this period, the contractor shall 

replace the defective materials if any or rectify the defects if any at his own cost as pointed 

out by the Engineer-in-charge to the satisfaction of the later. 

4.21. Land: 

The department may provide land if available for construction of site office to the contractor 

on payment of usual rent. 

4.22. Unilateral Stoppage of Work: 

Unilateral stoppage of work by the contractor without prior written permission of the 

Engineer-in-charge shall be considered as breach of contract and the Governor of Odisha 

reserves the right to take such actions as it may be deemed fit. 

4.23. Resident Engineer: 

The contractor shall engage for this work competent, qualified and authorised resident 

Engineers and Assistants to the satisfaction of the Engineer-in-charge. The Resident 

Engineer shall represent the contractor in his absence in receiving directions from officers 

of the Department, which will be binding on the contractor. 

4.24. Force Majeure: 

Neither the contractor nor the Project Engineer shall be considered in default in delayed 

performance of its obligation if such performance is prevented or delayed because of work 

to hostilities, revolution, civil commotion, epidemic, accident, fire, cyclone, flood, 

earthquake or because of any law and order proclamation, regulations or ordinance of the 

Government thereof or because of any act of God or for any cause beyond reasonable 

control of the party affected. Should one or both the parties be prevented from fulfilling 

their contractual obligations a state of force majeure lasting continuously for a period of 6 

months, the two parties shall consult each other regarding the future execution of the 

contract for mutual settlement. 
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4.25. Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining or other 

property of any persons. He shall indemnify and keep indemnified the employee against 

all claims for injuries or damages to any person or any such property (including surface or 

land or crops in site) which may arise out of or in consequence of any negligence or default 

on the representatives and against all claim, demands proceedings damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto. The Department 

does not take any responsibility on this account. 

4.26. Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed 

and the contractor is unable and unwilling at once to carry out, the Engineer-in-charge 

may by his own or through other agency carry it out, as he may consider necessary. All 

expenses incurred on it shall be recoverable from the contractor or be adjusted against 

any sum payable to him. 

4.27. Safety Devices: 

Scaffolding: Suitable scaffolding shall be provided for workmen for all works that cannot 

be safely done from the ground or solid construction except such short period of work as 

can be done safely from the ladders. When a ladder is used an extra labour shall be 

engaged for holding the ladder and if the ladder is used in carrying the materials, suitable 

foot holds and handholds shall be provided on the ladder. 

i) The Engineer-in-charge will have the right to inspect the scaffolding and centring 
etc. for the work and can reject partly or fully such structure if found defective in his 
opinion. 

ii) Working Platforms: Working platforms, gangways and stairways shall be 
constructed such that they do not sag unduly or unequally. If the height of the 
platforms or gangway or stairway is more than 3.25 meters above the ground or 
floor level, it shall be closely guarded, have adequate width and suitably fenced. 

iii) Safe means of access: Safe means of access shall be provided to all working 
platform and other working places. 

iv) Precaution against Electrical Equipment: Adequate precaution shall be taken to 
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh 
guard, wherever required. 

v) Preventing Public from Accident: No materials on any of the sites shall be so 
stacked or placed as to cause danger or inconvenience to any person or public. 
The contractor shall provide all necessary fencing and light to protect the public 
from accident and shall be bound to bear expenses of defence or any suit action or 
other proceedings at law that may be brought by any persons for injury sustained 
owing to neglect of the above precaution and to pay any damages and cost which 
may be awarded in any such suit action or proceedings to any such person or which 
may with the consent of the contractor, be paid to compromise any claim by any 
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such person. The contractor not to come cause blockage of traffic /disruption of the 
traffic. 

vi) Demolition: Before any demolition work is commenced and also during process of 
work:  

a) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected,  

b) No electric cable or apparatus which is liable to be a source of danger shall 
remain electrically charged,  

c) All practical steps shall be taken to prevent danger to persons employed from 
the risk of fire, explosion or flooding, 

d) No floor roof or other parts of the building shall be so over loaded with debris 
or materials as may render it unsafe. 

vii) Personal safety equipment: All personal safety equipment shall be made 
adequately available by the contractor for use of persons employed at the site of 
work and maintained in a condition suitable for immediate use. The contractor shall 
take adequate steps to ensure proper use of the equipment by persons concerned. 

viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall 
be provided at the work site to tackle situations of fire.  

4.28. Rescission of Contract: 

Subject to other provisions contained in this clause the Project Engineer of the Department 

may without prejudice to his any other rights or remedy against the contractor in respect 

of any delay, inferior workmanship, any claims for damages and/or any other provisions of 

this contract or otherwise, and whether the date of completion has or has not elapsed, 

recommend the accepting authority to rescind the contract in any of the following cases: 

i) If the contractor having been given by the Project Engineer a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in an inefficient or otherwise improper or un-workmen like manner shall omit to 

comply with the requirement of such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of 

a creditor shall be appointed or if circumstances shall arise which entitle the court or 

the creditor to appoint a receiver or a manager or which entitle to court to make a 

winding up order. 

iii) If the contractor has, without reasonable cause, suspended the progress of the work 

with due diligence so that in the opinion of the Project Engineer (which shall be final 

& binding) he will be unable to secure completion of the work by the date of 

completion and continues to do so after a notice in writing of seven days from the 

Project Engineer. 
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iv) If the contractor fails to comply with the provisions of Clause - 4.15 & other relevant 

clauses mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of the 

work with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given 

in writing in that behalf by the Project Engineer.  

When the contractor has made himself liable for action under any of the cases 

aforesaid, the accepting authority shall have the powers to rescind the contract (of 

which rescission notice in writing to the contractor under the hand of Project 

Engineers hall be conclusive evidence), 20% of the value of the left over work will 

be realized from the contractor as Penalty. 

4.28.1. In case of rescission of contract as per Clause 4.26, the contractor shall have no  
claim to compensation  for any loss sustained by him by regions of having purchased or 
procured  any materials or entered any engagement on account of or with a view to 
execute the work / performance of the contractor.  

4.29(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of 
Tenders: 

i)  All tendered rates shall be inclusive of all taxes and levies payable under respect 

statutes. However, pursuant to the Constitution (46th Amendment) Act, 1982, if 

any further tax or levy is imposed by Statute, after the last stipulated date for 

the receipt of tender including extensions if any and the contractor thereupon 

necessarily and properly pays such taxes/levies the contractor shall be 

reimbursed the amount so paid, provided such payments, if any, is not, in the 

opinion of the Project Engineer, OISIP, JICA (Sewerage), OWSSB, Cuttack. 

(whose decision shall be final and binding on the contractor) attributable to delay 

in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow inspection 

of the same by a duly authorised representative of the Department and/ or the 

Engineer-in-Charge and further shall furnish such other information/ document 

as the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 

1982, give a written notice thereof to the Engineer-in-Charge that the same is 

given pursuant to this condition, together with all necessary information relating 

thereto. 

4.29(b) Other statutory duty, Tax such as I.T., VAT will be deducted at sources from the 
bills of the contractor and deposited with concerned authority. 
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4.29 (c) Royalty at the prevailing rate on minerals will be deducted from the bills of the 
contractor and deposited with concerned authority. 

 

 

4.30 Fair Wages Clause: 

a) The contractor shall not employ for the purpose of this contract any person who is 

below the age of fourteen years and shall pay to each labourer for work done by 

such labourer’s fair wages. 

Explanation – “Fair Wage” means wages, whether for time or piece work prescribed 

by the State Public Works Department provided that where higher rates have been 

prescribed under the minimum wages Act 1948 wages at such higher rates should 

constitute fair wages. 

The Project Engineer shall have the right to enquire into and decide any compliant 

alleging that the wages paid by the contractor to any labourer for the work done by 

such labourer is less than the wages as per sub-paragraph-I above. 

b) The contractor shall, notwithstanding the provisions of any contract to contrary, 
cause to be paid a fair wage to labourers indirectly engaged on the work including 
any labour engaged by his sub-contractors in connection with the said work, as if, 
the labourers had been immediately employed by him. 

c) In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement, the contractor shall comply 
with or cause to be complied with all regulations made by Government in regard to 
payment of wages, wage period deductions from wages, recovery of wages not paid 
and deductions unauthorisedly made, maintenance of wage register, wage cards, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of a like nature. 

d) The Project Engineer or Sub-Divisional Officer concerned shall have the right to 
deduct, from the money due to the contractor, any such required or estimated to be 
required for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-payment 
of wages or of deduction made from his or their wages, which are not justified by 
their terms of the contract or non-observance of the regulations. Money so deducted 
should be transferred to the workers concerned. 

e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all 
payments to be made under and for the observance of the regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-contractor. 

f) The regulations aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be breach of this contract. 
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[Odisha PWD / Electricity Department Contractor’s Labour Regulations] 

4.30.1 Short title – These regulations may be called “The Odisha Public Works Department 
/ Electricity Department Contractor’s Regulations”. 

4.30.2 Definitions – In these Regulations, unless otherwise expressed or indicated the 
following words and expressions shall have the meaning here by assigned to them 
respectively, that is to say - 

i)     “Labour” means a worker employed by the contractor directly or indirectly 
through a sub-contractor or other person, or by an agent on his behalf. 

ii)     “Fair Wages” means wages whether for time or piece work prescribed by 
the State Public Works Department provided that where higher rates have 
been prescribed under the minimum wages Act, 1948 wages at such higher 
rates should constitute fair wages. 

iii)     “Contractor” shall include every person whether a sub-contractor or 
headman or agent employing labour on the work taken on contract. 

iv)     “Wages” shall have the same meaning as defined in the payment of Wages 
Act and include time and piece rate wages, if any. 

4.30.3 Display of Notices regarding Wages, etc.: 

The contractor shall:– 

a) Before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian language 
spoken by the majority of the workers, giving the rate of wage prescribed by the 
State Public Works Department / Electricity Department for the district in which the 
work is done. 

b) Send a copy of such notices to the Engineer-in-charge of the work. 

4.30.4 Payment of wages: 

1)  Wages due to every worker shall be paid to him direct. 

2)  All wages shall be paid in current coin or currency or in both 

4.30.5 Fixation of wage period: 

1) The contractor shall fix the wage period in respect of which the wages be 
payable. 

2) No wage period shall exceed one month. 
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3) Wages of every workman employed on the contract shall be paid before the 
expiry of ten days, after the last day of the wage period in respect of which the 
wages are payable. 

4) When the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the day 
succeeding the one on which his employment is terminated. 

5) All payments of wages shall be made on a working day. 

4.30.6 Wage book and wages cards, etc.: 

1) The contractor shall maintain a wage book of each worker in such form as may 

be convenient, but the same shall include the following particulars- 

a) Rate of daily or monthly wages. 

b) Nature of work on which employed 

c) Total number of days worked during each wage period 

d) Total amount payable for the work during each wage period. 

e) All deductions made from the wages with an indication in each case of the 
ground for which the deduction is made. 

f) Wage actually paid for each wage period. 

2) The contractor shall also maintain a wage card for each worker employed on 

the work. 

3) The Project Engineer may grant an exemption form the maintenance of wage 

bond, wage cards to a contractor who, in his opinion – may not directly or 

indirectly employ more than 100 persons on the work. 

4.30.7 Fines and deduction which may be made from wages: 

i)  The wages of a worker shall be paid to him without and deduction of any kind 

except the following -  

a) Fines 

b) Deductions for absence from duty, i.e., from the place of places whereby 
the terms of his employment he is required to work. The amount of 
deductions shall be in proportion to the period for which he was absence. 

c) Deductions for damage to or loss of good expressly entrusted to the 
employed person for custody or for loss of money for which he is required 
to account where such damage or loss is directly attributable to his neglect 
or default. 
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d) Any other deductions which the Odisha Government may from time to time 
allow. 

ii) No fines shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages until the worker has been given an opportunity 

of showing cause against such fines or deduction. 

iii) The total amount of fines which may be imposed in any one wage period on a 

works shall not exceed an amount equal to five paise in a rupee of the wages 

payable to him in respect of that wage period. 

iv) No fine imposed on any worker shall be recovered from him by installments, or 

after the expiry of 60 days from the date on which it was imposed. 

4.30.8 Register of fines, etc.: 

i) The contractor shall maintain a register of fines and of all deduction for damage or 

loss. Such register shall mention the reason for which fine was imposed or 

deduction for damage or loss was made. 

ii) The contractor shall maintain a list in English and in the local Indian language, 

clearly defining acts and omissions for which penalty of fine can be imposed. It 

shall display such list and maintain it in a clean and legible condition in conspicuous 

places on the work. 

4.30.9 Preservation of register: 

The wage register, the wage cards and the register of fines, deduction required to be 

maintained under the regulations shall be preserved for 12 (twelve) months after day 

of the last entry made in them. 

4.30.10 Powers of Labour Welfare Officers to make investigation or enquiry: 

The Labour Welfare Officers or any other persons authorized by the Government of 

Odisha on their behalf shall have power to make enquiries with a view to ascertaining 

and enforcing due and proper observance of the fair wage clauses and the provisions 

of these regulations. He shall investigate into any complaint regarding default made by 

the contractor, sub-contractor in regard to such provisions. 

4.30.11 Report of Labour Welfare Officers: 

The Labour Welfare Officer or others authorized as aforesaid shall such a report of the 

results of his investigation or enquiry to the Project Engineer concerned, indicating the 

extent, if any, to which the default has been committed with a note that necessary 

deductions from the contractor bill be made and the wages and other dues be paid to 

the labourers concerned. 

4.30.12 Appeal against the decision of Labour Welfare Officer: 
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Any persons aggrieved by the decision and recommendation of the Labour Welfare 

Officer or other person so authorized may appeal against such decision to the Labour 

Commissioner within 30 days from the date of decision forwarding simultaneously a 

copy of his appeal to the Project Engineer concerned but subject to such appeal, the 

decision of the officer shall be final and binding upon the contractor. 

4.30.13 Inspection of register: 

The contractor shall also allow  inspection of the wage book and wage cards to any of 

his workers or to his agent at a convenient time and place after due notice is received, 

or to the Labour Commissioner or any other person authorized by the Government of 

Odisha on his behalf. 

4.30.14 Submission of return: 

The contractor shall submit periodical returns as may be specified from time to time. 

4.30.15 Amendments: 

The Government of Odisha may from time to time, add to or amend these regulations 

and on any question as to the application, interpretation of effect of these regulations, 

the decision of the Labour Commissioner or any other person authorized by the 

Government of Odisha in that behalf shall be final. 

The terms and conditions of the agreement have been read by Me/ Us and I/ We certify 

that I/We clearly understand them and agree to abide by them. 

 

 

      Contractor 
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SECTION - 5  

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 
 

5.1. Scope of Work 

Orissa Water Supply and Sewerage Board (OWSSB) is implementing the project Sewerage 
System for Cuttack city, under JICA assisted Odisha Integrated Sanitation Improvement Project 
(OISIP). The Cuttack Sewerage System project area comprises of around 47 sq. km area of 
Cuttack city bounded by river Mahanadi on the Northern side and river Kathajodi on the Southern 
side. The project includes 362 km of sewer network (331 km of RCC gravity sewer and 31 km of 
DI pumping mains). Cuttack Sewerage Project is divided in to 14 Nos. of zones and sub zones 
i.e. Zone-1, 2, 3A, 3B, 3C, 3D, 5A, 5B, 6A, 6B, 6C, 6D, 7A, and 7B. 

In order to expedite the house sewer connections, the sewer connection outside the property 
boundary and a chamber inside property boundary (If required for House Connection) are to be 
executed by OISIP, OWSSB. This tender document has been prepared for all Packages (1-12) 
and potential house connections in each zone are defined below:  

The House Connections to the Sewerage System, Cuttack 

The scope of work for ‘The House Connections to the Sewerage System, Cuttack’ includes 
the work related to house sewer connection, outside the house property, i.e. from Inspection 
Chamber constructed near the property boundary (constructed by OISIP) up to a brick masonry 
chamber constructed inside property boundary.  

Package Zone Potential House Connections (Nos.) 

1. Zone-1 & 7A 3376 

2. Zone-2 5110 

3. Zone-3A 4003 

4. Zone-3B 4287 

5. Zone-3C 2145 

6. Zone-3D 5867 

7. Zone-5A 2542 

8. Zone-5B 2689 

9. Zone-6A 2137 

10. Zone-6B & 6C 2269 

11. Zone-6D 2902 

12. Zone-7B 3733 

1) The contractor will take the consent of house owner for sewer house connection and 
construction of the chamber inside the property boundary, collect the form for sewer house 
connection from the consumer and coordinate sanction of connection with the 
PE(Sewerage), OISIP, JICA, OWSSB, Cuttack. 

2) The house connection work outside the property boundary shall include:  

i) road breaking,  

ii) excavation,  
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iii) making opening in Inspection Chamber for connection, 

iv) a Brick Masonry Chamber of internal dimension 450x450mm constructed inside the 
property boundary (If required for Sewer House Connection). 

v) laying the 110 mm dia PVC pipe line, with sand bedding, from existing Inspection 
Chamber constructed by OISIP, OWSSB (in ROW of road), up to a Brick Masonry 
Chamber (constructed inside property boundary or sewer line from the house (near 

the property boundary).  

vi) PVC pipe shall be laid to appropriate level and gradient etc., connected to inspection 
chamber at one end and to brick masonry chamber/house sewer line on the other end, 
and  grouting of the opening made in the inspection chamber, removal of debris from 
the inspection chamber,  

vii) backfilling of the excavation with selected excavated earth,  

viii) conducting flow test to ensure uninterrupted flow of sewage from the house to existing 
inspection chamber constructed by OISIP, OWSSB,  

ix) restoration of the damaged road to the original condition by Cement Concrete (1:1.5:3) 
etc. 

5.2. Technical Specifications: 

5.2.1. General: 

The following general requirements shall be followed by the Contractor: 

i) All works shall be executed in line with Technical Specifications and Drawings 
approved by Engineer in Charge. 

ii) During construction all the conditions as per the Government of Odisha, PWD Code 
shall be followed. 

iii) All the safety precautions shall be taken by the contractor to avoid any 
damage/incident. 

iv) Electric pole, telephone cable, water supply pipe lines, trees etc. should be protected 
as far as possible. 

v) Suitable arrangement must be made for street drainage if required at site. 

vi) The Odisha PWD and PHD specification will be followed for all the works. 

vii) The cleaning and removal of debris etc. shall be carried out side by side during the 
execution of the work as well as on completion. 

viii) The contractor shall make his own arrangements for water required for construction 
purpose at his own cost. 
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ix) Actual quantities of completed and accepted work by employer will be paid for. 

x) The contractor will arrange his own tools, plant and equipment required for work. 

xi) All the work including supply of materials to be executed as per relevant IS 
specification and direction of Engineer-in-charge. 

xii) Contractor shall take the consent of house owner for construction of chamber inside 
the property boundary as required, collect the request form for sewer house connection 
from the consumer and co-ordinate sanction of connection from PE(Sewerage), OISIP, 
JICA, OWSSB, Cuttack.  

xiii) After sanctioning of house connection by OWSSB, sanction letter will be forwarded to 
contractor by Email/WHATSAPP/Hand delivery. 

xiv) On receipt of sanction letter, Contractor’s staff along with OWSSB/PMC representative 
will visit the house and finalise the procedure and time of connection, in consultation 
with the house owner. 

xv) Responsibility to make each house connection functional will lie with the contractor.  

xvi) OWSSB/PMC representatives will help contractor in resolving any local issues. 

xvii) Contractor shall complete each house connection within 7 days of sanctioning of 
house sewer connection by OWSSB. 

xviii) Contractor will raise the RA Bill for a minimum billing amount, not less than 5% of 
contract value. 

xix)  On completion of all the sewer connection to all the houses in one lane (from node 
to node) it will ne considered for payment. 

5.2.2. Breaking of the Road:  

For the House Sewer Connection work, CC/BT road shall be broken in minimum width 
required for laying of 150 mm dia RCC NP3 pipe, so that there is minimum damage to the 
road surface. 

5.2.3. Trench Excavation for Pipe Laying:  

Trench shall be excavated in minimum width required, for laying of house sewer 
connection pipe.  

5.2.4. Bedding:  

A 100 mm thick sand layer shall be provided at the bottom of the trench and compacted 
properly to give a firm and even base for laying of house sewer connection pipe.   

5.2.5. House Sewer Connection:  

House sewer connection shall be done by laying 110 mm dia, PVC pipe conforming to 
relevant IS specification of 6 kg/cm2, connecting chamber/sewer pipe at the property 
boundary to the nearest, existing Inspection Chamber constructed by OISIP, OWSSB. 
Pipe shall be laid at a minimum gradient of 1:50, flowing from house to OISIP Inspection 
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Chamber. All the debris shall be cleared from the Inspection Chamber, after completion of 
the work. 

5.2.6. Connection with Inspection Chamber:  

PVC pipe shall be connected to the bottom portion of nearest OISIP Inspection Chamber 
(IC) by cutting a hole in the IC. After connecting the PVC pipe to IC, the hole shall be 
grouted with 1:1 (Cement: Sand) mortar, to make it waterproof. 

5.2.7. Brick Masonry Chamber:  

If required for house connection, a brick masonry chamber shall be constructed inside the 
property boundary. The brick masonry chamber shall be of approximate internal size 
450x450mm and approximately 600 mm depth, 250 mm wall thickness, brick masonry 
shall be in 1:4 (cement : sand) mortar, 12 mm thick internal and outside cement plaster in 
1:4 (cement : sand) mortar, benching in CC (1:2:4), inside neat cement punning, Pre-cast 
Concrete cover shall be of square shape, 450mmx450mm size, of Grade LD-2.5 as per IS 
12592 etc..  

5.2.8. Water Flow Test:  

After completion of house sewer connection, before backfilling of trench, flow test shall be 
done by putting a bucket of water in the chamber inside property boundary to ensure free 
flow of water from the chamber inside property boundary to the Inspection Chamber. 

5.2.9. Water Line Crossing:  

In case of any water line between the inspection chamber and property boundary, the 
house sewer connection will cross from below the water line, without disturbing/damaging 
the water line. Any damages to water line shall be restored by the contractor at his own 
cost. 

5.2.10. Storm Water Drain Crossing:  

In case of any storm water drain between the inspection chamber and property boundary, 
if the depth of the drain is up to 500 mm, the house sewer connection line will cross from 
below the storm water drain by blocking the drain on both sides. Any damage or collapse 
of the drain shall be restored by contractor. Payment for restoration of storm water drain 
shall be claimed by the contractor for items executed, at BOQ rates. 

In case, the depth of the drain is more than 500 mm, the house sewer connection line will 
cross the storm water drain in the freeboard area on the top of drain, so that the sewer 
house connection does not obstruct the storm water flow in the drain. The damages to the 
drain shall be restored by contractor. Payment for restoration of storm water drain shall be 
claimed by the contractor for items executed, at BOQ rates. 

5.2.11. Back Filling with Earth:   

After completing the House Sewer Connection and flow test, the trench shall be backfilled 
with selected excavated earth in layers followed by compaction by watering and ramming. 
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5.2.12. Road Restoration:  

After thoroughly compacting of sand filling, road shall be restored with 200 mm thick layer 
of cement concrete (1:1.5:3), matching with the road top level. 

5.2.13. Disposal of Surplus Excavated Material:  

Surplus excavated material and debris shall be disposed within 50 m distance, as directed 
by the Engineer-In-Charge. 

5.2.14. Housekeeping:  

After completion of work the site will be cleared of all construction material, tools and 
plants etc. and properly cleaned by the contractor. 

5.3 Detail Description of Items in Bill of Quantity (BOQ)  

A Road Cutting/Restoration: 

A.1 Supplying all labour and T&P and dismantling the road for laying house sewer pipes, construction 

of inspection chambers etc, and depositing the excavated materials within initial lead of 50 m 

including barricading, lighting, watch & ward etc all complete as per specification and direction of 

the Engineer. 

A.2 Supplying all material, labour and T & P and providing 200 mm thick cement concrete (1:1 1/2:3) 

using 12mm down hard granite chips, including hoisting and laying concrete, levelling and making 

surface smooth, watering for curing etc all complete including cost, conveyance, taxes and duties 

all complete as per specification and as per the direction of the Engineer. 

B. Laying of PVC Pipe from SCC/IC to Property Chamber (Inside Boundary): 

B.1 Supplying all labour and T & P and earthwork in excavation in all kinds of soil in trenches for laying 

of house sewer connection pipes, inspection chambers etc. including dressing and levelling the 

bed and depositing the excavated materials within 50 meters initial lead including barricading, 

watch & ward, lighting and bailing out water of trenches if necessary etc. all complete as per the 

drawing, specification and direction of the Engineer Up to 1.5m B.G.L 

B.2 Providing, laying, joining of 110 mm PVC Pipe (Material Grade PE 100) and Pressure rating 

conforming to relevant IS specification of 6 kg/cm2 to the required level and gradient, testing etc. 

complete as per the drawings, specifications and the instructions of the Engineer. 

B.3 Supplying all labour, T&P and filling the trenches of pipe line &  house sewers etc. with sand 

including all taxes & duties up to required depth in layers not exceeding 100mm thick including 

watering & ramming all complete as per specification and direction of the Engineer. 

B.4 Supplying all labour, T&P and refilling the trenches of house sewer pipe and inspection chambers 

etc. with excavated earth including all taxes & duties up to required depth in layers not exceeding 

150mm thick including watering & ramming all complete as per specification and direction of the 

Engineer. 

C. Making Connection with existing MH/SCC/IC 
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C.1 Cutting Hole Through existing Brick Work and making the same in good condition for taking pipes 

C.2 Making Connection with existing MH/SCC/IC and grouting the hole/cavity with Cement Sand 

Mortar (1:1) to make it waterproof. 

D. Drain Crossing and Repairing: 

D.1 Supplying all labour and T&P and dismantling of RCC construction including stacking the useful 

materials and removing the debris within 50m lead as per the direction of the Engineer. 

D.2 Supplying all labour and T&P and dismantling of  Plain Cement Concrete work including stacking 

the useful materials and removing the debris within 50m lead as per the direction of the Engineer. 

D.3 Supplying all material, labour and T & P and constructing brick work with K.B. bricks having 

crushing strength not less than  75 kg/cm² in CM (1:4) including curing, bailing out water if 

necessary  etc including all taxes and duties all complete as per specification and direction of the 

Engineer. 

D.4 Supplying all material, labour and T & P and constructing cement concrete (1:3:6) work with 40mm 

size hard broken granite metals including curing ,bailing out water if necessary etc all complete as 

per specification and direction of the Engineer. 

D.5 Supplying all material, labour and T & P and constructing RCC work in M20  nominal mix (1:1.5:3) 

with 20mm and downgraded crusher broken black hard granite, providing reinforcement steel as 

required, centering & shuttering ,hoisting and laying of concrete, curing etc. including all taxes 

and duties all complete as per specification and direction of the Engineer. 

D.6 Supplying all material, labour and T & P and plastering with 12mm thick cement plaster with 

cement mortar (1:4), with neat cement punning over brick work including all taxes and duties all 

complete as per specification and direction of the Engineer. 

D.7 Supplying all material, labour and T & P and plastering with 16mm thick cement plaster with 

cement mortar (1:4) over brick work including etc all taxes and duties all complete as per 

specification and  

D.8 Supplying all material , labour and T & P and plastering with 20mm thick cement plaster with 

cement mortar (1:4) over stone work including etc all taxes and duties all complete as per 

specification and direction of the Engineer. 

E. Construction of Chamber inside Property Boundary 

E.1 Supplying all labour and T & P and earthwork in excavation in all kinds of soil in trenches for laying 

of house sewer connection pipes, inspection chambers etc. including dressing and levelling the 

bed and depositing the excavated materials within 50 meters initial lead including barricading, 

watch & ward, lighting and bailing out water of trenches, if necessary, etc. all complete as per the 

drawing, specification and direction of the Engineer. 

E.2 PCC (1:3:6): Supplying all material, labour and T & P and constructing cement concrete (1:3:6) 

work with 40mm size hard broken granite metals including curing, bailing out water if necessary 

etc all complete as per specification and direction of the Engineer. 
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E.3 RCC (1:1.5:3) : Supplying all material ,labour and T & P and constructing RCC work in M20 nominal 

mix (1:1.5:3) with 20mm and downgraded crusher broken black hard granite, providing 

reinforcement steel as required, centering & shuttering ,hoisting and laying of concrete, curing 

etc. including all taxes and duties all complete as per specification and direction of the Engineer. 

E.4 Brick Work : Supplying all material, labour and T & P and constructing brick work with K.B. bricks 

having crushing strength not less than  75 kg/cm² in CM (1:4) including curing, bailing out water if 

necessary  etc including all taxes and duties all complete as per specification and direction of the 

Engineer. 

E.5 Outside Plastering: Supplying all material, labour and T & P and plastering with 16mm thick 

cement plaster with cement mortar (1:4) over brick work including etc all taxes and duties all 

complete as per specification and direction of the Engineer. 

E.6 Inside Plastering: Supplying all material, labour and T & P and plastering with 12mm thick cement 

plaster with cement mortar (1:4), with neat cement punning over brick work including all taxes 

and duties all complete as per specification and direction of the Engineer. 

E.7 CC (1:2:4) : Supplying all material, labour and T & P and constructing cement concrete (1:2:4) work 

with 12mm size hard broken granite chips including curing ,bailing out water if necessary etc, 

including all taxes and duties all complete as per specification and direction of the Engineer. 

E.8 Providing and fixing of Precast Concrete Cover Square (450x450) mm of Grade LD-2.5, As per IS-
12592:2002 complete as per specification. 

5.4 Drawings:  

The following drawings are for reference and are part of the tender Document  

S. 

No. 
Drawing No. Description 

Total 

Number of 

Drawings 

1. TD/HSC/Z-1/01 Typical Detail of Pipe Trench, Bedding and 

Chamber 

1 

2. TD/HSC/Z-1/02 Sewer Layout Zone-1, Cuttack 1 

3. TD/HSC/Z-2/03 Sewer Layout Zone-2, Cuttack 1 

4. TD/HSC/Z-3A/04 Sewer Layout Zone-3A, Cuttack 1 

5. TD/HSC/Z-3B/05 Sewer Layout Zone-3B, Cuttack 1 

6. TD/HSC/Z-3C/06 Sewer Layout Zone-3C, Cuttack 1 

7. TD/HSC/Z-3D/07 Sewer Layout Zone-3D, Cuttack 1 

8. TD/HSC/Z-5A/08 Sewer Layout Zone-5A, Cuttack 1 
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9. TD/HSC/Z-5B/09 Sewer Layout Zone-5B, Cuttack 1 

10. TD/HSC/Z-6A/10 Sewer Layout Zone-6A, Cuttack 1 

11. TD/HSC/Z-6B/11 Sewer Layout Zone-6B, Cuttack 1 

12. TD/HSC/Z-6C/12 Sewer Layout Zone-6C, Cuttack 1 

13. TD/HSC/Z-6D/13 Sewer Layout Zone-6D, Cuttack 1 

14. TD/HSC/Z-7A/14 Sewer Layout Zone-7A, Cuttack 1 

15. TD/HSC/Z-7B/15 Sewer Layout Zone-7B, Cuttack 1 

TOTAL DRAWINGS IN ANNEXURE-III 15 

 

All provisions of the technical scope of work & terms & conditions of the contract have been 

read by Me/Us and I/We certify that I/We clearly understand them & agree to abide by them. 

 

 

 

Witness         Contractor 
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SCHEDULE – A  

STRUCTURE & ORGANISATION 

 

Bid Identification No: 01 Dt. 25.04.2022 

Name of the Work: Construction for the House Connections to the Sewerage 
System – Package/Zone: …………., Cuttack 

 

1. General Information 

a) Name of Applicant: 

b) Head Office Address: 

 

e-Mail Address: 

Telephone No.:     Fax : 

Mobile Phone No. 

c) Regional Office Address (if any): 

 

e-Mail Address: 

Telephone No.:      Fax : 

d) Local Office (if any): 

 

e-Mail Address: 

Telephone No.:      Fax : 

e) Class of contractor / firm and year of incorporation: 
(attach copy of certificate of registration) 

f) Name and Address of Bankers: 

g) Main Lines of Business: 
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SCHEDULE – B  

 METHOD STATEMENT 
 

Bid Identification No: 01 Dt. 25.04.2022  

Name of the Work: Construction for the House Connections to the Sewerage 
System Package/Zone: …………., Cuttack 
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SCHEDULE – C  

INFORMATION REGARDING CURRENT LITIGATION, 

DEBARRING / EXPELLING OF TENDER OF ABANDONMENT 

OF WORK BY TENDER 
 

Bid Identification No: 01 Dt. 25.04.2022  

Name of the Work: Construction for The House Connections to the Sewerage 
System Package/Zone: …………., Cuttack 

1. (a) Is the applicant currently involved in any litigation relating to any contract works - 
Yes/No 

(b) If yes, give details 

 

 

2. (a) Has the applicant or any of its constituent partners have been debarred / expelled by 
any agency in India during the last 5 years - Yes/No 

(b) If yes, give details 

 

 

3. (a) Has the applicant or any of its constituent partners failed to perform/absconded/ 
rescinded on any contract work in India during the last 5 years - Yes/No 

(b) If yes, give details 

 

 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification 
application will be summarily rejected. 

 

 

 

Signature of the bidder 
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SCHEDULE – D  

DECLARATION BY THE TENDERER 

 

Bid Identification No: 01 Dt. 25.04.2022  

Name of the Work: Construction for The House Connections to the Sewerage 
System Package/Zone: …………., Cuttack 

 

To The Engineer-in-Chief, OISIP, JICA,  
OWSSB, Cuttack 

1. I/We have visited the site and have fully been acquainted myself/ourself with the local 
situation regarding materials, labour and the factors pertaining to the work before 
submitting the tender. 

2. I/We have carefully studied the conditions of the contract, specification and other 
documents of this work and I/We agree to execute the same accordingly. 

3. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as 
responsible contractor and complete the work within the prescribed time limit. I/We shall 
submit detailed construction programme with target dates for various items and stages of 
work keeping in view the time limit and shall accordingly arrange for necessary labours, 
materials, and equipments etc., punctually. In case there are deviations from the 
construction programme, I/We shall abide by the decision of the Engineer-incharge for 
revision of the programme and shall arrange for labour, materials, equipments etc 

4. I/We shall follow all rules and regulations of the state in force with regard to engagement 
of labour for the work. 

5. The documents furnished with the tender are correct to the best of my/our knowledge and 
belief and if any information found to be incorrect in future, the Department has the liberty 
to take any action as deemed fit. 

6. Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and 
provisions of the said conditions and special conditions of the contract annexed hereto or 
in default thereof to forfeit and pay to the Governor of Odisha the sums of money 
mentioned in the said conditions and in the event of such default the transaction effected 
by this tender shall cease and determine. 

Date: 

 

Place: Signature of the Tenderer 
Name/Organisation 
Seal 
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SCHEDULE – E  

AFFIDAVIT 

 

Bid Identification No: 01 Dt. 25.04.2022  

Name of the Work: Construction for The House Connections to the Sewerage System 

Package/Zone: …………., Cuttack 

 

To The Engineer-in-Chief, OISIP, JICA,  
OWSSB, Cuttack 

1. I/We ________________________________ certify that all information furnished is true 
and agree that my / our Tender shall be rejected if I / we am / are found to have misled or 
made false representation in the form of any of the Schedules of Supplementary 
information and / or statements submitted in proof of the eligibility and qualification 
requirements or if I / We have a record of poor performance such as absconding from 
work, works not properly completed as per contract, in ordinate delays in completion, 
financial failure and / or has / have participated in previous Tendering for the same work/s 
and had quoted unreasonable high Tender premium. In addition I/we shall be blacklisted 
and the work be taken over invoking relevant clause of the General conditions of contract 
and conditions of particular application. 

2. I/We ________________________________ certify that no criminal cases are pending 
against me/us partners at the time of submitting the Tender. 

3. I/We ________________________________ accept that my / our Tender shall be 
rejected if any criminal cases are pending against me/us/partners of the farm at the time 
of submitting the Tender. 

4. I/We ________________________________ agree that if the history of litigation, criminal 
cases pending against me/us/Partners furnished by me/us is false, I / We 
_____________________ will attend by the action taken by the H&U.D. Deptt., without 
approaching any court whatsoever for redress. However, I/We shall be given suitable 
opportunity to offer my/our explanation before action is taken against me/us. 

5. I/We ________________________________ certify that the following addenda issued by 
the The Engineer-in-Chief, OISIP, JICA, OWSSB, Cuttack have been received by me/us 
and incorporated in my/ our Tender. 

1.        dated 

2.        dated 

3.        dated 

(Add if the addenda issued are more than 3) 
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6. 6. Further I/We ___________________________ certify that no near relatives in the cadre 
of an Assistant Engineer or above are working in the OFFICE OF THE ENGINEER-IN-
CHIEF, OISIP, JICA, OWSSB (A Government of Orissa Undertaking). 

7. I / We ___________________________________ certify that the technical specification 
for which I have quoted rate is as per the requirement of the DTCN. 

 

Dated this … … … … … … … day of … … … … … … 2022. 

Signature … … … … … … … … … … … in the capacity of … … … … … … … duly authorized 
to sign the Tender for and on behalf of 

… … … … … … … … … … … … … … 

(Block Capitals) 

Signature of Witness: 

Name of Witness: 

Address of Witness: 
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SCHEDULE – F  

ANY OTHER INFORMATION, IF ANY 
 

Bid Identification No: 01 Dt. 25.04.2022  

Name of the Work: Construction for The House Connections to the Sewerage 
System Package/Zone: …………. , Cuttack 

 
(a) Performance Certificate(s): 

 

The Following Performance Certificate is/are enclosed. 
 

Sl. 
No. 

Name of Construction 
Name of 

Employer 
Commencement 

date 
Completion 

Date 

     

     

     

     

 
 
 
(b) Other Information, if any 
 

List of Information enclosed, if any. 

(i)   

(ii)   

(iii)  

(c)  
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SCHEDULE - G  

FORM OF BID-SECURITY DECLARATION  

(As per Finance Department O.M. No.8943 Dt.18.03.2021 & No.18281 Dt.31.12.2021) 

Bid Identification No: 01 Dt. 25.04.2022  

 

Name of the Work: Construction for The House Connections to the Sewerage System 

Package/Zone: …………., Cuttack 

To The Engineer-in-Chief, OISIP, JICA,  
OWSSB, Cuttack 

Sir, 

I/We the under signed, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid-Security 
Declaration. 

2. I/We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment, 
and / or suspend/ prohibit/ debar/ blacklist from participating in bidding in any contract of the State 
for a minimum period of 180 days, if we are in breach of our obligation (s) under the bid conditions, 
because we: 

(a) have withdrawn our Bid prior to the expiry date of the bid validity specified in the Letter of Bid 
or any extended date provided by us; or 

(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry date the 
bid validity in the Letter of Bid or any extended date provided by us, 

i. fail or refuse to furnish the performance Security and, Additional performance Security, if 
required in accordance with the ITB/ Terms of the Bid Document/RFP, or 

ii. fail to agree to the decisions of the contract negotiation meeting or 

iii. Fail or refuse to execute the Contract. 

3. I/We understand this Bid-Security Declaration shall expire if we are not the successful Bidder, upon 
the earlier of your notification of the name of the successful Bidder, through award of contract (ii) 
after the expiry date of the Bid validity. 

4. I/We also understand that this declaration has to be submitted along with the bid and claim in a 
subsequent date will not be considered by the tender inviting authority. 

Name of the Bidder*__________________________________ 

Name of the person duly authorized to sign the Bid on behalf of the Bidder**________________ 

Title of the person signing the Bid 

Signature of the person named above 

Date of Signature 

*: In the case of the Bid submitted by joint venture specify the name of the joint Venture as Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid 

Note: In case of a Joint Venture, the Bid-Security Declaration must be in the name of all members to the 
Joint Venture that submits the bid]. 

 

















































































 

 

 

 

 

 

 

 

ANNEXURE – IV 
Format of Joint Measurement Record (JMR) 



Location From Node To Node

Item- A Item- B Item- C Item- D Item- E

Road 
Cutting/Restora

tion

Laying of PVC 
Pipe

Making 
Connection with 
existing SCC/IC

Drain Crossing

Construction of 
Chamber Inside 

Property 
Boundary

(m) (m) Nos. Nos. Nos.
1 L-1
2 L-2
3 L-3
4 R-1
5 R-2

Note: JMR shall be signed after completion of all the house connections from Node to Node.

For Contractor For PMC For OWSSB

Signature & Date Signature & Date Signature & Date

S. No. Remarks

MEASUREMENTS OF ITEMS 

Construction for the House Connections to the Sewerage System, Cuttack

Joint Measurement Record (JMR) for Package-…....., Zone-….......

Name of ConsumerL/R Side
House 

No.


