

Name of Work: Engagement of Programme Management Consultant for various Development works of Maa Biraja Temple surrounding in the District of Jajpur
 (Such as 1. Development of Heritage Corridor and Brahmakunda near Biraja temple in the Dist of Jajpur
 2. Development of tourist amenities including cloak room toilet parking facilities etc for Maa Biraja Temple in the Dist. Of Jajpur.
 3. Development of Land scaped Plaza & Biraja haata near Maa Biraja Temple in the Dist. Of Jajpur.

Bid Identification No: SE, PKL(R&B) - RFP 01 / 2022-23

Bidder Name :

Sl. No.	Item Description	Quantity (A)	Units	Rates to be entered by Bidder			
				BASIC RATE (Approximately) In Rs. P (B)	GST @18% (INR)	Total amount without GST @18% (INR)	Total amount with GST (INR)
1	2	3	4	5	6	7	8
1.00	<u>Remuneration for professional and support staff</u>						
1.01	<u>Key Professional staff(1.01 to 1.07)</u> Team Leader - 1 No	1.00	Man-month				
1.02	Structural-cum-CADD Expert- 1 No	1.00	Man-month				
1.03	Architect - 1 No	1.00	Man-month				
1.04	<u>Sub-Professional staff (1.08 to 1.14) (including conveyance)</u> Supervision Engineer- 2 Nos	2.00	Man-month				
1.05	Material Engineer- 1 Nos	1.00	Man-month				
1.06	Electrical Engineer- 1 Nos	1.00	Man-month				
1.07	PH Engineer- 1 Nos	1.00	Man-month				
1.08	<u>Support staff</u> Office manager -cum- Record keeper -cum-Data entry operator(With computer Knowledge)- 1 No	1.00	Man-month				
1.09	Peon- 1 No	1.00	Man-month				
2.00	<u>Overhead expenses</u> <u>Transportation (Including hiring, fuel, maintainance etc.)- 1 Nos vehicle</u> Amount will be reimbursed on submission of tour note mentioning Kilo-meter(s) travelled but limited to the amount quoted by the bidder.	1.00	Monthly				

3.00	<u>Office Rent & Office expences, Utilities(Hire of computer, plotter, printer, furniture etc), Communication-1 No offices</u>	1.00	Monthly				
4.00	<u>Reports & Documents.</u> Inception Report	1.00	Rate per report				
4.01	Monthly Progress Report	1.00	Rate per report				
4.02	Quarterly Progress Report	4.00	Rate per report				
4.03	Report on Field Visit by Key professionals	1.00	Rate per report				
4.04	Final Report	1.00	Rate per report				

Signature of bidder