

CORRIGENDUM-III

**SELECTION OF SERVICE PROVIDER FOR DEVELOPMENT AND IMPLEMENTATION OF IMPROVEMENT OF RH PORTAL, FOR PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT, GOVERNMENT OF ODISHA
RFP REF NO: OCAC-SEGP-SPD-0050-2022-23039 Dtd.02/06/2023**

Important: The Corrigendum is to be read along with Response Sheet published with this corrigendum and the Original RFP document published on the website www.ocac.in & www.odisha.gov.in vide RFP Enquiry number: RFP No (RFP No.: OCAC-SEGP-SPD-0050-2022-23039 Dtd.02/06/2023)

Sl. No.	RFP Page No.	RFP Document Reference(s)	Original Clause of RFP	Revised Clause
1	Vol-1 Page -22	Vol-1 Instructions to Bidders,6.15. Technical Evaluation Scoring Matrix, 6.15.2. Project experience and expertise, point 2	The firm/ company should have developed and implemented Mobile Application with Analytics for any Department in State/Central Government /Govt. PSU/Govt. Autonomous body in India.	The firm/ company should have developed and implemented Mobile Application for any Department in State/Central Government /Govt. PSU/Govt. Autonomous body in India.

2.2. Revised Payment Terms:

SI No	Category	Payment Terms				
a)	Design, Development, and Implementation	<ul style="list-style-type: none">▪ 20% payment of Application development on SRS Approval▪ 30% payment of Application development on completion of UAT.▪ 40% payment of Application development on receipt of security audit certificate and Go-Live Certificate.▪ Balance 10% of application development will be paid after 6 months of successful Go-Live of the application.				
b)	Operation & Maintenance	<table border="1" style="width: 100%;"><tr><td>Application Support</td><td rowspan="3">100% cost of this item equally divided into 4 quarters</td></tr><tr><td>Software Maintenance</td></tr><tr><td>System/Infra Support</td></tr></table>	Application Support	100% cost of this item equally divided into 4 quarters	Software Maintenance	System/Infra Support
Application Support	100% cost of this item equally divided into 4 quarters					
Software Maintenance						
System/Infra Support						
c)	Security Audit cost	100% payment on submission of Safe-To-Host Certificate				
d)	SSL certificate	100% payment on submission of configuration report				
e)	Hand holding support cost	Monthly after receiving MPR				
f)	Additional Modules / Change Request	100% payment on Go-Live of the additional modules / change request upon approval				

The last date of submission of bids has been extended to **19-July-2023, 2:00 PM**. Opening of Pre-qualification-cum-Technical bids will be done on **19-July-2023 at 4:00 PM**. The date and time for Technical Presentation and Opening of Financial Bids of technically qualified bidders will be communicated later.

Sd/-

General Manager (Admn.) OCAC