

**Selection of System Integrator-cum Implementing Agency for  
setting up of a Centre  
of Excellence on skill development on emerging  
technologies**

**RFP REF. No.: OCAC-IF&ITP-467-2023-24015**

**Corrigendum-3**

Sl. No	RFP Document Reference(s) (Section & Page Number(s))	Content of RFP requiring  Clarification(s)	Points of clarification	Clarification By OCAC
1	RFP VOL II, 2.13 Expected Project Timeline & Payment Terms Pg. No.: 18	<p>i) 50% payment will be released against materials (hardware &amp; software) delivered at Site. Payment against part delivery will be considered.</p> <p>ii) Another 30% will be released on installation &amp; commissioning and integration of the delivered items.</p> <p>(iii) Last 20% of the payment will be released after completion of supply of all materials and installation &amp; commissioning as well as integration in all respect for the whole CoE.</p>	<p><b>CAPEX/ Payment terms:</b></p> <p>1) CAPEX payment shall be</p> <p>(a) 80% on delivery of goods at site</p> <p>(b) 10% on UAT i.e. commissioning / installation</p> <p>(c) 10% after configuration and go-live i.e. after 11 months.</p> <p>2) CPAEX part should be 90% on delivery of the equipment and balance 10% after installation and commission.</p>	<p><b>Payment terms may be accepted as follows;</b></p> <p>(a) <b>80%</b> on delivery of goods at site. Part payment against delivery will be considered</p> <p>(b) <b>10%</b> on installation, commissioning &amp; integration</p> <p>(c) <b>Last 10%</b> will be released in five equalised annual instalments at the end of each year of operation</p>
2	RFP VOL II, 2.11 Warranty & Maintenance Pg. No.: 17	The selected bidder shall carry out warranty & maintenance of all the new hardware & software listed in the BOM-1 & BOM-2 for a period of 5 year from the date of go live of the CoE. During this phase, the selected bidder shall be responsible for followings;	<p><b>AMC:</b></p> <p>1) AMC of the entire project duration (i.e. 5 years) to be paid at the beginning of the contract itself.</p> <p>2) AMC of the entire project duration (i.e. 5 years) to be paid at the beginning of the contract itself.</p>	AMC cost of OEM product shall be paid yearly in advance.

Sl. No	RFP Document Reference(s) (Section & Page Number(s))	Content of RFP requiring Clarification(s)	Points of clarification	Clarification By OCAC
		a) Replace/re pair the defective hardware items. b) Provide necessary support for software maintenance	3) AMC cost of CAPEX shall be paid yearly in advance	
3	RFP VOL II 2.13 Expected Project Timeline & Payment Terms Page 18		<b>Mobilization Advance:</b> 1) Looking at the multiple OEM interventions, the mobilization advances up to 25% against the 100% bank guarantee shall be allowed. 2) Mobilization advance may be allowed up to 25% of the contract cost, which can set off in equivalent payment milestone respectively	Mobilization advances up to 25% against bank guarantee for the full advance shall be allowed.
4	RFP VOL I 2 Fact Sheet Pg. No.: 06	General	<b>Lab wise Signoff:</b> 1) We would request OCAC to intimate selected bidder 4 months prior to lab wise readiness of site so that we can plan our OEM order/deliveries accordingly for smooth and timely execution of this project. Also, our project timeline should start from Hand over of site. Any SLA/ Penalty should not be imposed on selected bidder due to non-readiness of site.	OCAC will intimate selected bidder on lab wise readiness of site well in advance so that OEM order/deliveries can be planned by bidder for smooth and timely execution of the project.

Sl. No	RFP Document Reference(s) (Section & Page Number(s))	Content of RFP requiring Clarification(s)	Points of clarification	Clarification By OCAC
5			<b>Escrow Account:</b> Request OCAC to open an escrow account between the selected bidder and OCAC. So that fund transfer can be done on milestone basis	<b>Not acceptable</b>
6	RFP VOL II 2.13 Expected Project Timeline & Payment Terms Page 18		<b>Recurring Expenses:</b> Payment for recurring expenses such as SMS, Email, digital media promotion, etc would be actual, if so, required during the project.	Recurring expenses (if any) may be reimbursed on actual basis provided approval for the expenses were taken in advance.
7	RFP VOL II 2.12 Expected Deployment of Personnel (Onsite) Page 17		<b>Payment towards resources deployed:</b> Monthly payment for onsite resource deployment	Monthly payment for onsite resource deployment allowed.
8	RFP VOL II 4.1 BOM-1 [Hardware and Software] Pg: 23	Sl. NO 21) Workstation ESDM	<b>Please incorporate the below specifications</b> X86,12-Core Processor, AMD Threadripper/Intel Xeon Gold. .	Accepted
9	RFP VOL II 4.1 BOM-1 [Hardware and Software] Pg: 23	Sl. No 22) Workstation - Additive/Advanced Manufacturing	X86,12-Core Processor, AMD Threadripper/Intel Xeon Gold.	
10	RFP VOL II 4.1 BOM-1 [Hardware and Software] Pg: 23	Sl. No 23) Lab Hardware Laptop - Additive/Advanced Manufacturing	X 86, 8 Performance Core Processor, 4 GHZ Base Clock Frequency, 16 MB Cache or higher	
11	RFP VOL II 4.1 BOM-1 [Hardware and Software]	Sl. No 25) Workstation - Autonomous Vehicle	X86,12-Core Processor, AMD Threadripper/Intel Xeon Gold. .	