

**OFFICE OF THE EXECUTIVE ENGINEER,
MINOR IRRIGATION DIVISION, KHARIAR**

No.-2844 Dt. 20.11.2017

GOVERNMENT OF ODISHA

e- Procurement Notice

Bid Identification No.- 07/EE MIDKHR/2017-18

e-mail ID : eemidivision_khariat@rediffmail.com

Name of the work:	: Construction of Civil works of M.I. Division, Khariar of Nuapada District.
No. of Works	:20(Twenty) Nos.
Estimated Cost:	: Varies from Rs.7.64 Lakh to Rs.48.60 Lakh Approximately
Class of Contractor	: 'D', 'C', 'B' & 'A'
Cost of Tender Paper:	:Varies from Rs. 4000/- to Rs.6000/-(Non-Refundable)
Period of Completion:	: Varies from 60 (Sixty) days to 120(One hundred twenty)days
Availability of bid documents: For sale and receipt through On-line	: From dt. 27.11.2017 to dt.08.12.2017, During office hour i.e. from 10.00A.M to 5.00P.M (Excluding Sundays & Govt. Holidays) in web site (www.tendersodisha.gov.in)
Date of receipt of Bid Cost, Bid Security/ Authentic document for Exemption EMD	:From dt. 05.12.2017 to dt. 11.12.2017 (Excluding Sunday & Govt. Holidays) during office hour in the box located at the office of E.E, M. I. Division, Khariar,& Office of the AEE,M.I. Sub-Division,Sinapali/Nuapada.
Date of opening of bid documents	: On dt. 13.12.2017 at 10.30 A.M in the Office of the Executive Engineer,M.I. Division,Khariar.
Digital Signature Certificate of Bidder:	The Bidder must possess compatible digital signature certificate (DSC).
The detail tender call notice can also be seen in the DOWR web site	–http://dowrodisha.gov.in
Name & Address of the Officer Inviting Tender	: Executive Engineer, M.I.Division, Khariar, At/PO: Khariar Dist: Nuapada PIN-766107, Ph. No .- 06671-224284 Email ID: eemidivision_khariat@rediffmail.com

Further details can be seen from the e-Procurement market place. <http://tendersodisha.gov.in>

Sd/-
Executive Engineer
M.I. Division, Khariar.

Memo No- 2845 Dt. **20.11.2017**

Copy along with a soft copy of Notice submitted to the Deputy Director, Information and Public Relation Department of Odisha, Bhubaneswar for information and necessary. He is requested to make necessary arrangements for publication of Notice in one local daily English & Two local daily Oriya News paper for two consecutive days for wide publicity and complementary copy of News Paper may kindly be supplied to this office for reference and record.

Sd/-
Executive Engineer

Memo No- 2846 Dt. **20.11.2017**

Copy along with soft copy of the Notice submitted to the Head of State Portal Group, I.T. Centre Department of Information and Technology, Bhubaneswar for information and necessary action. He is requested to make necessary arrangements for exhibiting the advertisement in the Web site of the Government.

Sd/-
Executive Engineer

Memo No- **2847** Dt. **20.11.2017**

Copy submitted to the Director, Printing Stationary & Publication, Madhupatana, Cuttack-10 for information with a request to publish this notice in the next issue of the Orissa Gazette

Sd/-
Executive Engineer

Memo No- **2848** Dt. **20.11.2017**

Copy submitted to the Deputy Secretary to Govt. Department of Water Resources, Odisha, Bhubaneswar for favour of kind information.

Sd/-
Executive Engineer

Memo No- **2849** Dt. **20.11.2017**

Copy submitted to the Engineer-in-Chief, Department of Water Resources, Secha Sadan Complex, Bhubaneswar for favour of kind information and necessary action.

Sd/-
Executive Engineer

Memo No- **2850** Dt. **20.11.2017**

Copy submitted to the Chief Engineer, Minor Irrigation, Odisha , Bhubaneswar/ Superintending Engineer, Central Minor Irrigation Circle, Bhubaneswar / Northern Minor Irrigation Circle, Sambalpur / Southern Minor Irrigation Circle, Berhampur / K.B.K. M.I. Circle -I, Bhawanipatna / K.B.K. M.I. Circle -II, Jeyapore for favour of kind information and necessary action .

Sd/-
Executive Engineer

Memo No- 2851 Dt. 20.11.2017

Copy submitted to the Collector and District Magistrate, Nuapada / Superintendent of Police, Nuapada for favour of kind information and necessary action.

Sd/-
Executive Engineer

Memo No- 2852 Dt. 20.11.2017

Copy to the Executive Engineer, Minor Irrigation Division, Bhawanipatna / Balangir / Sonepur for information and wide circulation.

Sd/-
Executive Engineer

Memo No- 2853 Dt. 20.11.2017

Copy to the Executive Engineer, R & B Division, Khariar / R.W. Division, Nuapada / Irrigation Division, Nuapada / R.W.S.S. Division, Khariar for information and wide circulation .

Sd/-
Executive Engineer

Memo No- 2854 Dt. 20.11.2017

Copy forwarded to the Assistant Executive Engineer, M.I. Sub- Division, Khariar / Sinapali/Nuapada for information and wide circulation .

Sd/-
Executive Engineer

Memo No- 2855 Dt. 20.11.2017

Copy to the Divisional Accounts Officer / Assistant Engineer, (Estimator) / Junior Engineer,(Estimator) / Head Clerk / Cashier for information and necessary action .

Sd/-
Executive Engineer

Memo No- 2856 Dt. 20.11.2017

Copy to File / Notice Board for wide circulation.

Sd/-
Executive Engineer

ANNEXURE TO BID NOTICE

Bid Identification No.- - 07/EE MIDKHR/2017-18

Sl.No.	Name of the Project & Location	Approx. Estd Cost (Rs. In Lakh)	E.M.D. @ 1% in Rs.	Cost of Bid documents in Rs.	Availability period for online Bidding	Class of contractor	Time for completion.
1	2	3	4	5	6	7	8
1	Improvement to Muktapur MIP in Khariar Block of Nuapada District under PMKSY	12.70	12700.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	90 Days
2	Improvement to Rohinipadar MIP in Khariar Block of Nuapada District under PMKSY	12.70	12700.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	90 Days
3	Improvement to Dumerjore MIP in Khariar Block of Nuapada District under Lost Ayacut	16.66	16700.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days
4	Improvement to Rajamunda MIP in Khariar Block of Nuapada District under Lost Ayacut	26.60	26600.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	60 Days
5	Improvement to Khasbahal MIP in Khariar Block of Nuapada District under Lost Ayacut	17.70	17700.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days
6	Improvement to LMC,RMC and RBC of Dumerjore MIP in Khariar Block of Nuapada District under Critical Grant	13.30	13300.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days
7	Construction of C.C lining of RMC,RBC,LMC and LBC of Rajamunda MIP in Khariar Block of Nuapada District under Critical Grant	15.95	16000.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days
8	Construction of 20KL Capacity elevated storage reservoir on 12 m staging at M.I.Division in Khariar Block of Nuapada District	7.64	8000.00	4000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days
9	Improvement to Kamalamal MIP in Boden Block of Nuapada District under PMKSY	48.60	48600.00	6000.00	27.11.2017 to 08.12.2017	"B"&"A"	120Days
10	Improvement to Karangamal MIP in Boden Block of Nuapada District under PMKSY	19.41	19500.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	90 Days
11	Improvement to Amera MIP in Boden Block of Nuapada District under PMKSY	39.25	39500.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	120 Days
12	Improvement to Karlakot MIP(Tank) in Boden Block of Nuapada District under PMKSY	29.90	30000.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	90 Days

13	Improvement to Malpada MIP(Tank) in Sinapali Block of Nuapada District under PMKSY	30.70	30700.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	90 Days
14	Improvement to Kainthpadar MIP(Tank) in Sinapali Block of Nuapada District under PMKSY	29.20	29500.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	90 Days
15	Construction of Sub- Division and Section Office Building in Sinapali Block of Nuapada District	8.95	9000.00	4000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days
16	Improvement to Distribution system of Siyalati MIP in Komna Block of Nuapada District under Lost Ayacut	17.80	18000.00	6000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days
17	Improvement to Tikrapada MIP Komna Block of Nuapada District under PMKSY	23.60	23700.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	90 Days
18	Improvement to Ranidhara MIP Nuapada Block of Nuapada District under PMKSY	33.10	33500.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	120 Days
19	Improvement to Jhilmila MIP Nuapada Block of Nuapada District under PMKSY	35.40	35500.00	6000.00	27.11.2017 to 08.12.2017	"C"&"B"	120 Days
20	Improvement to Distribution system of Karlanalla MIP in Nuapada Block of Nuapada District under Lost Ayacut	8.86	9000.00	4000.00	27.11.2017 to 08.12.2017	"D"&"C"	60 Days

Sd/-
Executive Engineer
M.I. Division, Khariar