
 

 

 

ODISHA CONSTRUCTION CORPORATION LTD.  

(A GOVERNMENT OF ODISHA UNDERTAKING) 

HALADIA DAM GATE ERECTION PROJECT, BARIPADA 

 

TENDER DOCUMENT 

Tender Call Notice No.OCC/HDGEP/  04  /2020-21                       dated.19.11.2020  

 

Name of work :- “ERECTION, DISMANTLING, REMOVING, SHIFTING ETC. OF  DECK SLAB CASTING STEEL 

FRAME WITH  ISNPB 600, ISMC 100, M.S. PLATES, WOODEN BLOCKS  & PLYWOOD OF 05(FIVE) SETS FOR 05 

(FIVE)BAYS (8000 MM X 7620 MM PER BAY) OF SPILLWAY OF HALADIA DAM UNDER SUBARNAREKHA IRRIGATION 

PROJECT WITH  FITTING, ASSEMBLING, ALLIGNMENT AND FABRICATION OF DISMANTLED  ISNPB 600  TO REQUIRED  

LENGTH BY WELDING ETC. FOR  02(TWO) SETS DECK SLAB CASTING STEEL FRAME IN COMPLETE SHAPE INCLUDING 

LABOUR CHARGES, TOOLS, TACKLES, CONSUMABLES  AND  WOODEN BLOCKS  (70 MM× 70 MM × 70 MMth) AS PER 

DRAWINGS AND INSTRUCTIONS OF ENGINEER-IN-CHARGE.” 

 

 

 

 

{This tender document contains (15) sheets including this cover page}  
 

 

 

 

 

Signature of tenderer or his/their                           Senior Manager (Mech.), 
power of attorney holder with date, full                   Anandapur Barrage Gate Erection Project 

                name, designation and official seal                             Salapada, Keonjhar  
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Particulars of tender document issue 

ODISHA CONSTRUCTION CORPORATION LTD.  

(A GOVERNMENT OF ODISHA UNDERTAKING)  

HALADIA DAM GATE ERECTION PROJECT, BARIPADA 

Date of issue of tender document ………………………………………………………….  

 

Tender Call Notice No. OCC/ HDGEP/  04  /20-21                    Date. 19.11.2020  

 

Issued in favour of:  
(Full name & address)  

 

 

 

Telephone No. – Land line:                                            Mobile : 

 

Enlistment  No. of Job-worker:  
 

 Vide money receipt No. :              Date:  
 

 

Issued by  
(Stamp and signature of issuing officer)  
 

 

 Cost of tender paper     
 (Non-refundable)    : Rs. 7080/- (Including CGST @9% Rs.540/- + SGST  

            @ 9%Rs.540/- or IGST @18% Rs.1080/-)  

 

    

 

 

 

Signature of tenderer or his/their                           Senior Manager (Mech.), 
power of attorney holder with date, full                   Anandapur Barrage Gate Erection Project 

                name, designation and official seal                             Salapada, Keonjhar  
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   OFFICE OF THE SENIOR MANAGER (Mech.)  

   ODISHA CONSTRUCTION CORPORATION LTD.  

HALADIA DAM GATE ERECTION PROJECT, BARIPADA 

 Lr. No   OCC/HDGEP/ 04  /2020-21                                                              Date.19.11.2020 

Name of work: - “ERECTION, DISMANTLING, REMOVING, SHIFTING ETC. OF  DECK SLAB CASTING STEEL FRAME 

WITH  ISNPB 600, ISMC 100, M.S. PLATES, WOODEN BLOCKS  & PLYWOOD OF 05(FIVE) SETS FOR 05 (FIVE)BAYS 

(8000 MM X 7620 MM PER BAY) OF SPILLWAY OF HALADIA DAM UNDER SUBARNAREKHA IRRIGATION PROJECT 

WITH  FITTING, ASSEMBLING, ALLIGNMENT AND FABRICATION OF DISMANTLED  ISNPB 600  TO REQUIRED  LENGTH 

BY WELDING ETC. FOR  02(TWO) SETS DECK SLAB CASTING STEEL FRAME IN COMPLETE SHAPE INCLUDING LABOUR 

CHARGES, TOOLS, TACKLES, CONSUMABLES  AND  WOODEN BLOCKS  (70 MM× 70 MM × 70 MMth) AS PER 

DRAWINGS AND INSTRUCTIONS OF ENGINEER-IN-CHARGE.” 

                On behalf of M/s. Odisha Construction Corporation Ltd. (“OCCL”), the Senior Manager (Mech.), OCCL, 

Anandapur Barrage Gate Erection Project, Salapada, Keonjhar invites sealed tenders from the enlisted Job Workers 

of “OCCL” in M- II  & above grade for the following work(s). 

 
 

Name of the work  

Cost  of 

document+  
CGST @ 9%+ 

SGST @ 9%  
(in) Rs.  

 
Period  of 

completion  

 
Class  of 

Job-

Worker 

ERECTION, DISMANTLING, REMOVING, SHIFTING ETC. OF  DECK 
SLAB CASTING STEEL FRAME WITH  ISNPB 600, ISMC 100, M.S. 
PLATES, WOODEN BLOCKS  & PLYWOOD OF 05(FIVE) SETS FOR 05 
(FIVE)BAYS (8000 MM X 7620 MM PER BAY) OF SPILLWAY OF 
HALADIA DAM UNDER SUBARNAREKHA IRRIGATION PROJECT 
WITH  FITTING, ASSEMBLING, ALLIGNMENT AND FABRICATION OF 
DISMANTLED  ISNPB 600  TO REQUIRED  LENGTH BY WELDING 
ETC. FOR  02(TWO) SETS DECK SLAB CASTING STEEL FRAME IN 
COMPLETE SHAPE INCLUDING LABOUR CHARGES, TOOLS, 
TACKLES, CONSUMABLES  AND  WOODEN BLOCKS  (70 MM× 70 
MM × 70 MMth) AS PER DRAWINGS AND INSTRUCTIONS OF 
ENGINEER-IN-CHARGE 

 
 

 

 

7080/- 

 

 

 

 

2 months 
(60 days) 

M-II  
Grade & 

above 

2. The Tender document may be downloaded from the website of OCCL during the office hours from 

19.11.2020 to 25.11.2020 (up to 2.00 PM of Dtd. 25.11.2020) fromO.C.C.Ltd. website 

www.odishaconstruction.com  & website of Govt. of Odisha www.tendersodisha.gov.in on payment of 

non-refundable cost of Tender  document as indicated in the table above in shape of Demand Draft drawn 

on any Nationalized / Scheduled Bank payable at Anandapur only in favour of “Odisha Construction 

Corporation Limited- Project  Account”. Interested tenderer may obtain further information, if any, from 

the undersigned.  
 

3. The tenders must be accompanied with Earnest Money Deposit @ 1% of total quoted basic value excluding 

 (GST, packing & forwarding and transportation etc.) in any one of the forms specified in the tender 

 document drawn in shape of Demand Draft drawn on any Nationalized / Scheduled  Bank payable at 

 Anandapur only in favour of “Odisha Construction Corporation Limited- Project  Account”.and 

 should be valid for 90(Ninety) days from the date of opening of tenders.  
 

4. Prior to furnishing of rates and submission of tenders, interested Job-Worker in M-II  grade & above of 

OCCL may visit the office of the Senior Manager(Mech.), OCCL, Anandapur Barrage Gate Erection 

Project, Salapada, Keonjhar for discussion regarding adoption of scope & methodology of work as per 

design &drawings and  conditions of site. 

 

Signature of tenderer or his/their                           Senior Manager (Mech.), 
power of attorney holder with date, full                   Anandapur Barrage Gate Erection Project 

                name, designation and official seal  3                      Salapada,Keonjhar 

 

 

http://www.odishaconstruction.com/
http://www.tendersorissa.gov.in/


             Any dispute arising out of this quotation or order thereof is to be settled in proper court under the 

 jurisdiction of Odisha High Court at Cuttack or courts under the jurisdiction of Odisha High Court at  
 Bhubaneswar only. 
 

 

 

Signature of tenderer or his/their                           Senior Manager (Mech.), 
power of attorney holder with date, full                   Anandapur Barrage Gate Erection Project 

                name, designation and official seal                         Salapada,Keonjhar

  

5. The Tender document may also be downloaded from O.C.C.Ltd., website www.odishaconstruction.com or 

 from Govt. of Odisha website www.tendersodisha.gov.in and submitted along with non-refundable cost of 

 tender  document amounting to Rs. 7080 /- (Rupees seven thousand eighty) only inclusive of CGST  @ 

9% &  SGST @ 9% in shape of Demand Draft drawn on any Nationalized / Scheduled Bank payable   at 

Anandapur  only in favour of Odisha Construction Corporation Ltd. - Project Account” may be 

deposited along with  the tender. The authority shall not be responsible for missing of any page during 

downloading  

6. The tender must be submitted to the Senior Manager (Mech.), Odisha Construction Corporation Ltd.,  
 Anandapur Barrage Gate Erection Project, Salapada, Keonjhar-758020 on or before 3.00 PM on 25.11.2020                       

 and will be opened on same day (25.11.2020) at 4.00 PM in the in the presence of the tenderers, who may 

 like to be present. If there will be a public holiday on the last date of receipt & opening of the  tenders as 

specified above, and  tender  will be received & opened on the next working day at the same time and venue. 

 The undersigned shall not be responsible for any kind of delay.  Tender  received without EMD/in-sufficient 

 EMD will be out rightly rejected and EMD of the unsuccessful tenderers will be released only finalization of 

 the work orders.  
7. Intending Job-Workers are required to furnish the following along with their tender.   
 (i)         Earnest money deposit (EMD).  
 (ii)        Copy of valid GST certificate.   
(iii)  The successful Job-Worker is required to furnish necessary labour license, issued  by competent authority 

 before commencement of the work. 

(iv) Copy of valid registration certificate issued by Provident Fund Authority.  
(v) Copy of valid ESI registration & Service Tax registration issued by competent authorities.  
(vi) Copy of PAN card  
(vii) Copy of document indicating residential address.  
(viii) Copies of documents on credentials and proofs in support of successful execution of similar nature of   works of  
            similar magnitude.   
(ix) Undertaking in prescribed format available in the tender document.  
(x) Details of Earnest Money Deposit (EMD) in prescribed format available in the tender document.  
(xi) Copy of valid enlistment certificate as Job-Worker issued by “OCC Ltd.”  
(xii) Detailed planning of men, machinery and materials for executing the work tendered herein.   
(xiii) Complete  tender  document duly filled-in and signed on each page by the tenderer or his/their power of          
 attorney holder with date, full name, designation and official seal. In case of power of attorney holder the copy of 

 such delegation is to be enclosed with the tender documents.   

(xiv) Detailed list and copies of documents of machinery owned by the tenderer.  

(xv) The Job-Worker if required shall be asked to furnish rate analysis for the work for the quoted amount 

8. The intending Job-Worker is to quote rates in enclosed bill of quantity & price schedule format only.  

9. The successful Job-Worker shall have to execute the work as per scope of work, Methodology of work, technical 
 specifications & price schedule as per direction of Engineer-in-charge and terms & conditions of agreement.   

10. Quantity may increase or decrease as per requirement during execution of work at site as per direction of Engineer-
 in-charge.   
11. The authority reserves absolute right to accept or reject any or all tenders without assigning any reason thereof.  

12. The Job-Worker registered under NSIC/MSME for participation in tender / quotation are not entitled for exemption 
 from payment of EMD / Security Deposit /Tender paper cost / quotation paper cost as per provision exist in 
 O.P.W.D code and amended by Govt. of Odisha, Department of Water Resources.   

13. The validity of offer should be for a period of  90 ( Ninety) days from the date  of opening.OCC Ltd. may ask for 
 further extension of validity if required without any price rise.   

http://www.tendersorissa.gov.in/


 

 

 

 

 

 

 

 

 

Signature of tenderer or his/their 

power of attorney holder with 

date, full name, designation and 

official seal 

  

 

 

 

 

 

 

 

 

              Senior Manager(Mech.) 

Anandapur Barrage Gate Erection Project 

                Salapada, Keonjhar 
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EMD and Document Deposit Particulars 

 

DETAILS OF EARNEST MONEY DEPOSIT (EMD) AND 

DOCUMENTS SUBMITTED ALONG WITH QUOTATION 
 

1. EMD amounts Rs.__________ _____(Rupees __________________________________) only vide        

Demand Draft_____________________ ___________ 

           Dated________________ issued by of ______________Bank _________________  

           Branch. 
  

2. GST Registration Certificate   

 

3. P.A.N. card   

 

4. Names of relations in O.C.C. Ltd.  

 

5. Money receipt No.________________ Dated .______________________  issued  by 

_____________________________________  for  `.__________________  (Rupees 

_____________________________________________________) only in support of purchase of quotation 

document.  
 

6. Any other documents.  

 
 
 
 
 

                                                                                                        Full signature of “Job-Worker” 

                                                                                                                  with date and seal  



 

 

Undertaking of Job-worker 

 

 

I / We Shri  

 

 

(In case of the firm, the name of the proprietor/head of the firm along with the 

designation & name of firm should be mentioned)                                                           

 

S/o Sri ___________________________, Permanent resident of   

Vill. /Street - ________________________, P.O. - ___________________,   

 P.S.  -  _____________  Via -  ______________________________,           

Dist. - __________________ State - _____________________,PIN - __________________  

 

Declare that I/We have thoroughly gone through the tender document and I/We 

know the sites of works. I/We agree to work at rates quoted by me/us or at 

settled rates and abide by the terms and conditions of the tender document.  

 

 

 

 

 

 

Signature of tenderer or his/their                                          Senior Manager(Mech.), 

power of attorney holder with date, full                            Anandapur Barrage Gate Erection Project 

name, designation and official seal                                  Salapada, Keonjhar  
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SCOPE OF WORKS 

A. Scope of OCCL shall be as under : 

a) OCCL shall supply all  required fabricated structures, steel materials, Plywood, fastners at site for 

the work.  

b) OCCL will provide Crane with operator & fuel for unloading, loading, erection, dismantling, 

removing, shifting etc.  of  materials  at site for the work. 

c) OCCL will provide DG set with operator & fuel for the work. 

d) OCCL will provide welding machinery, welding electrodes for the work. 

 

B. Scope of Job- Worker shall be as under : 

a) The Job-Worker shall supply all consumables items like D/A gas, oxygen gas, welding cables, 

electric cables, cutting nozzles, hand gloves, grinding wheels etc. for the work. 

b) The Job-Worker will supply machinery/equipments/vehicle like gas cutting set, magnetic drilling 

machine, demolition Hammer etc. as required to complete the work.  

c) Tools & tackles required for the job like chain pulley, block wrench machine, lifting & pulling 

machine etc. shall be supplied by the job-worker.  

d) The Job-Worker shall supply wooden blocks (70 mm × 70 mm× 70 mmth) for the work. 

e) Manpower having proper skill required for unloading, loading, shifting, welding, erection, 

dismantling  of fabricated & assembled materials and repair, renovation shall be arranged by the 

Job-Worker.  

f) No accommodation will be provided by OCC Ltd. The Job-worker has to arrange his own 

accommodation.   

g) Besides labourers & supervisory staff, all machinery for concrete cutting (if required) shall be 

provided by him at his own cost.  

h) Materials loading and unloading is in the scope of Job-worker. 

i) Approach road to the working area for shipment of materials,  dismantling of excess concreting with 

all machinery & materials required at site of work shall be taken up by the Job-Worker at his own 

cost.   

j) All safety measures are to be taken during execution of work and safety equipments / materials 

required to the work and working personnel are to be arranged by the Job-worker.   

k) The Job-Worker shall arrange water / hutments for his workmen at site along with watch and ward 

of the materials/machinery of OCCL.  

l)  Quantity may increase or decrease as per requirement during execution of work at site as per 

direction of Engineer-in-charge. 

m) Any other unforeseen items / requirements at site of work shall be supplied by the Job-worker.  

n) The Job-worker shall adhere to the Covid-19 guide lines issued time to time by the Govt. strictly. 

            Decision of the Engineer-in-Charge regarding scope of the Job-Worker shall be final and 

binding   on him. The Job-Worker will execute the items in the bill of quantities as per direction of 

Engineer-in-charge or his authorized representatives.     

 

 

 

Signature of tenderer or his/their                           Senior Manager (Mech.), 
power of attorney holder with date, full                   Anandapur Barrage Gate Erection Project 

                name, designation and official seal                             Salapada, Keonjhar  
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General terms and conditions 

1. DEFINATIONS 

(I) „‟CORPORATION” MEANS “ODISHA CONSTRUCTION CORPORATION LTD.(“OCCL” in 

short)” with registered office at Unit-8, Gopabandhunagar, Bhubaneswar-751 012 (Odisha) 

represented through  its Managing Director or any other officer as designated by the 

Corporation from time to time.    
(II) „‟ENGINEER-IN-CHARGE” means the qualified engineer deployed by the “Corporation” at 

work site For the work, including the Senior Manager(Mech.), OCCL Anandapur Barrage Gate 

Erection Project, Salapada, Keonjhar.  
(III)”JOB-WORKER” means the enlisted person/firm/organization having men, machinery, 

materials etc. to execute the work satisfactorily as per scope indicated herein within stipulated 

period.  
(IV) “CLIENT” means the State Govt. or Central Govt. organization of any individual from whom 

“OCCL”   has received the work for execution.  
 

 2.  AGREEMENT 

The “Job-Worker” shall enter into an agreement with the “Engineer-in-Charge” in the format on 

requisite value of stamp paper prescribed for the purpose by the “Corporation” within a 

stipulated period to be specified by the “Engineer-in-Charge” failing which the EMD and ISD 

shall be forfeited. The work may be awarded in favour of some other agency at the discretion of 

the “Corporation”.  
 3.   RATE 

The rate quoted by the tenderer is to be indicated Rupees basis which shall be valid for the full 

period of execution or till completion of work whichever is later. No escalation or price variation 

in whatsoever form shall be entertained. The rates quoted by the “Job-Workers” should be firm 

for the entire period of execution.  
The “Job-worker” shall quote the rates to complete the works as per specifications inclusive of 

all transportation, handling, loading, unloading, lift, de-lift, taxes, duties, levies, incidental 

expenses etc. that will be applicable on the work to be executed by him. No claim in this regard 

in whatsoever form shall be entertained.  
 

 4.PAYMENT TERMS 

i) Payment shall be made on unit rate basis as per actual measurements of quantities during 

execution of work as per direction of the Engineer – in–charge.  
 

ii) 90(Ninety)% payment shall be made only after completion of work at site against submission 

of bills by the “Job-worker” and verification by the “Engineer-in-Charge” & Balance 10(Ten)% 

payment shall be made after 60 (sixty) days of satisfactory performance of work.  
iii) No advance, price escalation and price adjustment shall be paid for the work. The rates shall 

remain firm throughout the agreement period.  
 

iv) The payment to the “Job-Worker” shall be limited to the measurements taken. The “Job-

Worker” can not raise any dispute over the measurements allowed by the “Engineer-in-Charge” 

for the purpose of payment.   
v) The job-worker will bear the full cost of rectification or replacement of works required as per 

direction of “Client” or “Engineer-in-Charge”.  
vi) Any penalty levied by “Client” on “OCCL” due to delay in work will be borne by the “Job-

Worker” in full, if the “Job-Worker” is responsible for delay.  
 

 

Signature of tenderer or his/their                                      Senior Manager (Mech.), 
power of attorney holder with date, full                      Anandapur Barrage Gate Erection Project 
 name, designation and official seal                             Salapada, Keonjhar  
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5. INITIAL SECURITY DEPOSIT (ISD) 
 The “Job-Worker” shall deposit Initial Security Deposit (ISD) at the rate of 2(Two) % of the 
work/agreement value on receipt of letter of intent of work within a period of 15 days from the date of 
issue but before execution of agreement. After receipt of the full ISD, the EMD received along with the 
tender shall be returned.   
If the tenderer desires, the EMD can be converted to ISD and the balance amount of ISD has to be 
deposited. If the “Job-Worker” fails to deposit such initial security within the stipulated date, the 
EMD of the “Job-Worker” shall be forfeited and the work may be awarded in favour of some other 
agency at the discretion of the “Corporation”.  
 

6. SECURITY DEPOSIT (SD) 
The Security Deposit (SD) at the rate of 5(Five)% shall be deducted on the gross amount of each bill of 
the “Job-Worker”. The security will be released after 6(Six) months of completion of the work or 
settlement of final bill of  the “Job-Worker”, whichever is later, if no defect in the work  is noticed and 
material account as well as all disputes including compliance of labour rules, ESI rules etc. are 
settled.  
 

7. ADDITIONAL SECURITY DEPOSIT 
The “Engineer-in-Charge” may, if he feels it necessary can deduct and withhold from the bill of the 
“Job-Worker” a sum not exceeding 10% and not less than 5% of the gross value of work done as 
additional security deposit for the rectification of defective and/or unsatisfactory work.  
 
 The additional Security Deposit shall be deducted in addition to normal security deposit. Such 
defects shall be rectified by the “Job-Worker” within such period as the “Engineer-in-Charge” may fix-
up and if the “Job-Worker” fails to rectify the defects within the specified period, this shall be rectified 

by the “Engineer-in-Charge” at the cost and risk of the “Job-Worker”.   
The expenses so incurred in the rectification of the defective works and/or unsatisfactory work done 
by the “Job-Worker” shall be recovered from the bills or any other dues of the “Job-Worker” or 
otherwise as per law. In this connection, the decision of the “Engineer-in-Charge” shall be final and 
binding on the “Job-Worker”. The additional security deposit shall be released in full, when the “Job-
Worker” rectifies the defects in time at his cost.  
 

8. WITH HELD AMOUNT FOR EPF AND ESI DUES 
2(Two) % shall be deducted and kept withheld from R.A. bills of the “JobWorker” towards EPF, FPF 
and ESI dues. If the “Job-Worker” produces clearance in support of deposit of EPF, FPF and ESI dues 
with the concerned authority within 3(Three) months from the end of each financial year, the above 
withheld amount shall be released. Otherwise, the “Corporation” shall deposit the same with 
Provident Fund Authority and ESI Authority. Penalty, if any, shall be recovered from the “Job-
Worker”.  

 

9. INCOME TAX, GST: 
Income tax at the prevailing rate from time to time will be deducted from each bill of the “Job-Worker” 

and shall be deposited with Income Tax Authorities. GST applicable on purchased items and services 

rendered thereof shall be released as per norms.  
 

 
 

 

 

Signature of tenderer or his/their                                      Senior Manager (Mech.), 
power of attorney holder with date, full                      Anandapur Barrage Gate Erection Project 
name, designation and official seal                             Salapada, Keonjhar 
 



 

 
 10. RECORD OF MATERIALS.  

The materials supplied by the “Corporation” will be received by the “Job-Worker” from the 

“Corporation” store on submission of indent by the “Engineer-in-Charge”. Transportation of 

materials to site of work and storage at site are the responsibility of the “Job-Worker”.  
The “Job-Worker” will keep an accurate record of “Corporation” materials and furnish the 

consumption statement of such materials. The surplus materials, if any, are to be returned to the 

“Corporation” store at his cost failing which, the cost of excess materials will be recovered from the 

dues of the “Job-Worker” @ 5(Five) times the issue rate of “OCCL” or market rate, whichever is 

higher.  

 

11.       SCRAP MATERIALS 

 The scrap materials generated during execution of work out of materials issued by “OCCL” shall be 

the property of the “Corporation”. It is the responsibility of the “JobWorker” to collect and stack them 

at proper location/locations as per direction of the “Engineer-in-Charge”. The “Job-Worker” shall be 

responsible for return of the same. An unaccounted loss of 0.5% shall be allowed. Balance has to be 

returned to the “Corporation”. In case of non-return of the same, the cost as decided by the 

“Engineerin-Charge” shall be recovered from the “Job-Worker”.  
12.      MEASUREMENT OF WORK 

The quantity of work executed shall be measured and payment made once in a month or on 

completion of work or on termination of the agreement, when final measurement will be made and 

account will be adjusted accordingly. The decision of the “Engineer-in-Charge” regarding the rates, 

progress, measurement and quality of the work shall be final and binding on the “Job-Worker”.  

 

13.      INDIAN STANDARDS AND SPECIFICATIONS 

The work shall be carried with due diligence and in a workman like manner in accordance with 

relevant Bureau of  Indian Standards and specifications (IS:14177:1994)drawings and technical 

specifications supplied by “Corporation” in absence of  which as per the direction of “Engineer-in-

Charge”.  
. The “Job-Worker” shall make arrangements to take copies of the approved drawings from the office 

of the “Engineer-in-Charge” for reference during execution of work.  
14.       PAYMENT TO WORKMEN 

 The “Job-Worker” should maintain job register and payment rolls of their workmen and get those 

checked by the “Engineer-in-Charge” or his authorized representative from time to time. The 

payment to the workers/ supervisory staff shall be made by the “Job-Worker” in the presence of the 

owner and/or “Engineer-inCharge” or his authorized representative. The paid pay roll register shall 

be signed by the “Engineer-in-Charge” or his authorized representative as a token of disbursement. 

The copies of paid pay roll shall be submitted to the “Engineer-in-Charge” within a period of 7(Seven) 

days from the date of payment failing which no further payment to the “Job-Worker” shall be 

released.    
 15.  WORKMEN COMPENSATION 

In case of any loss due to accident arising during/in connection with execution of the contract, the 

“Job-Worker” will pay compensation to his workmen. The “JobWorker” will be fully responsible for 

his workmen as per workmen‟s compensation act and labour laws in force during entire period of 

execution of contract. In case, the “JobWorker” fails to do so, the “Corporation” may pay the same 

and recover the same from the bills/ dues of the “Job-Worker”.  

 

 

 

Signature of tenderer or his/their                                    Senior Manager (Mech.), 
power of attorney holder with date, full                   Anandapur Barrage Gate Erection Project 
name, designation and official seal                             Salapada, Keonjhar  
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16. INFORMATION OF WORKMEN 
The “Job-Worker” will make his own arrangements for procurement of labour and shall furnish all 

information of workmen employed by him like name, father‟s name, full permanent address, sex and 

age to the “Engineer-in-Charge” along with the pay.  
17.      STATUTORY REQUIREMENTS 

The “Job-Worker” shall comply all statutory requirements applicable at site of work such as 

minimum wage act, labour act, factory act, workmen‟s compensation act, provident fund rules, 

employee‟s state insurance rules etc. A certificate to this effect shall be enclosed by the “Job-

Worker” with each Running Account Bill for payment.  
18.       MINIMUM AGE OF WORKMEN 

 The “Job-Worker” shall not employ any person, who is below the age of 18(Eighteen) years or unfit 

for the tendered items. The “Engineer-in-Charge” shall have right to decide, whether any labour 

employed by the “Job-Worker” is below the age of 18(Eighteen) years or unfit and refuse to allow any 

labour, whom he decides to be below the age of 18 years or unfit for any other reason.   
 19.  LABOUR LICENCE 

The “Job-Worker” has to obtain valid labour license and maintain all records at his own cost as per 

the conditions laid down in the labour rules in vogue and amended from time to time.  
 20.  MINIMUM WAGE ACT 

The “Job-Worker” shall pay wages of each labour at the rate not less than the wages as per 

Minimum Wages Act in force and as may be amended from time to time. The “Engineer-in-Charge” 

has the right to enquire into and decide on any complaint of the labourers relating to non-payment 

or less payment of wages to them and his decision will be final and binding on the “Job-Worker”.  
 21.  NON-PAYMENT OF DUES OF LABOURERS 

If the “Job-Worker” fails to pay the dues of labourers engaged by him for this work in time, the same 

shall be paid by the “Engineer-in-Charge” directly to the deserving workers. The expenditure so 

incurred on account of non-payment or less payment shall be recovered from the bills or any other 

dues of the “Job-Worker”.  

 22.  PROVIDENT FUND (PF) 

Employees Provident Fund., wherever applicable, shall be payable by the “JobWorker” as per the 

Provident Fund Rules in force and shall keep the “Corporation” indemnified for it. He should get the 

registration number for this from the Regional Provident Fund Commissioner, Odisha. He shall 

produce the records in support of payment of EPF/FPF dues to the “Engineer-in-Charge” for check 

and record by the “Engineer-in-Charge”.  

 23. EMPLOYEES STATE INSURANCE SCHEME (ESI) 

The Employees State Insurance Scheme (ESI), wherever applicable, shall be payable by the “Job-

Worker” as per the E.S.I. Rules in force and shall keep the “Corporation” indemnified for it. He shall 

produce the records in support of payment of ESI dues to the “Engineer-in-Charge” for check and 

record.  

 

 24.  WORKMEN INSURANCE 

The workmen insurance shall be the responsibility of the “Job-Worker”. He shall produce the records 

in support of workmen insurance to the “Engineer-in-Charge” for check and record.  
   25.     HUTMENTS/TEMPORARY ACCOMMODATION 

 

The “Job-Worker” has to arrange hutments/temporary accommodation for his own labourers / 

workmen at the work site at his own cost.  
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26.    IDLE LABOUR 

 “OCCL” will not be held responsible for idle labourers of the “Job-Worker” for any reason, whatsoever and 
no claim on this account will be entertained. 

27. WORKING IN SHIFTS 

If necessary, the “Job-Worker” may be asked to work in two(2) or 3(three) shifts. Normally, the work shall 
be executed in shifts. The “Job-Worker” may, if required, have to engage the workmen on overtime to 

complete the work in scheduled time. The overtime cost shall be borne by the “Job-Worker”. 

28. CLAIMS AND LIABITIES 

  All claims/liabilities etc. arising out of Explosives act and labour laws shall be borne by the “Job-

Worker” and he shall keep the “Corporation” indemnified against them and also in case of injuries or 

death of labourer(s) resulting from accidents during the execution of the work. In case the “Corporation” 
will have to pay for any such claims under Workmen’s Compensation Act, the same shall be adjusted from 

the pending bills/dues of the “Job-Worker” or shall be recovered otherwise as per law from him. 

29. SAFETY 

            The “Job-Worker” should abide by the safety laws and rules of statutory bodies, “Corporation” and 
owner as per directions of “Engineer-in-Charge” and Safety Officers inspecting from time to time. 

30. WATCH AND WARD 

            The “Job-Worker” shall arrange watch and ward & safety of the site of work, constructed 
structures, machinery, vehicles, equipments, tools, tackles, consumables, steel materials etc. of  the 

“Corporation” and of his own at his own cost. 

31.      AUTHORISED PERSON 
            The “Job-Worker” may in writing authorise his power of attorney holder or any other person to 

draw materials, avail facilities, attend measurements etc. during the course of execution of work. All 

liabilities created by the authorised person of the “Job-Worker” by way of loss of materials drawn, 
amenities availed, unpaid wages created etc. shall be considered as the liabilities of the “Job-Worker” and 

such liabilities shall be made good by the “Job-Worker” or it shall be recovered from the bill/payment due 

to him. 

32. SPLITTING UP WORK 

No splitting up work shall be made and there may be increase or decrease in the quantity of work 

mentioned in the Tender document without assigning any reason thereof and no claim whatsoever will be 

entertained on this account. The quantity as per agreement may also increase or decrease as per actuals.  

33. BREACH OF CONTRACT 

The ISD including EMD, SD and additional SD are liable to be forfeited in the event of breach of contract 

and the agreement shall be terminated. The dues of the “Corporation” including due of 
labourers/workmen and other statutory payable liabilities payable by the “Corporation” as principal 

employer shall be cleared by the “Job-Worker”. The decision of the “Engineer-in-Charge” in this regard 

shall be final and binding on the “Job-Worker”. The amount remaining as outstanding against the “Job-
Worker” after adjustment of his dues shall be payable by him to “OCCL”. If necessary, legal action may be 

taken for recovery of the dues of the “Corporation” including labour and statutory dues to be cleared by 

the “Corporation” as principal employer and “OCCL” reserves the right to recover the payable amount from 

the “Job-Worker” from works done by his under any other organization or from his properties. 

 

Signature of tenderer or his/their                                    Senior Manager (Mech.), 
power of attorney holder with date, full                   Anandapur Barrage Gate Erection Project 
name, designation and official seal                       Salapada, Keonjhar 

12 



 
34.     TERMINATION OF CONTRACT 

The “Engineer-in-Charge” may put an end to the agreement at his option at any time due to (a) Bad 
workmanship (b) Dis-proportionate progress (c) Non-compliance of labour rules or (d) Any other reason. 

The decision of the “Engineer-in-Charge” is final in this respect and no claim on this account will be 

entertained. “OCCL” also reserves the right to take exparte measurements, if the “Job-Worker” does not 
co-operate in taking final measurements after termination of contract.    

35.  RESPONSIBILITY OF JOB-WORKER 

The work shall be completed by the “Job-Worker” in all respect within the stipulated period of 

completion and the responsibility of the “Job-Worker” shall cease only, when the items are fully accepted 
by the owner after erection at project site. 

36. PROGRESS OF WORK AND PENALTY 

  The “Job-Worker” will achieve the desired progress as per programme. If the “Job-Worker” fails to 
achieve the contracted quantity every month as per programme, penalty at the following rates shall be 

imposed. 

Sl. 

No. 

Failure percentage(%) Penalty percentage(%) 

(i) Less than 10(Ten)% 1(One)% of  value of defaulted quantity 

(ii) Above10(Ten)% and up to 20(Twenty)% 2(Two)% of  value of defaulted quantity 

(iii) Above 20(Twenty)% and up to 30(Thirty)% 5(Five)% of  value of defaulted quantity 

(iv) Above 30(Thirty)% To be asked to demobilise with penalty 
equivalent to 10(Ten)% of value of defaulted 

quantity. The “Engineer-in-Charge” will off-

load the work and get the work done through 
any other agency or of its own at the risk and 

cost of the “Job-Worker”. No claim will be 

allowed to the “Job-Worker” in this regard. 

 

37. REJECTION DUE TO BAD WORKMANSHIP 
 The rejection due to bad workmanship shall be charged to the “Job-Worker” at a cost of rejected 

items plus 20(Twenty) %. 

 

38. TESTING OF SKILLED/SEMI-SKILLED WORKMEN 

  The qualification test of skilled/semi-skilled workmen may be conducted at site by the “Engineer-

in-Charge” and only qualified skilled/semi-skilled workmen shall be deployed for the work. The cost of 

testing shall be borne by the respective “Job-Worker”. 

39. QUALITY ASSURANCE AND QUALITY CONTROL 

Quality Assurance/Quality Control Plan shall be prepared before commencement of site activities 

and shall be followed maintaining stage-wise up-to-date record of the work. 
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40. SITE VISIT 

 The “Job-Worker” interested to participate in the tender should visit the site of work and get 
himself acquainted with site conditions and tendered work before submitting the tender. 

41. DEVIATION OF PROVISIONS IN AGREEMENT 

The “Job-Worker” will not vary or deviate from the provisions in the agreement without obtaining 
prior permission in writing from the “Corporation”.                  

42. RIGHT OF THE “CORPORATION 

The “Corporation” reserves the right to cancel a particular Tender call or all Tender calls without 

assigning any reason thereof. The offer of any Tenderer or all may be cancelled without assigning any 
reason thereof. The requirement shown in any Tender call notice are only indicative and may vary.  

43.  SUB-LETTING 

The work under any agreement shall not be assigned or sublet to any body by the “Job Worker”. If 
the “Job-Worker” shall assign or sublet or attempt to do so, the “Engineer-in-Charge” shall terminate the 

agreement and shall get the work done through any other agency or of its own at the risk and cost of the 

“Job-Worker”. No claim will be allowed to the “Job-Worker” in this regard. “OCCL” reserves the right to 
have access also to units of the “Job-Worker” to verify, if works are actually executed by him. 

 

44. EXECUTION OF EXTRA ITEMS AND EXTRA QUANTITIES 

All extra items are to be executed by the “Job-Worker” at mutually agreed rates. All extra quantities 

are to be executed at agreement rates. If required, the “Job-Worker” has to furnish the working analysis as 

per actuals to arrive at the extra items rates. 

45. FORCE MAJEURE: 

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of acts 

of God  such as unprecedented flood, volcanic eruption, earthquake or other convulsion of nature and 

other acts such as but not restricted to invasion, the act of foreign countries, hostilities, or war-like 
operations before or after declaration of war, rebellion, military or unurped power which prevent 

performance of the contract and which could not  be foreseen or avoided by a prudent person. 

46.     JURISDICTION 

 For all liabilities created under the various contractual obligations/impositions under this 

agreement, the “Job-Worker” undertakes not to raise any dispute or litigations in connection there with 

and shall make all endeavors to resolve all disputes amicably through conciliation and in all such cases, 
the decision of the Managing Director, “OCCL” shall be final and binding on the “Corporation” as well as 

on the “Job-Worker” failing which all such disputes arising out of the agreement shall be subject to 

jurisdiction of Hon’ble High Court of Odisha at Cuttack and their sub-ordinate courts at Bhubaneswar 

only. Both the parties agree by mutual consent that any dispute relating to this agreement is barred from 
arbitration.  
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OFFICE OF THE SENIOR MANAGER (Mech.)  

ODISHA CONSTRUCTION CORPORATION LTD.  

HALADIA DAM GATE ERECTION PROJECT, BARIPADA 

Tender Call Notice No.OCC/HDGEP/  04  /2020-21                       dated.19.11.2020  

Name of work :- “ERECTION, DISMANTLING, REMOVING, SHIFTING ETC. OF  DECK SLAB CASTING STEEL FRAME WITH  ISNPB 600, ISMC 100, M.S. PLATES, WOODEN BLOCKS  

& PLYWOOD OF 05(FIVE) SETS FOR 05 (FIVE)BAYS (8000 MM X 7620 MM PER BAY) OF SPILLWAY OF HALADIA DAM UNDER SUBARNAREKHA IRRIGATION PROJECT WITH  

FITTING, ASSEMBLING, ALLIGNMENT AND FABRICATION OF DISMANTLED  ISNPB 600  TO REQUIRED  LENGTH BY WELDING ETC. FOR  02(TWO) SETS DECK SLAB CASTING STEEL 

FRAME IN COMPLETE SHAPE INCLUDING LABOUR CHARGES, TOOLS, TACKLES, CONSUMABLES  AND  WOODEN BLOCKS  (70 MM× 70 MM × 70 MMth) AS PER DRAWINGS AND 

INSTRUCTIONS OF ENGINEER-IN-CHARGE.” 

 
                                             Signature of tenderer or his/their                                      Senior Manager (Mech.), 
                                             power of attorney holder with date, full                     Anandapur Barrage Gate Erection Project 
                                             name, designation and official seal         15                             Salapada, Keonjhar. 

Sl.  
No 

Description of work Unit Qnty. 

 Rate per unit  Total amount for full quantity 

In figure in 

(Rs)` 

GST as 

applicable % 

in (Rs) 

Total per unit in 

(Rs)` 
In figure in 

(Rs) 
In words  

1 2 3 4 5 6 7(5+6) 8(7 *4) 9 
(1)  Erection of deck slab casting steel frames with ISNPB 600, 

ISMC 100, M.S. plate, wooden block, lying of plywood for 

shuttering etc. for 05 (five) sets for 05(five) bays (8000 mm × 

7620 mm) per bay of spillway of Haladia Dam with fitting, 
assembling in complete shape including labour charges, tools, 

tackles, consumables and wooden blocks  (70 mm x 70 mm x 

70 mm th.= 864 Pcs.) etc. as per drawings, scope of work and 

instructions of Engineer-in-charge. 

MT 81.496       

(2) Dismantling, removing, shifting etc. of deck slab 

casting  steel frames with ISNPB 600, ISMC 100, M.S. plate, 

wooden block, plywood etc. for 05 (five) sets from 05(five) bays 

(8000 mm × 7620 mm) per bay of spillway of Haladia Dam in 

complete shape including labour charges, tools, tackles, 

consumables etc. as per drawings,scope of work and 
instructions of Engineer-in-charge. 

MT 66.910      

(3) Fabrication of dismantled ISNPB 600 to required length 

by welding of splice joints by MS plates, stiffners, making 

grout holes  for 2(two) sets  deck slab casting  steel frames at 
site of spillway of Haladia Dam in complete shape including 

labour charges, tools, tackles, consumables etc. as per 

drawings,scope of work and instructions of Engineer-in-

charge. 

MT 24.812      



 


