

GOVERNMENT OF ODISHA
OFFICE OF THE EXECUTIVE ENGINEER ,RWS DIVISION, KORAPUT
National Competitive Bidding Through E-Procurement
Tender Identification No.10/EE/RWSS/KPT/2020-21/18.12.2020

The Executive Engineer, RWS&S Division, Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids in Double cover (P1 contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be submitted on-line in the website www.tenderorissa.gov.in separately for the works.

1	Nature of work.	Rural piped water supply work(Civil)
2	Estimated Cost.	Varies from 26.45 Lakhs to 93.41 lakhs
3	No. of works	17 nos.
4	Tender cost	Rs.6000/- to 10000/-
5	Class of Contractor.	"C , "B" & "A"
6	Availability of Bid document in the web site	Dt. 02.01.2021 17 hours to 11.01.2021 17 hours.
7	Date of Seeking clarification.	During the Office hours of 02.01.2021 to 08.01.2021
8	Date of Opening of Bid.	Dt. 13.01.2021 at 11 hours

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.

Sd/-
Executive Engineer,
RWS&S.Division, Koraput.

Memo No. 6697 Dated: 18.12.2020

Copy in duplicate & one soft copy forwarded to the Deputy Director, Information & Public Relation Department , Odisha , Bhubaneswar for information with a request to arrange publication of this tender once in Two leading Oriya dailies and two English national daily news paper. Advertisement Manager may kindly be requested to communicate the copies of the advertisement to this office immediately after publication for record & reference at this end (Approximate estimated value of the tender is Rs.979.66 lakhs)

Encl:- Annexure- One No.

Sd/-
Executive Engineer,
RWS&S.Division, Koraput.

Memo No. 6698 Dated: 18.12.2020

Copy with soft copy submitted to the Director, information & Technology Deptt., Secretariate, Bhubaneswar to post this tender call notice in State Govt. web site for wide publication so as to make the tender competitive. The BID document may also be posted in Govt. web site www.orissa.gov.in to enable prospective bidders to down load it from internet.

Sd/-
Executive Engineer,
RWS&S.Division, Koraput.

Memo No. 6699 Dated: 18.12.2020

Copy along with soft copy forwarded to the DIO, NIC , Koraput, for his information and with a request to hoist the tender call notice in the district website.

Sd/-
Executive Engineer,
RWS&S.Division, Koraput.

Copy submitted to the:

1. Engineer-in-Chief, RWS&S Odisha , Bhubaneswar
2. Engineer-in-Chief, P.H(Urban) Odisha , Bhubaneswar
3. All Superintending Engineer, RWS&S Circle/ PH Circle.
4. Superintending Engineer, PMD&I Circle, Bhubaneswar
5. Superintending Engineer, RWPH Circle, Bhubaneswar
6. Superintending Engineer, GPH Circle, Bhubaneswar
7. All Executive Engineers, RWS&S Division.
8. All Executive Engineers, P.H(Urban) Division.
9. Executive Engineers, R&B. Division, Koraput
10. Executive Engineers, RW Division, Koraput
11. Executive Engineers, RW (PH) Division, Bhubaneswar
12. All Executive Engineers, RWS&S Mechanical Division.
13. All Executive Engineers,GPH Division.
14. Asst. Executive Engineer, RWS&S Sub-Division, Jeypore / Laxmipur/ Boipariguda/ Koraput.
15. All Junior Engineers under this RWS&S Division with request to display this Call notice in their office notice board for wide publicity.
16. D.A.O/Estimating Branch/ Head Clerk/ Cashier/ Office notice board for information and necessary action(extra copy 10 nos)

Sd/-
Executive Engineer,
RWS&S.Division, Koraput.

ANNEXURE-I

LIST OF WORKS OF NOTICE. 10/EE/RWSS/KPT/2020-21/18.12.2020

NAME OF THE DIVISION:- RWS&S DIVISION, KORAPUT.

Sl no.	Name of the work	Approximate Estimated Cost (Rs. In Lakhs)	Cost of tender document	Bid Security (EMD)	Class of Contractor.	Time period for completion
1	Design, Construction ,testing & commissioning of 20KL RCC OGR (2Nos) construction of collection cum filter chamber (2 Nos) , construction of compound wall around the OGR (2 Nos) and Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) etc for clubbed up PWS Schemes. <u>Sl. No.</u> <u>Block</u> <u>GP.</u> <u>Scheme</u> <u>Estd. Cost</u> 1) Boipariguda Bodaput Pami 30.10 2) Boipariguda Bodaput Nuaguda 28.50 3) Boipariguda Bodaput Bilaguda 34.81	Rs 93.41	Rs.10000.00	1% of the estimated cost	B&A	Nine Months.
2	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, construction of compound wall around the pump house , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit for PWS to Goudaguda ,GP- Goudaguda under Laxmipur Block in the Dist of Koraput.	Rs 59.87	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
3	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, construction of collection box , Laying of rising main & distribution pipe line along with providing individual House hold connection etc complete the following clubbed up PWS Schemes. <u>Sl. No.</u> <u>Block</u> <u>GP.</u> <u>Scheme</u> <u>Estd. Cost</u> 1) Laxmipur Panchada D. Panchada 27.46 2) Laxmipur Panchada Madamdora 28.04 3) Laxmipu Kakirigumma Kudipadar 20.07	Rs 75.57	Rs.10000.00	1% of the estimated cost	B&A	Nine Months.
4	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, construction of compound wall around the OLD OGR, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) Construction of damaged compound wall around the pump house , Installation of pumping unit, Internal electrification of the pump house etc for clubbed up PWS Schemes. <u>No.</u> <u>Block</u> <u>GP.</u> <u>Scheme</u> <u>Estd. Cost</u> 1) Laxmipur Kusumguda Kellar 44.08 2) Laxmipur Kakirigumma Podapadar 20.90	Rs 64.98	Rs.10000.00	1% of the estimated cost	B&A	Six Months.

5.	Design, Construction ,testing & commissioning of 50KL RCC ESR 10 Mtr staging & its compound wall, Design, Construction ,testing & commissioning of 30KL RCC OGR & its compound wall Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and Installation of pumping unit, etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Bandhugam Garidi Sadabadi 46.55 2) Bandhugam Garidi Luadurakona 14.32 3) Bandhugam Garidi Dumadandar 17.20	Rs.78.07	Rs.10000.00	1% of the estimated cost	B&A	Nine Months.
6.	Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) Construction of compound wall around the ESR and installation of pumping unit etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Bandhugam Kutrabeda Kutrabeda 12.48 2) Bandhugam Kutrabeda Mahaguda 16.53	Rs.29.01	Rs.6000.00	1% of the estimated cost	C&B	Three Months.
7.	Design, Construction ,testing & commissioning of 50KL RCC ESR with 12 Mtr staging & its compound wall, Construction of compound wall around the pump house , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and Installation of pumping unit and Internal electrification of the pump house etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Narayanpatna Balipeta Balipeta 39.54 2) Narayanpatna Balipeta Dumusil 12.00	Rs 51.54	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
8	Design, Construction ,testing & commissioning of 50KL RCC OGR, Construction of compound wall for existing pump house , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and Installation of pumping unit and Internal electrification etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Narayanpatna Narayanpatna Bikrampur 24.35 2) Narayanpatna Borigi Borigi 13.77 3) Narayanpatna Langalabeda Langalabeda 9.09	Rs 47.21	Rs.6000.00	1% of the estimated cost	B&A	Four Months.
9	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and Installation of pumping unit and Internal electrification etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Koraput Litiguda Litiguda 29.67 2) Koraput Padmapur Talalimika 34.12	Rs 63.79	Rs.10000.00	1% of the estimated cost	B&A	Six Months.

10	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and Installation of pumping unit and Internal electrification of the pump house etc for PWS to Lankaput ,GP- Lankaput under Koraput Block.	Rs. 28.81	Rs.6000.00	1% of the estimated cost	C&B	Three Months
11	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, repairing of pump house , construction of compound wall around the pump house , Laying of rising main & distribution system along with providing individual House hold connection Installation of pumping unit and Internal electrification of pump house etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Nandapur Raising Raising 35.69 2) Nandapur Bheja Bheja 24.72 3) Nandapur Hikimput Niladoraput & Marda 8.68	Rs. 69.09	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
12	Design, Construction ,testing & commissioning of 50KL RCC ESR with 7 mtr staging , 50KL RCC OGR & its compound wall , Laying of rising main & distribution system along with providing House hold connection (FHTC), Installation of pumping unit and Internal electrification of pump house etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Nandapur Attanda Attanda 29.93 2) Nandapur Khurjee Khurjee 32.64 3) Nandapur Bilaput Bilaput 4.11	Rs 66.68	RS.10,000.00	1% of the estimated cost	B&A	Six Months
13	Design, Construction ,testing & commissioning of 50KL RCC ESR with 10 mtr staging & its compound wall , Laying of rising main & distribution system along with providing individual House hold connection (FHTC), Installation of pumping unit etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Semiliguda Pakajholla Lunguri 74.7 2) Semiliguda Pakajholla Alligam 5.74	Rs 80.44	RS.10,000.00	1% of the estimated cost	B&A	Nine Months

14	Construction of collection chamber, Construction of percolation well , Laying of rising main & distribution system providing individual House hold connection (FHTC), Installation of pumping unit etc for clubbed up PWS Schemes. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Semiliguda Dudhary Sundhiput 18.42 2) Semiliguda Dudhary Dudhary 24.51 3) Semiliguda Upperkanti Upperkanti 15.62	Rs.58.55	Rs.10,000.00	1% of the estimated cost	B&A	Six Months
15	Design, Construction ,testing & commissioning of 100KL RCC OGR & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and Installation of pumping for PWS to Gunthaput ,GP- Gunthaput under Semiliguda Block in the District of Koraput.	Rs. 58.77	Rs.10,000.00	1% of the estimated cost	B&A	Six Months
16	Laying of risingmain &distribution system along with providing individual House hold connection (FHTC) and Installation of pumping Unit for PWS to Sorisapadar , GP- Sorisapadar under Semiliguda Block.	Rs. 27.42	Rs.6000.00	1% of the estimated cost	C&B	Rs.6000.00
17	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and Installation of pumping for PWS to Subai ,GP- Subai under Semiliguda Block in the District of Koraput.	Rs. 26.45	Rs.6000.00	1% of the estimated cost	C&B	Rs.6000.00

Sd/-

Executive Engineer,
RWS&S,Division, Koraput.