

GOVERNMENT OF ODISHA
OFFICE OF THE EXECUTIVE ENGINEER ,RWS&S DIVISION, KORAPUT
National Competitive Bidding Through E-Procurement
Tender Identification No.11/EE/RWSS/KPT/2020-21/23.12.2020

The Executive Engineer, RWS&S Division, Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids in Double cover (P1 contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be submitted on-line in the website www.tenderorissa.gov.in separately for the works.

1	Nature of work.	Rural piped water supply work(Civil)
2	Estimated Cost.	Varies from 11.98 Lakhs to 83.44 lakhs
3	No. of works	25 nos.
4	Tender cost	Rs.6000/- to 10000/-
5	Class of Contractor.	“D”, “C”, “B” & “A”
6	Availability of Bid document in the web site	Dt. 13.01.2021 17 hours to 20.01.2021 17 hours.
7	Date of Seeking clarification.	During the Office hours of 13.01.2021 to 19.01.2021
8	Date of Opening of Bid.	Dt. 16.01.2021 at 11 hours

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.

Executive Engineer,
RWS&S.Division, Koraput.

Memo No.6821 Dated: 23.12.2020

Copy in duplicate & one soft copy forwarded to the Deputy Director, Information & Public Relation Department , Odisha , Bhubaneswar for information with a request to arrange publication of this tender once in Two leading Oriya dailies and two English national daily news paper. Advertisement Manager may kindly be requested to communicate the copies of the advertisement to this office immediately after publication for record & reference at this end (Approximate estimated value of the tender is Rs.1229.95 lakhs)

Encl:- Annexure- One No.

Executive Engineer,
RWS&S.Division, Koraput.

Memo No. 6822 Dated: 23.12.2020

Copy with soft copy submitted to the Director, information & Technology Deptt., Secretariate, Bhubaneswar to post this tender call notice in State Govt. web site for wide publication so as to make the tender competitive. The BID document may also be posted in Govt. web site www.orissa.gov.in to enable prospective bidders to down load it from internet.

Executive Engineer,
RWS&S.Division, Koraput.

Memo No. 6823 Dated: 23.12.2020

Copy along with soft copy forwarded to the DIO, NIC , Koraput, for his information and with a request to hoist the tender call notice in the district website.

Executive Engineer,
RWS&S.Division, Koraput.

Memo No 6824 Dated: 23.12.2020

Copy submitted to the:

1. Engineer-in-Chief, RWS&S Odisha , Bhubaneswar
2. Engineer-in-Chief, P.H(Urban) Odisha , Bhubaneswar
3. All Superintending Engineer, RWS&S Circle/ PH Circle.
4. Superintending Engineer, PMD&I Circle, Bhubaneswar
5. Superintending Engineer, RWPH Circle, Bhubaneswar
6. Superintending Engineer, GPH Circle, Bhubaneswar
7. All Executive Engineers, RWS&S Division.
8. All Executive Engineers, P.H(Urban) Division.
9. Executive Engineers, R&B. Division, Koraput
10. Executive Engineers, RW Division, Koraput
11. Executive Engineers, RW (PH) Division, Bhubaneswar
12. All Executive Engineers, RWS&S Mechanical Division.
13. All Executive Engineers,GPH Division.
14. Asst. Executive Engineer, RWS&S Sub-Division, Jeypore / Laxmipur/ Boipariguda/ Koraput.
15. All Junior Engineers under this RWS&S Division with request to display this Call notice in their office notice board for wide publicity.
16. D.A.O/Estimating Branch/ Head Clerk/ Cashier/ Office notice board for information and necessary action(extra copy 10 nos)

Executive Engineer,
RWS&S.Division, Koraput.

ANNEXURE-I

LIST OF WORKS OF NOTICE. 11/EE/RWSS/KPT/2020-21/23.12.2020

NAME OF THE DIVISION:- RWS&S DIVISION, KORAPUT.

Sl no.	Name of the work	Approximate Estimated Cost (Rs. In Lakhs)	Cost of tender document	Bid Security (EMD)	Class of Contractor.	Time period for completion
1	Design, Construction ,testing & commissioning of 100KL RCC ESR with 10 mtr staging & its compound wall, construction of pump house & compound wall ,Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house etc complete for PWS to Dhanapur ,GP- Dhanapur under Jeypore Block in the Dist of Koraput.	Rs 62.78	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
2	Design, Construction ,testing & commissioning of 50KL RCC ESR with 12 mtr staging & its compound wall, Laying of rising main & distribution pipe line along with individual House hold connection (FHTC) and installation of pumping unit etc complete for PWS to Dangarchinchi ,GP- Dangarchinchi under Jeypore Block in the Dist of Koraput.	Rs 47.04	Rs.6000.00	1% of the estimated cost	B&A	Four Months.
3	Design, Construction ,testing & commissioning of 75KL RCC ESR with 10 mtr staging & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification for PWS to Badajiuna ,GP- Badajiuna under Jeypore Block in the Dist of Koraput.	Rs 61.61	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
4	Design, Construction ,testing & commissioning of 100KL RCC ESR with 10 mtr staging & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification for PWS to Kaliagam ,GP- Kaliagam under Jeypore Block in the Dist of Koraput.	Rs 50.57	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
5	Construction of pump house & compound wall ,Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house etc complete for PWS to Kankadahandi ,GP- Anta under Jeypore Block in the Dist of Koraput.	Rs 57.60	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
6	Design, Construction ,testing & commissioning of 100KL RCC ESR with 10 mtr staging & its compound wall ,Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit for PWS to Anta ,GP- Anta under Jeypore Block in the Dist of Koraput.	Rs 66.58	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
7	Design, Construction ,testing & commissioning of 100KL RCC ESR with 10 mtr staging & its compound wall ,Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit for PWS to Khadapa ,GP- Kanga under Jeypore Block in the Dist of Koraput.	Rs 50.28	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
8	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Construction of collection box, Laying of rising main & distribution pipe line along with individual House hold connection (FHTC) , Construction of compound wall around the existing pump house etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Narayanpatna Talagumandi Talagumandi 21.77 2) Narayanpatna Talagumandi Pichudi 17.86 3) Narayanpatna Kumbhari Kumbhari 12.03	Rs 51.66	Rs.10000.00	1% of the estimated cost	B&A	Six Months.

9	Design, Construction ,testing & commissioning of 50KL RCC OGR & construction of compound wall around the pump house ,repair of pump house , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) , Construction of collection box etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Narayanpatna Tentulipadar Tentulipadar 21.42 2) Narayanpatna Tentulipadar Dumuripadar 18.46 3) Narayanpatna Tentulipadar Ichhapur 21.17 4) Narayanpatna Tentulipadar Kumudasil 15.44	Rs 76.49	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
10	Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC), repair of pump house , construction of compound wall around the pump house and Internal electrification of the pump house for PWS to Podapadar ,GP- Podapadar under Narayanpatna Block in the Dist of Koraput.	Rs 25.98	Rs.6000.00	1% of the estimated cost	C & B	Three Months.
11	Design, Construction ,testing & commissioning of 50KL RCC ESR with 12 mtr staging construction of pump house construction compound wall around the ESR & pump house (2 nos), installation of pumping unit , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) , Internal electrification of the pump house and five years operation & maintenance for PWS to Pujariput ,GP- Banamaliput under Lamataput Block in the Dist of Koraput.	Rs 45.67	Rs.6000.00	1% of the estimated cost	B&A	Four Months.
12	Design, Construction ,testing & commissioning of 50KL RCC OGR , construction of pump house & compound wall around the pump house &OGR (2 nos) ,Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house and five years operation & maintenance for PWS to Banjamba ,GP- Badigada under Lamataput Block in the Dist of Koraput.	Rs 31.99	Rs.6000.00	1% of the estimated cost	C & B	Three Months.
13	Design, Construction ,testing & commissioning of 30KL RCC OGR & construction of compound wall around the pump house & OGR Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Lamataput Peta Hatapetta 16.54 2) Lamataput Tusuba Badasagar 46.17	Rs 62.71	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
14	Design, Construction ,testing & commissioning of 50KL RCC OGR , 30KL RCC OGR & 50KL RCC ESR with 12mtr staging& its compound wall ,Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Lamataput Badigada Ridal 27.85 2) Lamataput Dabuguda Dabuguda 23.86 3) Lamataput Godihanjar Godihanjar 26.56	Rs 78.27	Rs.10000.00	1% of the estimated cost	B&A	Nine Months.
15	Design, Construction ,testing & commissioning of 50KL RCC ESR with 12mtr staging Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Lamataput Guneipada Poibeda 53.57 2) Lamataput Guneipada Guneipada 20.24	Rs 73.81	Rs.10000.00	1% of the estimated cost	B&A	Nine Months.
16	Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC), installation of pumping unit and Internal electrification of the pump house for PWS to Debagandhana ,GP- Banamaliput under Lamataput Block in the Dist of Koraput.	Rs 53.08	Rs.10000.00	1% of the estimated cost	B&A	Six Months.

17	Design, Construction ,testing & commissioning of 50KL RCC OGR , 30KL RCC OGR, construction of compound wall, construction of collection box & filter chamber, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Lamataput Onkadeli Hanumal & Khadaput 26.40 2) Lamataput Onkadeli Hanumal & Jodamba 41.50 3) Lamataput Onkadeli Gunthalpada 15.54	Rs 83.44	Rs.10000.00	1% of the estimated cost	B&A	Nine Months.
18	Design, Construction ,testing & commissioning of 100KL RCC OGR & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit and Internal electrification of the pump house etc complete for PWS to Dhaudapadar ,GP- Debighat under Koraput Block in the Dist of Koraput.	Rs 32.88	Rs.6000.00	1% of the estimated cost	C &B	Three Months.
19	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit for PWS to Chatwa under Nandapur Block in the Dist of Koraput.	Rs 35.54	Rs.6000.00	1% of the estimated cost	C &B	Three Months.
20	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit for PWS to Hikimpur , GP- Hikimpur under Nandapur Block in the Dist of Koraput.	Rs 36.91	Rs.6000.00	1% of the estimated cost	C &B	Three Months.
21	Construction of collection chamber and Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) for PWS to Modeiguda , GP- Khudi under Semiliguda Block in the Dist of Koraput.	Rs 15.12	Rs.6000.00	1% of the estimated cost	D &C	Three Months.
22	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Semiliguda Rajput Rajput 43.45 2) Semiliguda Pakjholla Uppermaina 28.28	Rs 71.73	Rs.10000.00	1% of the estimated cost	B&A	Nine Months.
23	Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC), installation of pumping unit and Internal electrification of the pump house for PWS to Naragam ,GP- Banuaguda under Kundra Block in the Dist of Koraput.	Rs 11.98	Rs.6000.00	1% of the estimated cost	D &C	Three Months.
24	Design, Construction ,testing & commissioning of 50KL RCC OGR , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit & Internal Electrification of Pump house etc complete for clubbed up PWS Projects. <u>Sl. Block GP. Scheme Estd. Cost</u> <u>No.</u> 1) Lamataput Tusuba Audipada 17.68 2) Lamataput Pakjholla Kumargandhana 11.80	Rs 29.48	Rs.6000.00	1% of the estimated cost	C &B	Three Months.
25	Laying of rising main & distribution pipe line along with individual House hold connection (FHTC) for PWS to Mahaguda ,GP- Kutrabeda under Bandhugam Block in the Dist of Koraput.	Rs 16.75	Rs.6000.00	1% of the estimated cost	D &C	Three Months.

Executive Engineer,
RWS&S,Division, Koraput.