

**GOVERNMENT OF ODISHA**  
**OFFICE OF THE EXECUTIVE ENGINEER ,RWSS DIVISION, KORAPUT**  
**National Competitive Bidding Through E-Procurement**  
**Tender Identification No.14/EE/RWSS/KPT/2020-21/21.01.2021**

The Executive Engineer, RWS&S Division, Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids in Double cover ( P1 contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be submitted on-line in the website [www.tenderorissa.gov.in](http://www.tenderorissa.gov.in) separately for the works.

1	Nature of work.	Rural piped water supply work(Civil)
2	Estimated Cost.	Varies from 8.82Lakhs to 75.00lakhs
3	No. of works	26nos.
4	Tender cost	Rs.4000/- ,Rs.6000 ,Rs.10000/-
5	Class of Contractor.	"D", "C", "B" & "A"
6	Availability of Bid document in the web site	Dt. 02.02.2021 17 hours to 11.02.2021 17 hours.
7	Date of Seeking clarification.	During the Office hours of 02.02.2021 to 10.02.2021
8	Date of Opening of Bid.	Dt. 12.02.2021 at 11 hours

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.

Sd/-  
Executive Engineer,  
RWS&S.Division, Koraput.

Memo No. **617** Dated:**21.01.2021**

Copy in duplicate & one soft copy forwarded to the Deputy Director, Information & Public Relation Department , Odisha , Bhubaneswar for information with a request to arrange publication of this tender once in Two leading Oriya dailies and two English national daily news paper. Advertisement Manager may kindly be requested to communicate the copies of the advertisement to this office immediately after publication for record & reference at this end ( Approximate estimated value of the tender is Rs.**900.15** lakhs)

**Encl:- Annexure- One No.**

Sd/-  
Executive Engineer,  
RWS&S.Division, Koraput.

Memo No. **618** Dated:**21.01.2021**

Copy with soft copy submitted to the Director, information & Technology Deptt., Secretariate, Bhubaneswar to post this tender call notice in State Govt. web site for wide publication so as to make the tender competitive. The BID document may also be posted in Govt. web site [www.orissa.gov.in](http://www.orissa.gov.in) to enable prospective bidders to download it from internet.

Sd/-  
Executive Engineer,  
RWS&S.Division, Koraput.

Memo No. **619** Dated:**21.01.2021**

Copy along with soft copy forwarded to the DIO, NIC , Koraput, for his information and with a request to hoist the tender call notice in the district website.

Sd/-  
Executive Engineer,  
RWS&S.Division, Koraput.

Memo No. 620 Dated:21.01.2021

Copy submitted to the:

1. Engineer-in-Chief, RWS&S Odisha , Bhubaneswar
2. Engineer-in-Chief, P.H(Urban) Odisha , Bhubaneswar
3. All Superintending Engineer, RWS&S Circle/ PH Circle.
4. Superintending Engineer, PMD&I Circle,Bhubaneswar
5. Superintending Engineer, RWPH Circle,Bhubaneswar
6. Superintending Engineer, GPH Circle,Bhubaneswar
7. All Executive Engineers, RWS&S Division.
8. All Executive Engineers, P.H(Urban) Division.
9. Executive Engineers, R&B. Division, Koraput
10. Executive Engineers, RW Division, Koraput
11. Executive Engineers, RW (PH) Division, Bhubaneswar
12. All Executive Engineers, RWS&S Mechanical Division.
13. All Executive Engineers,GPH Division.
14. Asst. Executive Engineer, RWS&S Sub-Division, Jeypore / Laxmipur/ Boipariguda/ Koraput.
15. All Junior Engineers under this RWS&S Division with request to display this Call notice in their office notice board for wide publicity.
16. D.A.O/Estimating Branch/ Head Clerk/ Cashier/ Office notice board for information and necessary action(extra copy 10 nos)

Sd/-  
Executive Engineer,  
RWS&S.Division, Koraput.

**ANNEXURE-I**

**LIST OF WORKS OF NOTICE. 14/EE/RWSS/KPT/2020-21/21.01.2021**

**NAME OF THE DIVISION:- RWS&S DIVISION, KORAPUT.**

Sl no.	Name of the work	Approximate Estimated Cost (Rs. In Lakhs)	Cost of tender document	Bid Security (EMD)	Class of Contractor.	Time period for completion
1	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Naktipadar GP- Podapadar under Narayanpatna Block in the Dist. of Koraput(Single village).	Rs 36.85	Rs.6000.00	1% of the estimated cost	C & B	Four Months
2	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Bhitrapada GP- Talagumandi under Narayanpatna Block (Single village) in the Dist. of Koraput.	Rs 41.68	Rs.6000.00	1% of the estimated cost	B & A	Four Months
3	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Talarenga GP- Podapadar under Narayanpatna Block (Single village) in the Dist. of Koraput.	Rs 43.70	Rs.6000.00	1% of the estimated cost	B & A	Four Months
4	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Borsil GP- Talagumandi under Narayanpatna Block (Single village) in the Dist. of Koraput.	Rs 42.97	Rs.6000.00	1% of the estimated cost	B & A	Four Months
5	Design, Construction ,testing & commissioning of 50KL RCC ESR with 10 mtr staging & its compound wall , Construction of pump house, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit and Internal electrification of the pump house etc complete for PWS to Gadapadar ,GP- Gadapadar under Jeypore Block in the Dist. of Koraput.	Rs 55.90	Rs.10000.00	1% of the estimated cost	B&A	Six Months

6	Design, Construction ,testing & commissioning of 50KL RCC OGR , construction of collection cum filter chamber & Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) etc complete for PWS to Bodigada ,GP- Bariniput under Jeypore Block in the Dist. of Koraput.	Rs 16.60	Rs.6000.00	1% of the estimated cost	D & C	Three Months
7	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit and Internal electrification of the pump house for PWS to Satasimili ,GP- Thuba under Nandapur Block in the Dist of Koraput.	Rs 33.07	Rs.6000.00	1% of the estimated cost	C & B	Three Months
8	Design, Construction ,testing & commissioning of 100KL RCC ESR with 12 mtr staging & its compound wall , Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit and Internal electrification of pump House etc complete for PWS to Mastiput ,GP- Mastiput under Koraput Block in the Dist of Koraput.	Rs 75.00	Rs.10000.00	1% of the estimated cost	B&A	Nine Months
9	Design, Construction ,testing & commissioning of 30KL RCC UGR , construction of pump house , Construction of compound wall around the OGR & SUMP, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit and Internal electrification of the pump house for PWS to Sipaiput ,GP- Maliput under Pottangi Block in the Dist of Koraput.	Rs 18.20	Rs.6000.00	1% of the estimated cost	D & C	Three Months
10	Design, Construction ,testing & commissioning of 100KL RCC OGR & 50KL RCC SUMP & its compound wall , Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit and Internal electrification of the pump house for PWS to Rallegada GP- Rallegada under Pottangi Block in the Dist of Koraput.	Rs 72.80	Rs.10000.00	1% of the estimated cost	B&A	Nine Months
11	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) ,Installation of pumping unit for PWS to Gangarajpur ,GP- Gangarajpur under Pottangi Block in the Dist of Koraput.	Rs 26.00	Rs.6000.00	1% of the estimated cost	C & B	Three Months
12	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC), Installation of pumping unit and Internal electrification of the pump house for PWS to Chandaka GP- Chandaka under Pottangi Block in the Dist of Koraput.	Rs 56.10	Rs.10000.00	1% of the estimated cost	B&A	Six Months

13	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC), Installation of pumping unit and Internal electrification of the pump house for PWS to Nuagam GP- Nuagamunder Pottangi Block in the Dist of Koraput.	Rs 31.70	Rs.6000.00	1% of the estimated cost	C & B	Three Months
14	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC), Installation of pumping unit and Internal electrification of the pump house for PWS to Sunki GP- Sunki under Pottangi Block in the Dist of Koraput.	Rs 44.53	Rs.6000.00	1% of the estimated cost	B&A	Four Months
15	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC), Installation of pumping unit for PWS to Panthulung GP- Panthulung under Nandapur Block in the Dist of Koraput.	Rs 13.00	Rs.6000.00	1% of the estimated cost	D & C	Three Months
16	Design, Construction ,testing & commissioning of 50KL RCC ESR with 10 mtr staging & its compound wall for PWS to Silpondi ,GP- Badel under Nandapur Block in the Dist of Koraput.	Rs 18.03	Rs.6000.00	1% of the estimated cost	D & C	Four Months
17	Design, Construction ,testing & commissioning of 30KL RCC OGR (2Nos )& its compound wall , Construction of collection Box& filter chamber (2Nos ), Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Bomel ,GP- Majhiguda under Boipariguda Block (Single village) in the Dist of Koraput.	Rs 42.12	Rs.6000.00	1% of the estimated cost	B & A	Four Months
18	Design, Construction ,testing & commissioning of 70KL RCC ESR with 12 mtr staging , Construction of pump house , Construction of compound wall around the pump house & ESR, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC), Installation of pumping unit , Internal electrification of the pump house and five years Operation & Maintenance etc complete for PWS to Majhiguda ,GP- Banuaguda under Kundra Block (Single village) in the Dist of Koraput.	Rs 74.80	Rs.10000.00	1% of the estimated cost	B & A	Nine Months
19	Laying of Rising main & distribution pipe line with Providing individual House hold connection (FHTC), in connection with PWS to Badasarpalli GP- Badasarpalli under Bandhugam Block in the Dist of Koraput.	Rs 8.82	Rs.4000.00	1% of the estimated cost	D & C	Two Months

20	Supplying all materials labour T & P for Laying of Rising main & distribution pipe line in connection with PWS to Mohanpada GP- Padmapur under Koraput Block in the Dist of Koraput. ( BASUDHA O/M 2018-19)	Rs 16.00	Rs.6000.00	1% of the estimated cost	D & C	Three Months
21	Construction of 6mtr dia& 13.50 mtr depth RR Stone massonary Percolation well with MS Cover for PWS to Padmapur GP- Padmapur under Koraput Block in the Dist of Koraput. ( BASUDHA O/M 2018-19)	Rs 9.00	Rs.4000.00	1% of the estimated cost	D & C	Two Months
22	Design, Construction ,testing& commissioning of 30KL RCC OGR & its compound wall , Laying of Rising main & distribution pipe line for PWS to Pombi GP- Muthai under Semiliguda Block in the Dist of Koraput. (BASUDHA O/M 2018-19)	Rs 15.00	Rs.6000.00	1% of the estimated cost	D & C	Three Months
23	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) Installation of pumping unit and Internal electrification of the pump house for PWS to Dorasubular GP- Kulabir under Nandapur Block in the Dist of Koraput.	Rs 30.25	Rs.6000.00	1% of the estimated cost	C & B	Three Months
24	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Repairing & Painting of Pump house & compound wall, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit and Internal electrification of the pump house for PWS to Kularsing GP- Kularsing under Nandapur Block in the Dist of Koraput.	Rs 32.80	Rs.6000.00	1% of the estimated cost	C & B	Three Months
25	Supplying all materials,labour T & P for Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) for PWS toDumbaguda , GP - Dumbaguda under Dasamanthapur Block in the district of Koraput . GGY Programme.	Rs29.70	Rs.6000.00	1% of the estimated cost	C & B	Three Months
26	Supplying all materials,labour T & P for Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) for PWS toBadapindapadar , GP - Duarsuni under Dasamanthapur Block in the district of Koraput . GGY Programme.	Rs15.53	Rs.6000.00	1% of the estimated cost	D & C	Three Months

Executive Engineer,  
RWS&S,Division, Koraput.