

GOVERNMENT OF ODISHA
OFFICE OF THE EXECUTIVE ENGINEER ,RWSS DIVISION, KORAPUT
National Competitive Bidding Through E-Procurement
Tender Identification No.15/EE/RWSS/KPT/2020-21/02.02.2021

The Executive Engineer, RWS&S Division, Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids in Double cover (P1 contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be submitted on-line in the website www.tenderorissa.gov.in separately for the works.

1	Nature of work.	Rural piped water supply work(Civil)
2	Estimated Cost.	Varies from 5.75Lakhs to 47.98lakhs
3	No. of works	28nos.
4	Tender cost	Rs.4000/- ,Rs.6000 ,Rs.10000/-
5	Class of Contractor.	"D", "C", "B" & "A"
6	Availability of Bid document in the web site	Dt. 15.02.2021 17 hours to 23.02.2021 17 hours.
7	Date of Seeking clarification.	During the Office hours of 15.02.2021 to 22.02.2021
8	Date of Opening of Bid.	Dt. 25.02.2021 at 11 hours

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.

Sd/
Executive Engineer,
RWS&S.Division, Koraput.

Memo No. **1097**Dated: **02.02.2021**

Copy in duplicate & one soft copy forwarded to the Deputy Director, Information & Public Relation Department , Odisha , Bhubaneswar for information with a request to arrange publication of this tender once in Two leading Oriya dailies and two English national daily news paper. Advertisement Manager may kindly be requested to communicate the copies of the advertisement to this office immediately after publication for record & reference at this end (Approximate estimated value of the tender is Rs.**588.80** lakhs)

Encl:- Annexure- One No.

Sd/
Executive Engineer,
RWS&S.Division, Koraput.

Memo No. **1098**Dated: **02.02.2021**

Copy with soft copy submitted to the Director, information & Technology Deptt., Secretariate, Bhubaneswar to post this tender call notice in State Govt. web site for wide publication so as to make the tender competitive. The BID document may also be posted in Govt. web site www.orissa.gov.in to enable prospective bidders to download it from internet.

Sd/
Executive Engineer,
RWS&S.Division, Koraput.

Memo No. **1099**Dated: **02.02.2021**

Copy along with soft copy forwarded to the DIO, NIC , Koraput, for his information and with a request to hoist the tender call notice in the district website.

Sd/-
Executive Engineer,
RWS&S.Division, Koraput.

Memo No. 1100 Dated:02.02.2021

Copy submitted to the:

1. Engineer-in-Chief, RWS&S Odisha , Bhubaneswar
2. Engineer-in-Chief, P.H(Urban) Odisha , Bhubaneswar
3. All Superintending Engineer, RWS&S Circle/ PH Circle.
4. Superintending Engineer, PMD&I Circle, Bhubaneswar
5. Superintending Engineer, RWPH Circle, Bhubaneswar
6. Superintending Engineer, GPH Circle, Bhubaneswar
7. All Executive Engineers, RWS&S Division.
8. All Executive Engineers, P.H(Urban) Division.
9. Executive Engineers, R&B. Division, Koraput
10. Executive Engineers, RW Division, Koraput
11. Executive Engineers, RW (PH) Division, Bhubaneswar
12. All Executive Engineers, RWS&S Mechanical Division.
13. All Executive Engineers,GPH Division.
14. Asst. Executive Engineer, RWS&S Sub-Division, Jeypore / Laxmipur/ Boipariguda/ Koraput.
15. All Junior Engineers under this RWS&S Division with request to display this Call notice in their office notice board for wide publicity.
16. D.A.O/Estimating Branch/ Head Clerk/ Cashier/ Office notice board for information and necessary action(extra copy 10 nos)

Sd/
Executive Engineer,
RWS&S.Division, Koraput.

ANNEXURE-I

LIST OF WORKS OF NOTICE. 15/EE/RWSS/KPT/2020-21/02.02.2021

NAME OF THE DIVISION:- RWS&S DIVISION, KORAPUT.

Sl no.	Name of the work	Approximate Estimated Cost (Rs. In Lakhs)	Cost of tender document	Bid Security (EMD)	Class of Contractor.	Time period for completion
1	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Autodora GP- Murkarunder Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 23.19	Rs.6000.00	1% of the estimated cost	C & B	Three Months
2	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Bendela GP- Duarasuni under Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 19.65	Rs.6000.00	1% of the estimated cost	D & C	Three Months
3	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Kaliamba GP- Dumbaguda under Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 26.77	Rs.6000.00	1% of the estimated cost	C & B	Three Months
4	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Kiramba GP- Giriligumma under Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 20.98	Rs.6000.00	1% of the estimated cost	C & B	Three Months
5	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Kalati GP- Giriligumma under Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 20.04	Rs.6000.00	1% of the estimated cost	C & B	Three Months

6	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Naranaguda GP- Murkar under Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 24.70	Rs.6000.00	1% of the estimated cost	C & B	Three Months
7	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Roiambo GP- Giriligumma under Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 25.70	Rs.6000.00	1% of the estimated cost	C & B	Three Months
8	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Angaraguda GP- Duarasuni under Dasamanthapur Block in the Dist. of Koraput (Single village).	Rs 22.17	Rs.6000.00	1% of the estimated cost	C & B	Three Months
9	Design, Construction ,testing & commissioning of 20KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) etc complete for PWS to Naragachha GP- Pindapadar under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 24.58	Rs.6000.00	1% of the estimated cost	C & B	Three Months
10	Construction of compound wall around the OGR, Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Badabagri GP- Dumbaguda under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 39.71	Rs.6000.00	1% of the estimated cost	C & B	Three Months
11	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) etc complete for PWS to Makakan GP- Giriligumma under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 21.62	Rs.6000.00	1% of the estimated cost	C & B	Three Months

12	Design, Construction ,testing & commissioning of 20KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) etc complete for PWS to S.Dandabada GP- Chanabada under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 15.94	Rs.6000.00	1% of the estimated cost	D&C	Three Months
13	Design, Construction ,testing & commissioning of 20KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) etc complete for PWS to Chandankhunti GP- Chanabada under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 14.39	Rs.6000.00	1% of the estimated cost	D&C	Three Months
14	Construction of compound wall around the OGR, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) etc complete for PWS to Chikamba GP- Chikamba under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 18.55	Rs.6000.00	1% of the estimated cost	D&C	Three Months
15	Construction of compound wall around the OGR, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) & Installation of pumping unit etc complete for PWS to Chanabada GP- Chanabada under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 17.45	Rs.6000.00	1% of the estimated cost	D & C	Three Months
16	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) complete for PWS to Photakijam GP- Chikamba under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 35.14	Rs.6000.00	1% of the estimated cost	C & B	Four Months
17	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) complete for PWS to Sundhigirli GP- Giriligumma under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 37.11	Rs.6000.00	1% of the estimated cost	C & B	Four Months
18	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) complete for PWS to Chikalgumandi GP- Talagumandi under Narayanpatna Block in the Dist. of Koraput (40 LPCD).	Rs 17.19	Rs.6000.00	1% of the estimated cost	D & C	Three Months

19	Design, Construction ,testing & commissioning of 50KL RCC ESR with 12 mtr staging & its compound wall , Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) & Installation of Pumping unit & Internal Electrification of the pump house etc complete for PWS to Palaput GP- Narayanpatna under Narayanpatna Block in the Dist. of Koraput (40 LPCD).	Rs 38.51	Rs.6000.00	1% of the estimated cost	C & B	Four Months
20	Laying of rising main & distribution system with providing individual House hold connection (FHTC).Installation of pumping unit for PWS to Ramjiput GP Kanagan under Bandhugam Block.	Rs7.83	Rs.4000.00	1% of the estimated cost	D&C	Two Months
21	Laying of risingmain &distribution system along with providing individual House hold connection etc complete and construction of transparency display Board for PWS to Sodabadi, GP-Garidi under Bandhugam Block.	Rs. 26.38	Rs.6000.00	1% of the estimated cost	C&B	Three Months
22	Laying of pipe line with providing individual House hold connection (FHTC), Construction of percolation well &Installation of Pumping unit for PWS to Maligaom & Kainjariguda under Laxmipur Block.	Rs. 12.91	Rs.6000.00	1% of the estimated cost	D&C	Three Months
23	Laying of rising main and distribution system with providing individual House hold connection (FHTC), and installation of pumping unit for PWS of Ghumura G.P Nilabadi under Bandhugaon Block.)	Rs6.20	Rs.4000.00	1% of the estimated cost	D&C	Two Months
24	Design, Construction ,testing & commissioning of 50KL RCC OGR , Construction of collection box, compound wall around the OGR , Laying of rising main and distribution pipe line providing individual House hold connection (FHTC) & Construction of transparency Display Board <u>Block GP. Scheme Estd. Cost</u> i) Laxmipur Tunpar Mahulkana 23.99 ii) Laxmipur Bhitargada Bhitarmarichamal 23.99	Rs.47.98	Rs.6000.00	1% of the estimated cost	B&A	Six Months
25	Supplying all materials labour T&P for laying of Rising main & Distribution pipe line& Construction of Collection chamber for Spring Base water supply to Bandagudi G.P.Tolagaluru under Pottangi Block.(DMF)	Rs.5.75	Rs.4000.00	1% of the estimated cost	D&C	Two Months

26	Design, Construction ,testing & commissioning of 30KL RCC OGR , laying of Rising main & Distribution pipe linefor spring base water supply to Mandariguda GP- Dudhary under Semiliguda Block. (DMF)	Rs.5.75	Rs.4000.00	1% of the estimated cost	D&C	Two Months
27	Design, Construction ,testing & commissioning of 30KL RCC OGR , Construction of collection Chamber , laying of Rising main & Distribution pipe linefor spring base water supply to Barakutuni GP- Dudhary under Semiliguda Block. (DMF)	Rs.5.75	Rs.4000.00	1% of the estimated cost	D&C	Two Months
28	Design, Construction ,testing & commissioning of 10KL RCC ESR with 5 mtr staging , laying of pipe line& installation of pumping unitfor Pipe water supply to Padwa PHC GP- Padwa under Nandapur Block. (DMF)	Rs.6.86	Rs.4000.00	1% of the estimated cost	D&C	Two Months

Sd/
Executive Engineer,
RWS&S,Division, Koraput.