



OFFICE OF THE EXECUTIVE ENGINEER,
RWS&S DIVISION, KENDRAPARA.

At : Ichhapur, Post : Shree Baladevjew, Email: eerwsskendrapara@gmail.com

INVITATIONS FOR BIDS (IFB) [e-Procurement]

Bid Identification No. RWS/106/2020-2021

Letter No. .1244 / Dated . .30.03.21.

- 1 The Executive Engineer, RWS&S Division, Kendrapara on behalf of Governor of Odisha invites urgent basis lump sum bid in single cover system in **ONLINE MODE** from eligible contractors for sinking of 200 mm dia Production well for different Rural Piped Water Supply Schemes in Kendrapara District.
- 2 Name of the work : Sinking of 200 mm dia Production well through Mud Rotary Rig for different RPWS Schemes in Kendrapara district
- 3 No. of Work : **40 Nos. (Forty)**
- 4 Value of the Work : ` **5.01 Lakhs to ` 6.32 Lakhs**
- 5 Concerned tender inviting authority : **Executive Engineer, RWS&S Division, Kendrapara**
- 6 Security amount (Rs.) (Online) : ` **5100 /- to ` 6400 /-**
- 7 Cost of Bid documents (Rs.) (Online) : ` **4000.00**
- 8 Class of Bidder : **“ D” and “C”**
- 9 Period of Completion : **45 days**
- 10 Availability of bid documents in the website : **From date. 09.04.2021 at 10.00 A.M to date. 22.04.2021 5.30 P.M**
- 11 Last Date & Time of seeking tender clarification : Up to **20.04.2021 up to 1.00 P.M**
- 12 Date of Opening of Bid : On date. **23.04.2021 at 10.00 A.M**

The bidders have to participate in the tender through **ONLINE** bidding only. Further details can be had from the website i.e <http://tendersorissa.gov.in>.

Subsequent corrigendum / addendum if required shall only be appeared in the above website.

Executive Engineer,
RWS&S Division, Kendrapara

Memo No. ...1245.. / Dated .30.03.21

Copy with soft copy submitted to the Deputy Director (Advertisement)-cum-Deputy Secretary to Govt. in I & Public Relation. Department, Odisha , Bhubaneswar for information with a request to arrange immediate publication of the e-procurement notice in two consecutive issues of one local English daily newspaper and two local Odia daily newspaper for wide circulation and for General information. The advertising Manager is requested to send the copies of the Advertisement to this office for reference and record.

Encl : CD along with hard copy.

Executive Engineer,

Memo No. ..1246.. / Dated 30.03.21

Copy with soft copy submitted to the Head (State Portal Group) Information and Technology Centre of State Secretariat Odisha, Bhubaneswar to display this e-Procurement notice in the State Government website.

Encl : CD along with hard copy

Executive Engineer,
RWS&S Division, Kendrapara

Memo No. .1247. / Dated 30.03.21

Copy in duplicate submitted to the Superintending Engineer, RWS&S Circle, Cuttack for favour of information and necessary action. He is requested to kindly display one copy of Tender Call Notice in the Office Notice Board for wide circulation.

Executive Engineer,
RWS&S Division, Kendrapara

Memo No. .1248. / Dated ...30.03.21

Copy in duplicate submitted to the Engineer-in-Chief, RWS&S / Chief Engineer-II/III, RWS&S / Engineer-in-Chief, PH, Odisha, Bhubaneswar / All Superintending Engineers, of RWS&S Circle's / All Superintending Engineers, PH Circle's for favour of information with a request ,kindly display one copy of Tender Call Notice in the Office Notice Board for general information.

Executive Engineer,

1249 / Dated30.03.21.

Copy forwarded to All the Executive Engineers, RWS&S Division / All Executive Engineer, PH Division / All Executive Engineer, RWSS Mechanical Division for information with a request to display the Tender Call Notice in their Notice Board for general information.

Executive Engineer,
RWS&S Division, Kendrapara

Memo No. ..1250 / Dated ...30.03.21.

Copy to the Deputy Executive Engineer, RWS&S Sub-Division, Pattamundai / Assistant Executive Engineer, RWS&S Subdivision, Kendrapara / DAO / Estimator / Cashier / Head Clerk / office Notice Board / Guard File under this Division for information.

Executive Engineer,
RWS&S Division, Kendrapara

LIST OF PRODUCTION WELLS

Sl No	Name of Work	Estimated Cost (Apprx.) Rs. In Lakhs	Cost of Tender Paper	EMD	Period of completion
1	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Amber under Pattamundai Block in the District of Kendrapara	` 5.36	` 4000.00	` 5400.00	45 days
2	Sinking of 200 mm dia Production well for 40 LPCD Retrofitting RPWS Scheme to Badamulubasanta at Nasipur under Pattamundai Block in the District of Kendrapara.	` 5.15	` 4000.00	` 5200.00	45 days
3	Sinking of 200 mm dia Production well for 40 LPCD Retrofitting RPWS Scheme to Bachhara Mandapada at Bachhara under Pattamundai Block in the District of Kendrapara.	` 5.36	` 4000.00	` 5400.00	45 days
4	Sinking of 200 mm dia Production well for 40 LPCD Retrofitting RPWS Scheme to Narasinghpur at Adhakhanda under Pattamundai Block in the District of Kendrapara.	` 5.15	` 4000.00	` 5200.00	45 days
5	Sinking of 200 mm dia Production well for 40 LPCD Retrofitting RPWS Scheme to Sansarfal under Pattamundai Block in the District of Kendrapara.	` 5.92	` 4000.00	` 6000.00	45 days
6	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Balikana under Rajnagar Block in the District of Kendrapara	` 5.70	` 4000.00	` 5800.00	45 days
7	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Achutipur under Rajkanika Block in the District of Kendrapara	` 5.62	` 4000.00	` 5700.00	45 days

8	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Khamol A under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
9	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Khamol B under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
10	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Khamol C under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
11	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to at Balabhadrapur under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
12	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Tilanga under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
13	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Nilakanthapur under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
14	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Raghudeipur under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
15	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Netua under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
16	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Chandol A under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days

17	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Chandol B under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
18	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Fakirabad under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
19	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Tilakana under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
20	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Darbol under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
21	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Laxminarayanpur under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
22	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Chatrachakroda under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
23	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Oukhanda under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
24	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Danpur A under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days
25	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Danpur B under Derabish Block in the District of Kendrapara.	` 5.19	` 4000.00	` 5200.00	45 days

26	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Nuahat under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
27	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Manipura under Derabish Block in the District of Kendrapara	` 5.19	` 4000.00	` 5200.00	45 days
28	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Charigaon under Kendrapara Block in the District of Kendrapara.	` 5.10	` 4000.00	` 5100.00	45 days
29	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Poipat under Kendrapara Block in the District of Kendrapara	` 5.01	` 4000.00	` 5100.00	45 days
30	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Kantilo under Mahakalapada Block in the District of Kendrapara	` 6.32	` 4000.00	` 6400.00	45 days
31	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Suniti Benakandha A under Mahakalapada Block in the District of Kendrapara	` 6.32	` 4000.00	` 6400.00	45 days
32	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Suniti Benakandha B under Mahakalapada Block in the District of Kendrapara	` 6.32	` 4000.00	` 6400.00	45 days
33	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Bhateni under Mahakalapada Block in the District of Kendrapara	` 6.32	` 4000.00	` 6400.00	45 days
34	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Goudagaon under Marshaghai Block in the District of Kendrapara.	` 5.50	` 4000.00	` 5600.00	45 days

35	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Parakula under Marshaghai Block in the District of Kendrapara.	` 6.05	` 4000.00	` 6100.00	45 days
36	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Jamapada under Marshaghai Block in the District of Kendrapara.	` 5.56	` 4000.00	` 5600.00	45 days
37	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Ramachandrapur under Marshaghai Block in the District of Kendrapara.	` 6.22	` 4000.00	` 6300.00	45 days
38	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Pakshyot under Marshaghai Block in the District of Kendrapara.	` 5.41	` 4000.00	` 5500.00	45 days
39	Sinking of 200 mm dia Production well for 40 LPCD retrofitting RPWS Scheme to Mangarajpur under Marshaghai Block in the District of Kendrapara.	` 6.22	` 4000.00	` 6300.00	45 days
40	Sinking of 200 mm dia Production well for New 70 LPCD RPWS Scheme to Brindol under Marshaghai Block in the District of Kendrapara	` 5.51	` 4000.00	` 5600.00	45 days

Executive Engineer,
RWS&S Division, Kendrapara