

GOVERNMENT OF ODISHA
OFFICE OF THE EXECUTIVE ENGINEER ,RWSS DIVISION, KORAPUT
National Competitive Bidding Through E-Procurement
Tender Identification No.16/EE/RWSS/KPT/2020-21/27.02.2021

The Executive Engineer, RWS&S Division, Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids in Double cover (P1 contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be submitted on-line in the website www.tenderorissa.gov.in separately for the works.

1	Nature of work.	Rural piped water supply work(Civil)
2	Estimated Cost.	Varies from 12.91Lakhs to 90.58lakhs
3	No. of works	19nos.
4	Tender cost	Rs.6000 ,Rs.10000/-
5	Class of Contractor.	"D", "C", "B" & "A"
6	Availability of Bid document in the web site	Dt. 07.03.2021 17 hours to 16.03.2021 17 hours.
7	Date of Seeking clarification.	During the Office hours of 07.03.2021 to 15.03.2021
8	Date of Opening of Bid.	Dt. 18.03.2021 at 11 hours

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.

SD/-

Executive Engineer,
RWS&S.Division, Koraput.

Memo No. **2065** Dated: **27.02.2021**

Copy in duplicate & one soft copy forwarded to the Deputy Director, Information & Public Relation Department , Odisha , Bhubaneswar for information with a request to arrange publication of this tender once in Two leading Oriya dailies and two English national daily news paper. Advertisement Manager may kindly be requested to communicate the copies of the advertisement to this office immediately after publication for record & reference at this end (Approximate estimated value of the tender is Rs.**932.55** lakhs)

Encl:- Annexure- One No.

SD/-

Executive Engineer,
RWS&S.Division, Koraput.

Memo No. **2066**Dated: **27.02.2021**

Copy with soft copy submitted to the Director, information & Technology Deptt., Secretariate, Bhubaneswar to post this tender call notice in State Govt. web site for wide publication so as to make the tender competitive. The BID document may also be posted in Govt. web site www.orissa.gov.in to enable prospective bidders to down load it from internet.

SD/-

Executive Engineer,
RWS&S.Division, Koraput.

Memo No.**2067** Dated: **27.02.2021**

Copy along with soft copy forwarded to the DIO, NIC , Koraput, for his information and with a request to hoist the tender call notice in the district website.

SD/-

Executive Engineer,
RWS&S.Division, Koraput.

Memo No. 2068 Dated: 27.02.2021

Copy submitted to the:

1. Engineer-in-Chief, RWS&S Odisha , Bhubaneswar
2. Engineer-in-Chief, P.H(Urban) Odisha , Bhubaneswar
3. All Superintending Engineer, RWS&S Circle/ PH Circle.
4. Superintending Engineer, PMD&I Circle, Bhubaneswar
5. Superintending Engineer, RWPH Circle, Bhubaneswar
6. Superintending Engineer, GPH Circle, Bhubaneswar
7. All Executive Engineers, RWS&S Division.
8. All Executive Engineers, P.H(Urban) Division.
9. Executive Engineers, R&B. Division, Koraput
10. Executive Engineers, RW Division, Koraput
11. Executive Engineers, RW (PH) Division, Bhubaneswar
12. All Executive Engineers, RWS&S Mechanical Division.
13. All Executive Engineers, GPH Division.
14. Asst. Executive Engineer, RWS&S Sub-Division, Jeypore / Laxmipur/ Boipariguda/ Koraput.
15. All Junior Engineers under this RWS&S Division with request to display this Call notice in their office notice board for wide publicity.
16. D.A.O/Estimating Branch/ Head Clerk/ Cashier/ Office notice board for information and necessary action(extra copy 10 nos)

SD/-

Executive Engineer,
RWS&S.Division, Koraput.

ANNEXURE-I

LIST OF WORKS OF NOTICE. 16/EE/RWSS/KPT/2020-21/27.02.2021

NAME OF THE DIVISION:- RWS&S DIVISION, KORAPUT.

Sl no	Name of the work	Approximate Estimated Cost (Rs. In Lakhs)	Cost of tender document	Bid Security (EMD)	Class of Contractor.	Time period for completion
1	Design, Construction ,testing & commissioning of 100 KL RCC OGR Laying of pipe line with providing individual House hold connection (FHTC), and Installation of Pumping unit for PWS to Champapadar & Champapadar under Borigumma Block . (70 LPCD)	Rs. 32.30	Rs.6000.00	1% of the estimated cost	D&C	Four Month
2	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) complete for PWS to Photakijam GP- Chikamba under Dasamanthapur Block in the Dist. of Koraput (40 LPCD).	Rs 35.14	Rs.6000.00	1% of the estimated cost	C & B	Four Months
3	Laying of pipe line with providing individual House hold connection (FHTC), Construction of percolation well & Installation of Pumping unit for PWS to Maligaom & Kainjariguda under Laxmipur Block. (70 LPCD)	Rs. 12.91	Rs.6000.00	1% of the estimated cost	D&C	Three Months
4	Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC), repair of pump house , construction of compound wall around the pump house and Internal electrification of the pump house for PWS to Podapadar ,GP- Podapadar under Narayanpatna Block in the Dist of Koraput. (40 LPCD)	Rs 25.98	Rs.6000.00	1% of the estimated cost	C & B	Three Months
5	Design, Construction ,testing & commissioning of 50KL RCC ESR with 12 mtr staging & its compound wall, Laying of rising main & distribution pipe line along with individual House hold connection (FHTC) and installation of pumping unit etc complete for PWS to Dangarchinchi ,GP- Dangarchinchi under Jeypore Block in the Dist of Koraput. (40 LPCD)	Rs 47.04	Rs.6000.00	1% of the estimated cost	B&A	Four Months
6	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall , Construction of collection Box, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) and five years Maintenance etc complete for PWS to Kanapadi ,GP- Toyaput under Laxmipur Block (Single village) in the Dist of Koraput.	Rs 29.26	Rs.6000.00	1% of the estimated cost	C & B	Four Months
7	Laying of risingmain & distribution system along with providing individual House hold connection (FHTC) and Installation of pumping Unit for PWS to Sorisapadar , GP- Sorisapadar under Semiliguda Block. (40 LPCD)	Rs. 27.42	Rs.6000.00	1% of the estimated cost	C&B	Rs.6000 .00
8	Laying of Rising main & distribution pipe line along individual House hold connection (FHTC), Installation of pumping unit and Internal electrification of the pump house etc complete for PWS to Gaganpur ,GP- Ekamba under Jeypore Block (40 LPCD) in the Dist of Koraput.	Rs 54.81	Rs.10000.00	1% of the estimated cost	B & A	Six Months

9.	Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) Construction of compound wall around the ESR and installation of pumping unit etc for clubbed up PWS Schemes. <u>Sl.Block GP. Scheme Estd.Cost</u> <u>No.</u> 1) Bandhugam Kutrabeda Kutrabeda 12.48(40 LPCD) 2) Bandhugam Kutrabeda Mahaguda 16.53 (70 LPCD)	Rs.29.01	Rs.6000.00	1% of the estimated cost	C&B	Three Months
10	Design, Construction ,testing & commissioning of 50KL RCC ESR with 10 mtr staging & its compound wall , Laying of rising main & distribution system along with providing individual House hold connection (FHTC), Installation of pumping unit etc for clubbed up PWS Schemes. <u>Sl.Block GP. Scheme Estd.Cost</u> <u>No.</u> 1) Semiliguda Pakajholla Lunguri 74.7(40 LPCD) 2) Semiliguda Pakajholla Alligam 5.74(70 LPCD)	Rs 80.44	RS.10,000.00	1% of the estimated cost	B&A	Nine Months
11	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall, repairing of pump house , construction of compound wall around the pump house , Laying of rising main & distribution system along with providing individual House hold connection Installation of pumping unit and Internal electrification of pump house etc for clubbed up PWS Schemes. <u>Sl.Block GP. Scheme Estd.Cost</u> <u>No.</u> 1) Nandapur Raising Raising 35.69(40 LPCD) 2) Nandapur Bheja Bheja 24.72(40 LPCD) 3) Nandapur Hikimput Niladoraput 8.68(70 LPCD) & Marda	Rs. 69.09	Rs.10000.00	1% of the estimated cost	B&A	Six Months
12	Design, Construction ,testing & commissioning of 100KL RCC ESR with 10 mtr staging & its compound wall ,Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit for PWS to Khadapa ,GP- Kanga under Jeypore Block in the Dist of Koraput. (40 LPCD)	Rs 50.28	Rs.10000.00	1% of the estimated cost	B&A	Six Months.
13	Design, Construction ,testing & commissioning of 50KL RCC OGR , Laying of rising main & distribution pipe line along with providing individual House hold connection (FHTC) and installation of pumping unit & Internal Electrification of Pump house etc complete for clubbed up PWS Projects. <u>Sl.Block GP. Scheme Estd.Cost</u> <u>No.</u> 1) Lamataput Tusuba Audipada 17.68(70 LPCD) 2) Lamataput Kumargandhan Kumargandhana 11.80(70 LPCD)	Rs 29.48	Rs.6000.00	1% of the estimated cost	C &B	Three Months.
14	Design, Construction ,testing & commissioning of 150KL RCC OGR & its compound wall ,Repair of pump house, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit & internal electrification of pump house etc complete for PWS to Ghiuri GP- Phampuni under Jeypore Block in the Dist. of Koraput (40 LPCD).	Rs 78.84	Rs.10000.00	1% of the estimated cost	B&A	Nine Months
15	Design, Construction, testing & commission of 50000 Ltr RCC OGR & its compound wall ,construction of pump house, construction of compound wall around the pump house , laying of Rising main & Distribution system with providing individual house hold connection (FHTC), Installation of pumping unit, internal electrification of the pump house and five year operation & maintenance for PWS to Khadagpur GP Nandapur under Nandapur Block(Single village) of the District of Koraput.	Rs 49.17	Rs.6000.00	1% of the estimated cost	B&A	Six Months

16	Design, Construction ,testing & commissioning of 50KL RCC OGR & its compound wall ,Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit & internal electrification of pump house etc complete for PWS to Laudi GP- Sunki under Pottangi Block in the Dist. of Koraput (40 LPCD).	Rs 36.46	Rs.6000.00	1% of the estimated cost	C&B	Four Months
17	Design, Construction ,testing & commissioning of 100KL RCC OGR , 100KL RCC UGR & 50KL RCC OGR , Construction of compound wall for 100KL RCC OGR , Construction of compound wall for 100KL RCC UGR & Pump house, Construction of compound wall for 50KL RCC OGR, Construction of pump house, Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit & internal electrification of old pump house, internal electrification of new pump house etc complete for PWS to Pukali GP- Pukali under Pottangi Block in the Dist. of Koraput (40 LPCD).	Rs 90.58	Rs.10000.00	1% of the estimated cost	B&A	Nine Months
18	Design, Construction ,testing & commissioning of 100KL RCC OGR & 100KL RCC UGR Construction of compound wall for 100KL RCC OGR , Construction of compound wall for Pump house, Construction of pump house,Laying of Rising main & distribution pipe line with individual House hold connection (FHTC) , Installation of pumping unit & internal electrification of new pump house etc complete for PWS to Balda GP- Balda under Nandapur Block in the Dist. of Koraput (40 LPCD).	Rs 87.84	Rs.10000.00	1% of the estimated cost	B&A	Nine Months
19	Design, Construction ,testing & commissioning of 20KL RCC OGR(3nos), Construction of Collection cum filter chamber(3nos), laying of Rising main & Distribution pipe line with individual House hold connection (FHTC) (3nos)& Construction of Compound wall (3nos), Construction of Walk way to OGR (3nos), Construction of Catch water drain (3nos)for Spring Base water supply to Godri G.P.Giriligumma under Dasamanthapur Block.(Single Village)	Rs.66.50	Rs.10000.00	1% of the estimated cost	B&A	Six Months

SD/-
Executive Engineer,
RWS&S,Division, Koraput.