

**GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES**

**OFFICE OF THE EXECUTIVE ENGINEER,
ANGUL IRRIGATION DIVISION, ANGUL.
AT/P.O: HAKIMPADA, DIST: ANGUL
e-Mail - eeangulirrigation@gmail.com**

INVITATION FOR BIDS (IFB)

Bid Identification No. EE-AID-1-2021-22

1. The Executive Engineer, Angul Irrigation Division, Angul on behalf of Governor of Odisha invites on-line **percentage rate basis tender in single cover system** through e-procurement for the works detailed in the table below from the eligible class of contractors registered with State Governments & contractors of equivalent grade/ class registered with Central Government / MES / Railways for execution of Civil works. The proof of registration from the appropriate authority shall be enclosed along with the bid. The registered bidders outside of Odisha State can participate in this on-line tender process after necessary portal enrolment but shall have to subsequently undergo registration with appropriate authority of the Odisha State Govt. within a month of acceptance of bid.

Sl. No	Name of the work	Est. cost (in Lakh) (Excl. GST)	Bid security (in Rs.) (Online)	Cost of Document (in Rs.) (Online)	Class of bidder	Period of completion	Name of Sub-Division
1	2	3	4	5	6	7	8
1	Protection to scoured bank on Ramial left near Pump house of Rekula village at D/S of Bridge of Kamakhyanagar Block.	12.59	12,600/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
2	Protection to scoured bank on Ramial left near village Sana Indupur of Kamakhyanagar Block.	12.64	12,700/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
3	Protection to scoured bank on Ramial left near village Lokanathpur at U/S of Hadagada Temple of Kamakhyanagar Block.	12.04	12,100/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
4	Protection to scoured bank on Ramial left near village Jagannathpur from RD 220m to 350m of Kamakhyanagar Block.	12.70	12,700/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
5	Protection to scoured bank on Ramial left at Purapanda Tota near Rameswar Temple of Kamakhyanagar Block.	12.58	12,600/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
6	Protection to scoured bank on Ramial left near village Jamunakot at D/S of RD Bridge from RD 660m to 800m of Bhuban Block.	15.74	15,800/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
7	Restoration to O.A.E. on Brahmani Left from Chandipal to Mahulpal U/S of sluice from RD 2370m to 2680m of Bhuban Block.	15.74	15,800/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
8	Protection to scoured bank on Ramial left near village Jamunakot at U/S of RD Bridge from RD 150m to 250m of Bhuban Block.	13.63	13,700/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
9	Protection to scoured bank on Ramial left near village Kantaripat at Intake well of Kamakhyanagar Block.	12.60	12,600/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
10	Protection to scoured bank on Ramial left near village Baligorada at U/S of Bridge near Check Dam of Kamakhyanagar Block.	14.95	15,000/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar

11	Protection to scoured bank on Sapua right near village Similipatana U/S of RD Bridge of Dhenkanal Sadar Block	12.70	12,700/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
12	Protection to scoured bank on Brahmani right near village Chandipal of Gondia Block	15.72	15,800/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
13	Protection to scoured bank on Brahmani right near village Gengutia of Dhenkanal Sadar Block	12.60	12,600/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
14	Protection to scoured bank on Badajor Nallah left near village Karanda of Hindol Block	12.73	12,800/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
15	Protection to scoured bank on Brahmani right near village Raipur at Shiva Temple of Gondia Block	12.51	12,600/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
16	Raising and Strengthening of embankment on Brahmani right from Sankulei to Naganahill from RD 3400m to 4000m of Dhenkanal Sadar Block	16.62	16,700/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
17	Raising and Strengthening of embankment on Brahmani right near village Latadeipur from RD 450m to 1000m of Gondia Block	12.33	12,400/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
18	Protection to scoured bank on Brahmani right at village Kotapal near Left Point of Dhenkanal Sadar Block	12.60	12,600/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
19	Protection to scoured bank on Sapua left near village Kasipur of Dhenkanal Sadar Block	12.58	12,600/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
20	Raising and Strengthening of embankment on Brahmani right from Naganahill to Badjoremouth from RD 5000m to 5600m of Dhenkanal Sadar Block	12.40	12,400/-	6,000/-	'D' & 'C'	60 Days	Flood Sub-Division, Kamakhyanagar
21	Flood protection work on right side scoured bank of Nahurani Nallah near village Dangapal of Chhendipada Block	12.61	12,700/-	6,000/-	'D' & 'C'	60 Days	Derjang- Aunli Sub-Divn., Angul
22	Improvement to Santri Minor from RD 4750m to 4850m, RD 5260m to 5385m of Derjang Irrigation Project	26.34	26,400/-	6,000/-	'C' & 'B'	60 Days	Derjang- Aunli Sub-Divn., Angul
23	Improvement to Barsingha Distributary from RD 00m to 20m, 1225m to 1290m and 2474m to 2624m of Derjang Irrigation Project	15.81	15,900/-	6,000/-	'D' & 'C'	60 Days	Derjang- Aunli Sub-Divn., Angul
24	Strengthening of Right Bank of Angul Main Canal from RD 500m to 710m, 2140m to 3470m of Derjang Irrigation Project	9.45	9,500/-	4,000/-	'D' & 'C'	60 Days	Derjang- Aunli Sub-Divn., Angul
25	Improvement to Aunli Main Canal from RD 3747m to RD 3880m of Aunli Irrigation Project	24.10	24,100/-	6,000/-	'C' & 'B'	60 Days	Derjang- Aunli Sub-Divn., Angul
26	Improvement to Service road of Angul Main Canal from RD 8800m to 10515m of Derjang Irrigation Project	26.30	26,300/-	6,000/-	'C' & 'B'	60 Days	Derjang- Aunli Sub-Divn., Angul
27	Improvement to Right Bank Service road of Angul Main Canal from RD 9430m to 10200m of Derjang Irrigation Project	12.65	12,700/-	6,000/-	'D' & 'C'	60 Days	Derjang- Aunli Sub-Divn., Angul

28	Improvement to Raghunathpur Distributary from RD 195m to 555m of Dadaraghati Irrigation Project.	17.86	17,900/-	6,000/-	'D' & 'C'	60 Days	Dadaraghati Irr. Sub-Divn., Dadaraghati
29	Improvement to Nuasahi Minor from RD 540m to 740m and Renovation of CD at RD 1346m, 1870m and 3942m of LBC of Dadaraghati Irrigation Project.	16.63	16,700/-	6,000/-	'D' & 'C'	60 Days	Dadaraghati Irr. Sub-Divn., Dadaraghati
30	Improvement to Rangathali Branch Canal from RD 2795m to 2905m and Jharanbahal Distributary from RD 100m to 555m of Dadaraghati Irrigation Project.	23.31	23,400/-	6,000/-	'C' & 'B'	60 Days	Dadaraghati Irr. Sub-Divn., Dadaraghati
31	Improvement to Tail Distributary of RMC from RD 4907m to 5207m of Dadaraghati Irrigation Project.	14.33	14,400/-	6,000/-	'D' & 'C'	60 Days	Dadaraghati Irr. Sub-Divn., Dadaraghati
32	Improvement to Batagaon Distributary (Construction of CC guard wall from RD 600m to RD 834m) of LMC of Ramial Irrigation Project.	22.23	22,300/-	6,000/-	'C' & 'B'	60 Days	Ramial Dam Sub-Divn., Kankadahad
33	Construction of Cement Concrete guard wall from RD 3226m to RD 3700m of Ragadi Distributary No.1 of LMC of Ramial Irrigation Project.	23.20	23,200/-	6,000/-	'C' & 'B'	60 Days	Ramial Dam Sub-Divn., Kankadahad
34	Construction of Cement Concrete guard wall from RD 1980m to RD 2300m of Kandhara Distributary of Right Main Canal of Ramial Irrigation Project.	22.97	23,000/-	6,000/-	'C' & 'B'	60 Days	Ramial Dam Sub-Divn., Kankadahad
35	Improvement to Sapua Link Channel from RD 5715m to RD 5830m (Guard wall) of Sapua Badjore Irrigation Project.	12.06	12,100/-	6,000/-	'D' & 'C'	60 Days	Sapua Badjore Irr. Sub-Divn., Satmile
36	Improvement to Right Main Canal from RD 2930m to RD 3035m (Guard wall) of Sapua Badjore Irrigation Project.	10.84	10,900/-	6,000/-	'D' & 'C'	60 Days	Sapua Badjore Irr. Sub-Divn., Satmile

- Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and other necessary documents can be seen in the website: www.tendersodisha.gov.in during the bidding period.
- Government of Odisha has mandated online registration of all categories of contractors in CDMS portal (www.cdmsodisha.gov.in) vide O.M. No. 12934 dt.23.08.2018 of Works Department. As per the codal provision vide clause No. 12.4 of Appendix IX (A) of O.P.W.D. code Vol.(II) all classes of contractors are requested to register themselves in CDMS Portal. **Tender Inviting Authority will not accept any tender if contractors shall not registered under CDMS portal & their tenders will be rejected.**
- The Bidder shall transfer online required E.M.D. / Bid Security amount specified for the works in the table Col- 04 above as part of its bid through process as mentioned in the DTCN vide Office Memorandum No. 17254/W/dated 05.12.2017 of Works Department, Govt. of Odisha. Bidders desirous to hire machineries or equipments from outside the State or owned but deployed outside the state are required to transfer online 2% of the amount put to tender as Bid security.
- The Bidder shall transfer online the cost of Bid document (Non-refundable) amount specified for the works in the table Col-05 above per set towards cost of the bid through process as mentioned in the DTCN vide Office Memorandum No. 17254/W/dated 05.12.2017 of Works Department, Govt. of Odisha.
- The bid is to be submitted through the e-procurement portal with documents such as scanned copies of GST Registration Certificate, valid contractor Registration certificate, PAN card, undertaking/certificates duly filled, Affidavit, No Relation Certificate (N.R.C.) and documents required as per the relevant clauses of DTCN with Bill of Quantity (Financial Bid), failing which tenders will not be accepted.

7. **As per Works Department Office Memorandum No. 4559 / W, Bhubaneswar dtd.05.04.2021, Additional Performance Security in case of Abnormally Low Bids (ALBs),** the Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount is less than estimated cost put to tender to the extent of exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount in shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Division Officer from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further, proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v) of OPWD Code, Volume-I vide Works Department Office Memorandum No. 14459/W dated 20.09.2018.

The Additional Performance Security deposit to be made as per fixed the following rate of Additional Performance Security.

Sl. No.	Range of Difference between the estimated cost put to tender and Bid amount.	Additional Performance Security to be deposited by the successful bidder
i.	Below 5%	No Additional Performance Security
ii.	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid Amount)
iii.	From 10% and above	150% of (Difference between estimated cost put to tender and Bid Amount)

8. Period of availability of tender On-line/ Date and time of bidding on-line/ Last date of seeking clarification/ Date of opening of tender etc. Details as follows –

Procurement Officer	Bid Identification No.	Availability of tender in the website: www.tendersodisha.gov.in for online bidding.		Last date & time for seeking tender clarification	Date & time of opening of tender
		From	To		
1	2	3	4	5	6
Executive Engineer, Angul Irrigation Division, Angul	EE-AID-1-2021-22	16.04.2021 10.00 AM	26.04.2021 5.00 PM	20.04.2021 5.00 PM	27.04.2021 10.00AM

N.B. In the event of the specified date of bid opening being declared as a holiday the officer inviting the Bid, the bids will be opened at the appointed time on the next working day.

9. The bid for the work shall remain valid for a period of 90 days from the last date of receipt of bid. If any bidder/ tenderer withdraws his bid / tender before the said period or makes any modification in the terms and conditions of the bid, the EMD deposited at the time of submission of tender shall stand forfeited.
10. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the State Government is allowed to work as a contractor within a period of two years after his retirement from Government service without Government permission.
11. **Engineer contractor** who wants to avail EMD Exemption shall have to furnish scan copy of affidavit to this effect as per works Department Letter No 6315 dt.16.06.2011 . **SC/ST contractors** desires of availing benefit as per works Department Resolution No. 16262 dated 30.10.2018 (Item No.1) must submit affidavit for the same.
12. **If the rate quoted by the bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids.** But if more than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system to be drawn on **05.05.2021 at 10.00AM in presence of all bidders/ their authorized representatives.**
In the event of the specified date for drawal of lottery being declared a holiday for the officer inviting Bid, lottery will be drawn at the appointed time on the next working day.

13. As Goods and Service Tax has come into force with effect from 01 07 2017, GST as applicable will be paid extra after gross bill amount prepared vide Section-15 and Section-142 (11-C) of Odisha Goods and Service Tax Act 2017. The rate of individual items of work are exclusive of GST and bidders are to quote there rates exclusive of GST.
14. The Addendum/ Corrigendum / Cancellation if any will be hoisted in the website only.
15. All correspondences & informations if any required will be sent to the bidders in their provided e-Mail address.
16. The authority reserves the right to cancel any or all the bids without assigning any reasons thereof.


Executive Engineer
Angul Irrigation Division
Angul

Memo No. 2453 Dated 09.04.2021

Copy submitted to the Engineer-in-Chief, Water Resources, Odisha, Bhubaneswar for favour of kind information and necessary action.

Encl: DTCN


Executive Engineer
Angul Irrigation Division, Angul

Memo No. 2454 (5) Dated 09.04.2021

Copy submitted to the Chief Engineer & Basin Manager, Brahmani Basin, Samal / Chief Engineer, Flood Control & Basin Manager, Lower Mahanadi Basin, o/o the E.I.C., W.R. Odisha, Secha Sadan, Bhubaneswar / Chief Construction Engineer, Brahmani Right Basin, Dhenkanal / Superintending Engineer, Angul Irrigation Circle, Angul / Superintending Engineer, Rengali Irrigation Circle, Samal for favour of kind information and necessary action.


Encl- DTCN


Executive Engineer
Angul Irrigation Division, Angul

Memo No. 2455 / WE Dated 09.04.2021

Copy submitted to the Head, State Portal Group, Odisha Secretariat, Bhubaneswar for information and necessary action. It is requested to hoist the tender call notice bid **Identification No. EE-AID- 1 /2021-22** in the official web-site of Govt. of Odisha named <http://www.odisha.gov.in> on or before **10-00 AM dt. 16.04.2021**.


Encl: Soft copy of DTCN.


Executive Engineer
Angul Irrigation Division, Angul

Memo No. 2456 Dated 09.04.2021

Copy submitted to the Director, Monitoring & Evaluation, office of the Engineer-in-Chief, Water Resources, Odisha, Bhubaneswar with a request to display the above tender call notice in the authorized Govt. web-site of Water Resources Department named www.dowrodisha.gov.in on or before **10-00 AM dt. 16.04.2021**.

Encl: Soft copy of DTCN.


Executive Engineer
Angul Irrigation Division, Angul

Memo No. 2457 (8) Dated 09.04.2021

Copy to the Executive Engineer, DM & QC Division, Samal / Executive Engineer, Head Works Division, Samal / Executive Engineer, Manjore Irrigation Division, Athamallik / Executive Engineer, R&B. Division, Angul / Executive Engineer, R.W. Division, Angul / Executive Engineer, Minor Irrigation Division, Angul / Executive Engineer, P.H. Division, Angul / Executive Engineer, Lift Irrigation Division, Angul / All Deputy Executive Engineers & Assistant Executive Engineers under Angul Irrigation Division, Angul for information and necessary action.

Encl- DTCN


Executive Engineer
Angul Irrigation Division, Angul

Memo No. 2458 (5) Dated 09.04.2021

Copy to Divisional Accounts Officer / Estimator / Head Clerk / Divisional Cashier / Steno for information and necessary action.

Copy to Notice Board.


Executive Engineer
Angul Irrigation Division, Angul