

**GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES**

**OFFICE OF THE EXECUTIVE ENGINEER,
SAMBALPUR IRRIGATION DIVISION, SAMBALPUR**

E-mail [id-sidsambalpur@gmail.com](mailto:idsidsambalpur@gmail.com)

e-Procurement notice no. EESID-02/2021-22

Bid Identification No. EESID-02(01)/2021-22 to EESID-02(11)/2021-22

No. 1300

Date. 19.05.2021

Bid documents consisting of work, estimated amount put to tender, cost of tender paper, EMD, time of completion, class of contractor, the set of terms & conditions of contract and other necessary documents can be seen in e-procurement portal <https://tendersodisha.gov.in> complete online process only.

1.	Nature of Works	:	Canal Works& Flood Works
2.	Nos. of works	:	11 (Eleven) Nos.
3.	Bid Identification No.	:	EESID-02(1) /2021-22 to EESID-02(11) /2021-22
4.	Estimated Cost	:	8.82 to 89.24 Lakhs
5.	Earnest Money Deposit	:	Referred to DTCN
6.	Cost of Tender Paper	:	Referred to DTCN
7.	Period of Completion	:	Referred to DTCN
(Single Cover)			
8.	Date and Time of availability of Bid Document in the Portal	:	Dt:24.05.2021 at 11.00 AM to Dt: 04.06.2021 up to 17.00 PM.
9.	Last Date / Time for receipt of Bids in the Portal	:	Dt: 04.06.2021 up to 17.00 PM.
10.	Date of opening of Bid	:	Dt: 07.06.2021 at 11.00 AM.
11.	Clarification seeking date	:	Dt: 25.05.2021 at 11.00 AM to 03.06.2021 at 17.00 PM
11.	Date of Lottery (if required)	:	Dt: 11.06.2021 at 11.30 hours in the O/O Executive Engineer, Sambalpur Irrigation Division, Sambalpur
(Double Cover)			
12.	Date and Time of availability of Bid Document in the Portal	:	Dt:24.05.2021 at 11.00 AM to Dt: 07.06.2021 up to 17.00 PM.
13.	Last Date / Time for receipt of Bids in the Portal	:	Dt: 07.06.2021 up to 17.00 PM.
14.	Date of opening of Technical Bid	:	Dt: 08.06.2021 up to 11.00 PM.
15.	Date of opening of Financial Bid	:	Dt: 22.06.2021 up to 11.00 PM.
16.	Clarification seeking date	:	Dt: 25.05.2021 at 11.00 AM to 04.06.2021 at 17.00 PM
17.	Date of Lottery (if required)	:	Dt: 28.06.2021 at 11.30 hours in the O/O Executive Engineer, Sambalpur Irrigation Division, Sambalpur

19.	Name and Address of the Officer Inviting Bid	:	Executive Engineer, Sambalpur Irrigation Division, Sambalpur At/Po- Khetrajpur - 768003 Dist-Sambalpur Email Id:- sidsambalpur@gmail.com
-----	--	---	---

Further details can be seen from the e-procurement portal <https://tendersodisha.gov.in>. Any addendum/ corrigendum/ cancellation of tender can also be seen in said website.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No- 1301

/Date- 19.05.2021

Copy submitted to the Engineer-in-Chief, Water Resources, Odisha, SechaSadan, Bhubaneswar for favour of kind information and necessary action.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No- 1302 (WE)

/Date-19.05.2021(mailed-ipr.advt@gmail.com)

Copy along with soft copy submitted to the Deputy Director-cum-Deputy Secretary, Advertisement, Information & Public Relation Department, Office of the Director of Public Relation, Govt. Of Odisha, Bhubaneswar with a request to publish the tender call notice in one most widely circulated English daily and two most widely circulated Odia daily newspaper. The complimentary copy of the advertisement of each paper may please be sent to this office for reference.

Encl:- Soft copy-1 No.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No-1303 (WE)

/Date-19.05.2021(mailed-tendersorissa@gmail.com)

Copy along with soft copy submitted to the Technical head, State Portal Group, NIC, Odisha Secretariat, Bhubaneswar for favour of kind information and necessary action along with soft copy of the D.T.C.N. for hoisting in Govt. Website to provide downloading facility to intending bidders.

Encl:- Soft copy-1 No.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No-1304-06 (WE)

/Date-19.05.2021

Copy along with copy of the enclosure submitted to the Chief Engineer and Basin Manager, Upper Mahanadi Basin, Burla / Director, Research and Quality Control, Unit-VIII, Delta Square, Bhubaneswar-12 / Superintending Engineer, Hirakud Dam Circle, Burla for favour of kind information and necessary action.

Encl:- 1 No. (Each)(e-mailed)

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No-1307 (WE)

/Date-19.05.2021

Copy along with soft copy mailed Dy. Director, MIS (ddmis-eicwr.od@nic.in) to the 'e' Procurement Cell, Office of the Engineer-in-Chief, Water Resources, Odisha, SechaSadan, Bhubaneswar for information and necessary action with a request to hoist in DOWR website.

Encl:- Soft copy-1 No.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No- 1308

/Date-19.05.2021

Copy submitted to the Collector & District Magistrate, Sambalpur for favour of kind information and necessary action.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No- 1309

/Date-19.05.2021

Copy submitted to the Superintendent of Police, Sambalpur for favour kind information and necessary action.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No- 1310-30

/Date-19.05.2021

Copy to all the Executive Engineers under Hirakud Dam Circle, Burla / Executive Engineer, Sambalpur (R&B) Division, Sambalpur / Additional Project Director (Tech.) DRDA, Sambalpur / Executive Engineer ,R.W. Division, Sambalpur / Executive Engineer R.W.S.S., Division, Sambalpur / Executive Engineer, M.I. Division, Sambalpur / Commissioner, Sambalpur Municipal Corporation, Sambalpur / Division Notice Board / Tender Call Notice File / Divisional Accounts Officer / Cashier / Inspector in charge, Police Station, KhetrampurDist-Sambalpur for information and necessary action.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

Memo No- 1331

/Date-19.05.2021

Copy forwarded to Liason Officer, Office of the Chief Engineer & Basin Manager, Upper Mahanadi Basin, Room No.334 (2nd Floor), SechaSadan, Bhubaneswar, Pin-751001 for information and necessary action.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur.

GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES

OFFICE OF THE EXECUTIVE ENGINEER,
SAMBALPUR IRRIGATION DIVISION, SAMBALPUR
[Email:-sidsambalpur@gmail.com](mailto:sidsambalpur@gmail.com)

“e” PROCUREMENT NOTICE NO:- 02/2021-22
INVITATION FOR BIDS (IFB)

The Executive Engineer, Sambalpur Irrigation Division, Sambalpur, Po-Khetrajpur, Dist-Sambalpur, Odisha, on behalf of Governor of Odisha invites **On-line percentage rate bids in single cover system and double cover system through e-procurement method of bidding** for the works mentioned in the table below. The Bids should be submitted by the eligible class of contractors as mentioned below, registered with the State Governments and contractors of equivalent grade/class registered with Central Government / M.E.S./ Railways, through On-line in the Government web-site www.tendersodisha.gov.in The bidders should have necessary portal enrolment (with own digital signature certificate). The proof of registration from the appropriate authority shall be enclosed along with the bid. The registered bidders outside of Odisha State can also participate in this on-line tender process after necessary portal enrolment but shall have to subsequently undergo registration with the appropriate authority of the Odisha State Government within one month of acceptance of bid.

Sl. No.	Name of the Work	Bid Identification No.	Cost of works (in Lakhs)	EMD exempted due to COVID-19 vide O.M. No. 8943 / dtd:- 18.03.2021 of F. Dept.	Cost of Tender Paper / Bid Documents (Rs.) (Online)	Class of Bidder	Time Period of Completion
1	2	3	4	5	6	7	8
1	Flood protection to left bank of River Kharla (Construction of 3 nos. of Spurs) near village Ladh of Kuchinda block under Sambalpur District for 2021-22.	EESID-02(01)/2021-22	89.15	Exempted	10000	'A' or 'B'	365 working days
2	Flood protection to left bank of Matuali Nallah from RD 00 to RD 125m near village Balam of Naktideul Block under Sambalpur District for 2021-22.	EESID-02(02)/2021-22	88.89	Exempted	10000	'A' or 'B'	365 working days
3	Renovation of cross drainage at RD 21634.00m of Gohira Left main Canal of Gohira Irrigation Project for the year 2021-22.	EESID-02(03)/2021-22	35.59	Exempted	6000	'B' or 'C'	180 working days
4	Protection of left bank from RD 00 to 450m of River Tikira near village Kundheigola (Dholpathar) in Reamal Block of Deogarh District for 2021-22.	EESID-02(04)/2021-22	89.24	Exempted	10000	'A' or 'B'	365 working days
5	Construction of bed and slope lining in between RD 1570.00m to RD 1800.00m of Gohira right Main Canal of Gohira Irrigation Project for the year 2021-22.	EESID-02(05)/2021-22	13.28	Exempted	6000	'C' or 'D'	60 working days
6	Construction of guard wall with bed lining in between RD 3800m to 3905m of Reamal Distributary of Gohira Irrigation Project for the year 2021-22.	EESID-02(06)/2021-22	14.73	Exempted	6000	'C' or 'D'	60 working days
7	Construction of guard wall from RD	EESID-	8.82	Exempted	4000	'C'	60 working

	1050.00m to RD 1160.00m of Basantpur Minor of Gohira Irrigation Project for the year v2021-22.	02(07)/2021-22				or 'D'	days
8	Construction of bed and slope lining in between RD 2800m to RD 3073m and guard wall with bank raising from RD 4000m to 4220m of Rengalbeda Distributary of Gohira Irrigation Project for the year 2021-22.	EESID-02(08)/2021-22	10.69	Exempted	6000	'C' or 'D'	60 working days
9	Construction of guard wall with bed lining in between RD 1780m to 1970m of Mardang Minor of Gohira Irrigation Project for the year 2021-22.	EESID-02(09)/2021-22	12.44	Exempted	6000	'C' or 'D'	60 working days
10	Construction of guard wall with bed lining in between RD 7185m to 7385m and guard wall with bank raising from RD 6630m to 6830m of Rengalbeda Distributary of Gohira Irrigation Project for the year 2021-22.	EESID-02(10)/2021-22	10.50	Exempted	6000	'C' or 'D'	60 working days
11	Construction of guard wall in between RD 650.00m to RD 960.00m of Gohira Left Main Canal of Gohira Irrigation Project for the year v2021-22.	EESID-02(11)/2021-22	13.25	Exempted	6000	'C' or 'D'	60 working days

1. Bid document consisting of information, plans, specification and bill of quantities of the works are available in web-site www.tenderorissa.gov.in and the set of terms and conditions of contract and other necessary documents can be seen in the web-site till last date of submission of bid.
2. Availability of tender for online bidding:- from 11.00 AM of dt:- 24.05.2021 to 5.00 PM of dt:- 04.06.2021 (Single Cover) and from 11.00 AM of dt:- 24.05.2021 to 5.00 PM of dt:- 07.06.2021 (Double Cover) from Govt. web-site www.tenderorissa.gov.in.
3. The bidder shall transfer the required amount of Bid Security in the prescribed format as per O.M No. 8943 dtd:- 18.03.2021 of Finance Department and cost of Bid document as mentioned for the specified work in Col 9 & 7 respectively of above Table by online through a process as mentioned DTCN.
4. The successful Bidder quoting less bid price than the amount put to tender shall have to furnish **Additional Performance Security** as required and as per O.M No. 4559 dtd:- 05.04.2021 of Works Department, Odisha in shape of **Term Deposit Receipt of Schedule Bank** dully pledged in favour of Executive Engineer, Sambalpur Irrigation Division, Sambalpur within seven days from award of work before signing of the Agreement. In case SC/ST bidder who wants to avail the price preference he must have to furnish the required affidavit to avail price performance. Additional Performance Security should be furnished as mentioned below.

Sl. No.	Range of difference between the estimated cost put to tender and Bid amount	Additional Performance Security to be deposited by the successful bidder
i.	Below 5%	No additional performance security
ii.	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid amount)
iii.	From 10% and above	150% of (Difference between estimated cost put to tender and Bid amount)

Vide Office Memorandum No. 4559/W, Bhubaneswar dtd:- 05.04.2021 of Government of Odisha, Works Department

5. Bid validity period of the tender is for a period of **90** days from the last date of submission of bid. Conditional bid is subject to forfeiture of EMD. If any bidder withdraws his Bid/tender before the said period or makes any modification in the terms and condition of the bid, the E.M.D. deposited at the time of submission of tender / bid shall stand forfeited.
6. Exemption of EMD to the Engineer Contractor will be allowed for a maximum of three (3) work in a financial year and the fact of the awarding a work with exemption of EMD should be entered in the original registration certificate of the Engineer Contractor. Engineer Contractor desires to avail the exemption of EMD is required to submit an affidavit to the effect that He / She has not availed the facility for more than two works during the current financial year.
7. The original affidavit should be retained by the bidder with him. The bidders have to furnish the original documents to the Executive Engineer, Sambalpur Irrigation Division, Sambalpur as and when required for verification of tender. The successful bidder have to submit the original affidavit to the executive Engineer, Sambalpur Irrigation Division, Sambalpur before drawl of the agreement.

8. Date of opening of tender:- Dated 07.06.2021 at 11.00 AM (Single Cover) and Dated:- 08.06.2021 up to 11.00 PM&Dated:- 22.06.2021 up to 11.00 PM (Double Cover) in the office chamber of the Executive Engineer, Sambalpur Irrigation Division, Sambalpur. If the office happens to be closed in the last date of receipt of documents and on the date of opening it will be extended to the next working day and same time and venue.
9. If more than one valid lowest bidders for any work than the tender will be decided through transparent lottery to be conducted in the office of the Executive Engineer, Sambalpur Irrigation Division, Sambalpur which will be intimated later on.
10. The Authority reserves the right to reject / cancel any or all the tenders without assigning any reasons thereof.
11. Other details and conditions can be seen in the bidding documents, which is available in the web-site www.tenderorissa.gov.in.
12. During execution all the COVID guidelines must be strictly followed.

Sd/-
Executive Engineer,
Sambalpur Irrigation Division, Sambalpur

GOVERNMENT OF ODISHA
WORKS DEPARTMENT

OFFICE MEMORANDUM

No.07556900052021 4559 /W., Bhubaneswar, Dated. the 5-4-2021

Subject:-Additional Performance Security in case of Abnormally Low Bids (ALBs).

Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount is less than estimated cost put to tender to the extent of exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount in shape of Term Deposit Receipt pledged in favour of Divisional Officer/Bank Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit/ Bid Security shall be forfeited. Further, proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v) of OPWD Code, Volume-I vide Works Department Office Memorandum No.14459/W dated 20.09.2018.

2. The State Government is in receipt of many representations that on account of slowdown in economy due to the pandemic COVID-19, there is acute financial crunch among many contractors, which in turn is affecting timely execution of the contracts. It has also been represented that this may affect the ability of the contractors to bid in tenders and hence reduce competition. Requests are being received for reduction in quantum of Additional Performance Security in the Government Contracts.

3. In view of the above, the State Government is pleased to fix the following rate of Additional Performance Security;

Sl No.	Range of Difference between the estimated cost put to tender and Bid amount	Additional Performance Security to be deposited by the successful bidder
i.	Below 5%	No Additional Performance Security
ii.	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid Amount)
iii.	From 10% and above	150% of (Difference between estimated cost put to tender and Bid Amount)

4. This shall take effect from the date of issue of this Office Memorandum.

5. The codal provision exists in Works Department Office Memorandum No.14459/W dated 20.09.2018 stands modified to the above extent with effect from the date of issue of this Office Memorandum.

By order of Governor,

Krishan Kumar
(Dr. Krishan Kumar) 5/4

Commissioner-cum-Secretary to Government

Memo No. 4560 W., Dated ⁻²⁻ 5-4-2021

Copy forwarded to Private Secretary to Hon'ble Chief Minister, Odisha/Private Secretary to Hon'ble Minister, Works, Steel & Mines, Odisha for kind information of Hon'ble Chief Minister, Odisha & Hon'ble Minister, Works, Steel & Mines, Odisha.

FA-cum-Additional Secretary to Government
Memo No. 4561 W., Dated 5-4-2021

Copy forwarded to OSD to Chief Secretary, Odisha/Sr. Private Secretary to Development Commissioner-cum-Additional Chief Secretary, Odisha/ Sr. Private Secretary to Principal Secretary, Finance Department for kind information of Chief Secretary/Development Commissioner-cum-Additional Chief Secretary/Principal Secretary, Finance Department.

FA-cum-Additional Secretary to Government
Memo No. 4562 W., Dated 5-4-2021

Copy forwarded to the Principal Accountant General (A&E), Odisha, Bhubaneswar/Principal Accountant General (E&RSA), Odisha, Puri Branch, Puri for information and necessary action.

FA-cum-Additional Secretary to Government
Memo No. 4563 W., Dated 5-4-2021

Copy forwarded to All Departments of Government/ Managing Director, OB&CC Ltd. Bhubaneswar/Managing Director, OCC Ltd. Bhubaneswar/Managing Director, OSPH&WC. Bhubaneswar for information and necessary action.

FA-cum-Additional Secretary to Government
Memo No. 4564 W., Dated 5-4-2021

Copy forwarded to EIC (Civil), Odisha/EIC (Buildings), Odisha/EIC, Water Resources, Odisha/EIC (Rural Works), Odisha/All Chief Engineers, under the Administrative Control of Works Department, R.D. Department, Water Resources Department and H&UD Department/All Superintending Engineers (under Works Department)/All Executive Engineers (under Works Department) for information and wide circulation among subordinate offices.

FA-cum-Additional Secretary to Government
Memo No. 4565 W., Dated 5-4-2021

Copy forwarded to OSWAS Control Room with a request to upload in the web-site of Works Department.

FA-cum-Additional Secretary to Government
Memo No. 4566 W., Dated 5-4-2021

Copy forwarded to the Director, Printing, Stationary & Publication, Odisha, Cuttack by e-mail (deputydirectorpp@redifmail.com) for publication of this Office Memorandum in the next issue of Odisha Gazette and supply 20 (Twenty) copies to this Department for official use.

FA-cum-Additional Secretary to Government

