

GOVT. OF ODISHA  
DEPARTMENT OF WATER RESOURCES  
OFFICE OF THE ADDITIONAL CHIEF ENGINEER  
DRAINAGE CIRCLE, UNIT-8  
BHUBANESWAR-751012

\*\*\*


**E-PROCUREMENT NOTICE NO.SEDC-BBSR-04/2021-22**

**1st CORRIGENDUM**

The critical dates for the tenders for the work 1.Improvement to Kusumi nalla from RD 11760 m to 33180m under DIP (New RD 69540m to 48120m as per approved LS) 2. Improvement to Storm water drainage system of link drains of Debottar nalla and Balangi Drainage channel in Nayagarh town under Nayagarh Constituency 3. Improvement to Barpa Nalla along with link drains of Kuanria system in Daspalla Constituency with bid **BID IDENTIFICATION NO. SEDC BBSR/DD-KHR-05/2021-22 , SEDC-BBSR/DD-KHR-06/2021-22 & SEDC-BBSR/DD-KHR-07/2021-22** invited vide this office **E-PROCUREMENT NOTICE NO.SEDC-BBSR-04/2021-22** are changed as follow :-


	As Per DTCN	Revised/ Changed Date
<b>Bid Sale &amp; Submission End Date (Last date of Availability On-Line)</b>	<b>01-Nov-2021 05:00 PM</b>	<b>28-Oct-2021 05:00 PM</b>
<b>Bid Opening Date</b>	<b>02-Nov-2021 11:00 AM</b>	<b>29-Oct-2021 11:00 AM</b>

All other terms and conditions remain unchanged.

  
Additional Chief Engineer  
Drainage Circle, Bhubaneswar  
Dated...../ / 20

Memo No.


Copy submitted to the Chief Engineer, Drainage, Cuttack for favour of information and necessary action.

  
Additional Chief Engineer  
Drainage Circle, Bhubaneswar

Memo No.

Dated...../ / 20

Copy forwarded to all the Executive/Superintending Engineers under this Circle for information and necessary action.

  
Additional Chief Engineer  
Drainage Circle, Bhubaneswar