



OFFICE OF THE EXECUTIVE ENGINEER,
RWS&S DIVISION, KENDRAPARA.

At : Ichhapur, Post : Shree Baladevjew, Email: eerwsskendrapara@gmail.com

INVITATIONS FOR BIDS (IFB) [e-Procurement]

Bid Identification No. RWS/ 07 /2022-23

Letter No. 2909 / Dated. 08.04.2022

- 1 The Executive Engineer, RWS&S Division, Kendrapara on behalf of Governor of Odisha invites urgent basis lump sum bid in **SINGLE** cover system in **ONLINE MODE** from eligible contractors for sinking of different 200 mm dia Production well for different Rural Piped Water Supply Schemes in Kendrapara District.
- 2 Name of the work : Sinking of 200 mm dia Production well through Mud Rotary Rig for different RPWS Schemes in Kendrapara district
- 3 No. of Work : **16 Nos. (Sixteen) only**
- 4 Value of the Work : ` **5.58 Lakhs to ` 7.21 Lakhs**
- 5 Concerned tender inviting authority : **Executive Engineer, RWS&S Division, Kendrapara**
- 6 Cost of Bid documents (Rs.) (Online) : ` **4000.00**
- 7 Class of Bidder : **“ D” and “C”**
- 8 Period of Completion : **45 days**
- 9 Availability of bid documents in the website : **From date. 20.04.2022 at 10.00 A.M to date. 02.05.2022 5.30 P.M**
- 10 Last Date & Time of seeking tender clarification : Up to **22.04.2022 up to 5.30 P.M**
- 11 Date of Opening of Bid : **04.05.2022 at 11.00 A.M**

The bidders have to participate in the tender through **ONLINE** bidding only. Further details can be had from the website i.e <http://tendersodisha.gov.in>.

Subsequent corrigendum / addendum if required shall only be appeared in the above website.

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara

Memo No. 2910 / Dated. 08.04.2022

Copy with soft copy submitted to the Deputy Director (Advertisement)-cum-Deputy Secretary to Govt. in I & Public Relation. Department, Odisha , Bhubaneswar for information with a request to arrange immediate publication of the e-procurement notice in two consecutive issues of one local English daily newspaper and two local Odia daily newspaper for wide circulation and for General information. The advertising Manager is requested to send the copies of the Advertisement to this office for reference and record.

Encl : CD along with hard copy.

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara

Memo No. 2911 / Dated. 08.04.2022

Copy with soft copy submitted to the Head (State Portal Group) Information and Technology Centre of State Secretariat Odisha, Bhubaneswar to display this e-Procurement notice in the State Government website.

Encl : CD along with hard copy

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara

Memo No. 2912 / Dated. 08.04.2022

Copy in duplicate submitted to the Additional Chief Engineer, RWS&S Circle, Cuttack for favour of information and necessary action. He is requested to kindly display one copy of Tender Call Notice in the Office Notice Board for wide circulation.

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara

Memo No. 2913 / Dated. 08.04.2022

Copy in duplicate submitted to the Engineer-in-Chief, RWS&S / Chief Engineer-I/II, RWS&S / Engineer-in-Chief, PH, Odisha, Bhubaneswar / All Additional Chief Engineers, of RWS&S Circle's and PH Circle's for favour of information with a request ,kindly display one copy of Tender Call Notice in the Office Notice Board for general information.

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara

Memo No. 2914 / Dated. 08.04.2022

Copy forwarded to All the Superintending Engineer / Executive Engineer, RWS&S Divisions / All Superintending Engineer /Executive Engineer, PH Division / All Superintending Engineer /Executive Engineer, RWSS Mechanical Division for information with a request to display the Tender Call Notice in their Notice Board for general information.

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara

Memo No. 2915 / Dated. 08.04.2022

Copy to the Assistant Executive Engineer, RWS&S Sub-Division, Kendrapara / Assistant Executive Engineer, RWS&S Sub-division, Pattamundai / DAO / AEE,Estimator/ AE Estimator / Cashier / Head Clerk / office Notice Board / Guard File under this Division for information.

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara

LIST OF PRODUCTION WELLS

Sl.No	Name of Work	Estimated Cost (Apprx.) Rs. In Lakhs	Cost of Tender Paper	Period of completion
1	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Ratadia Khanda sahi at Sorisia under Derabish Block in Kendrapara District (JJM funds)	` 6.56	` 4000	45 days
2	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Kanchilo under Garadpur Block in Kendrapara District (JJM funds)	` 6.47	` 4000	45 days
3	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Sanaadhanga under Garadpur Block in Kendrapara District (JJM funds)	` 6.45	` 4000	45 days
4	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Akhuadakhini under Marshaghai Block in Kendrapara District (JJM funds)	` 6.91	` 4000	45 days
5	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Mahoo under Aul Block in Kendrapara District (JJM funds)	` 7.02	` 4000	45 days
6	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Gavadia under Aul Block in Kendrapara District (JJM funds)	` 6.79	` 4000	45 days
7	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Beleswarpur under Aul Block in Kendrapara District (JJM funds)	` 6.79	` 4000	45 days
8	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Badamulubasanta under Pattamundai Block in Kendrapara District (JJM funds)	` 6.34	` 4000	45 days
9	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Pachhapada under Pattamundai Block in Kendrapara District (JJM funds)	` 6.34	` 4000	45 days
10	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Taradipal under Pattamundai Block in Kendrapara District (JJM funds)	` 5.58	` 4000	45 days
11	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Choudakulat Zone Two under Kendrapara Block in Kendrapara District (JJM funds)	` 6.04	` 4000	45 days
12	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Choudakulat Zone Three under Kendrapara Block in Kendrapara	` 6.04	` 4000	

	District (JJM funds)			45 days
13	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Gangapada Zone Two under Kendrapara Block in Kendrapara District (JJM funds)	` 6.17	` 4000	45 days
14	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Koro Zone Three under Kendrapara Block in Kendrapara District (JJM funds)	` 6.04	` 4000	45 days
15	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Charigaon Zone Three under Kendrapara Block in Kendrapara District (JJM funds)	` 6.17	` 4000	45 days
16	Sinking of 200 mm dia Production well through mud rotary rig for RPWS to Baradia under Rajkanika Block in Kendrapara District (JJM funds)	` 7.21	` 4000	45 days

Sd/-
Executive Engineer,
RWS&S Division, Kendrapara