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Jaga Mission 
Housing & Urban Development Department 

Government of Odisha 
 

Notice Inviting Proposal 
 

 

Ref No: 742/JAGA                                                            Date: 28-10-2021 
 
Sealed proposals are invited by the Jaga Mission, Housing & Urban Development 
Department from amongst the autonomous registered non-profit civil society organizations 
(CSOs) to select most suitable of them for mobilization and capacity building of slum 
communities for upgradation, delisting and mainstreaming of slums activities under Jaga 
Mission.  
 
The contract for empanelment will be valid for a period of 2 years. It may be extended 
based on the requirement of the Mission. The CSOs will be empaneled on Quality Based 
Selection (QBS) process. The CSO is to submit a technical proposal for one city or more 
than   one depending upon their strength (Maximum for 5 cities).  
 
Initially the  work will be focused on two cities of Bhubaneswar Municipal Corporation and 
Cuttack Municipal Corporation, for a period of six months, which will be further extended to 
all Urban Local Bodies of the State, upon assessment of impact in the two cities. Further 
details of the services requested are provided in the various annexure enclosed with this 
letter. This RFP includes the following documents: 

(i) Instructions to CSOs (Bidder) (see Annexure - I) 
(ii) Data Sheet and Check List (see Annexure - II) 
(iii) Technical Proposal Standard Forms (see Annexure – III) 
(iv) Terms of Reference (ToR) (see Annexure –IV) 

 
1. While all information / data given in the RFP are, to the best of the knowledge 

accurate within the consideration of scope of the proposed contract, the Jaga 
Mission holds no responsibility for accuracy of information and it is the 
responsibility of the Bidder to check the validity of information/ data included in this 
document. 

2. Jaga Mission reserves the right to cancel the entire bid process or part of it, at any 
stage without assigning any reason thereof. 
 

Interested Bidders may obtain further information from the office of the Mission 
Director- Jaga Mission, 4th Floor, Unnati Bhawan, Satya Nagar, Bhubaneswar-751007, 
Tel: 0674 257 0102   

 
 
 

Director of Municipal Administration& Mission Director 
For Jaga Mission 

 
 
 
 

 



 

 

 

Annexure I 
 

Instruction to bidder 

 
1. Introduction 

1.1. These instructions should be read in conjunction with information specific to 

the consulting services contained in the Covering Letter, Data Sheet and 

accompanying documents. 

1.2. The Technical Proposal ONLY shall be the basis for selection of successful 

bidders for empanelment. 

1.3. The Bidder shall bear all costs associated with the preparation and 

submission of its proposal and contract negotiation. 

1.4. Jaga Mission is not bound to accept any proposal, and reserves the right to 

cancel the selection process at any time prior to award of contract without 

thereby incurring any liability to the bidder. 

1.5. In no case, sub-letting / Joint venture / Consortium would be accepted. 
 
 

2. Eligible Bidder 
2.1 The invitation is open to registered non-profit Civil Society Organizations (CSO) 

set up by state or central governments relevant act. 

2.2 CSOs must be registered in NGO Darpan Portal & must have UID number 

from NITI Ayoga. 

2.3 CSOs must have prior experience in social mobilization, training and 

capacity building in rural or urban areas. 

2.4 CSOs should have minimum experience of 7 years in social mobilization and 

capacity building through community driven programmes. 

2.5 The organization should have worked with Govt/Semi Govt organization in the 

area of Urban poor, Community strengthening, Training, Capacity Building. 

- CSOs should have minimum 20 numbers of manpower in their payroll as 
on 31.03.2021. (For applying for 2 cities or more (Max 5) manpower should 
be minimum 40) The resources should be effective in guiding people to take up 
various Capacity building programs. The qualification and experience for the 
employee (Capacity Building professional) is outlined as: 

i. Masters in Social Work/ Masters in Arts/ Masters in Business 
Administration/Law. 

ii. Minimum of 5 years of experience in Community Mobilization, Capacity 
Building trainings. 

iii. Preferably with experience of working in slums.  
iv. Strong communication and interaction skills (in local language) 

2.6 The CSO must have undertaken project/programme at field level in any 

district of the state. The district authorities will be requested to share their 

feedback on the performance of the CSO.  

2.7 "Average" Annual turnover of the bidder should be more than Rs 50 lakhs 

during last three financial years for applying for one city. Since bidder can 

offer maximum for 5 cities, turn over requirement to apply for more than 1 

city will be average Rs. 1.00 Crore during last three financial years. The 

CSOs should have audited financial statement of last three years (2018-19, 



 

 

2019-20, 2020-21*). 

(*For 20-21 if audit is not complete provisional statement signed by CA can be considered) 

2.8 No Joint/Consortium bid is permitted. 
 

3. Conflict of Interest 
Conflict of interest exists in the event of: (i) conflicting assignments, typically 

monitoring and evaluation of the same project by the eligible Bidder; (ii) CSO who 

have a business or family relation with Jaga Mission directly or indirectly; and (iii) 

practices prohibited under the anti-corruption policy of the Government of India 

and Government of Odisha. 

 

4. Disclosure 
4.1 Bidders have an obligation to disclose any actual or potential conflict of 

interest. Failure to do so may lead to disqualification of the Bidder or 

termination of its Contract. 

4.2 Bidders must disclose if they are or have been the subject of any 

proceedings (such as blacklisting) or other arrangements relating to 

bankruptcy, insolvency or the financial standing of the Bidder, including but 

not limited to appointment of any officer such as a receiver in relation to the 

Bidder’s personal or business matters or an arrangement with creditors, or 

of any other similar proceedings. 

4.3 Bidders must disclose if they have been convicted of, or are the subject of 

any proceedings relating to: 

a) a criminal offence or other serious offence involving the activities of a 

criminal organization, or where they have been found by any regulator 

or professional body to have committed professional misconduct; 

b) Corruption including the offer or receipt of an inducement of any kind 

in relation to obtaining any contract; 

c) Failure to fulfill any obligations in any jurisdiction relating to the 

payment of taxes or social security contributions. 

 

5. Anti-corruption Measure 
5.1 Any effort by Bidder(s) to influence Jaga Mission in the evaluation and 

ranking of technical Proposals, and recommendation for award of Contract, 

may result in the rejection of the Proposal. 

5.2 A recommendation for award of Contract shall be rejected if it is determined 

that the recommended Bidder has directly, or through an agent, engaged 

in corrupt, fraudulent, collusive, or coercive practices in competing for the 

contract in question. In such cases Jaga Mission shall blacklist the Bidder 

either indefinitely or for a stated period of time, disqualifying it from 

participating in any H & UD Dept. related bidding for the said period. 

 

 

6. Clarification on Provisions of the RFP Document 
Interested Bidders may seek clarification on any of the provisions in the RFP 

document through e-mail to jagamission.olhm@gmail.com addressed to the 

mailto:jagamission.olhm@gmail.com


 

 

Mission Director, Jaga Mission. Response to all clarifications received through e-

mail and shall be taken up in pre-bid meeting and clarifications/amendments will 

be shared in the website: http://www.urbanodisha.gov.in  

 

7. Pre-Bid Conference 
Besides requesting clarification through e-mail, interested bidders can also clarify 

their queries by participating in the pre-bid conference. 

 
8. Language of Proposals 

The Proposal and all related correspondence exchanged between the Bidder and 

the Client shall be written in the English language. Supporting documents and 

printed literature that are part of the Proposal may be in another language 

provided they are accompanied by an accurate translation of the relevant passages 

in English with self-certification for accuracy, in which case, for the purposes of 

interpretation of the Proposal, the translated version shall govern. 

 
9. Cost of bidding 

The Bidder shall bear all costs associated with the preparation and submission of 

its Proposal. Jaga Mission shall not be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

 
10. Taxes 

The Bidder may be subject to taxes (such as: fringe benefit tax, value added or 

sales tax, service tax, duties, GST as applicable, etc.) on amounts payable by the 

Jaga Mission under the Contract, which are to be borne by the bidder. 

 
11. Submission of Proposal 

12.1 Proposals must be received before the deadline specified in the Data Sheet. 
12.2 Proposals must be submitted to the address specified on the Data Sheet 

and delivered on or before the time specified in the Data Sheet. 

 

12. Documents comprising the Proposal 
Bidders shall submit one sealed envelope, containing the Technical Proposal for 

each city. The Technical Proposals will be opened at the date and time specified 

in the Data Sheet. 

 

13. Proposal validity 
Proposals shall remain valid for the period specified in the Data Sheet 

commencing with the deadline for submission of Technical Proposals as 

prescribed by Jaga Mission. 

 

14. Format and Signing of Proposals 
15.1 A single Technical Proposal (original) for each city as mentioned in the Data 

Sheet shall be submitted in the prescribed format attached with this RFP 

document at Annexure-IV.  

15.2 The original Technical Proposal shall be signed by a person duly 

authorized to sign on behalf of the Bidder. The name and position of the 

http://www.urbanodisha.gov.in/


 

 

person signing the authorization must be typed or printed below the 

signature. All pages of the Technical Proposal shall be signed by the person 

signing the Proposal with date. 

15.3 Any interlineations, erasures, or overwriting will not be accepted. 

 

15. Deadline for Submission of Proposals 
Jaga Mission may, at its discretion, extend the deadline for the submission of 

Technical Proposal by amending the RFP, in which case all rights and obligations 

of the Bidders subject to the previous deadline shall thereafter be subject to the 

deadline as extended. 

 

16. Late Proposals 
Jaga Mission will not consider any Proposal that arrives after the deadline 

prescribed for submission of Proposals in the Data Sheet. Any Proposal received 

after the respective deadline for submission shall be declared late, rejected, and 

returned unopened to the Bidder. 

 

17. Evaluation of Offers: 
Bids received and found valid will be evaluated by Jaga Mission to ascertain the 

best evaluated bid in the interest of Jaga Mission for proposed services under this 

document. The Bidder should take enough care to submit all the information sought 

by Jaga Mission in the desired formats. The bids are liable to be rejected if 

information is not provided in the desired formats, however Jaga Mission reserves 

right to seek any clarification from any bidder if it so desires.  

 

Technical evaluation of the bid would be carried out applying the evaluation 

criteria specified below. Each respective technical bid will be attributed a technical 

score as per following breakup: 

 

 

Sl. 
No. 

Criteria and Weights 
Maximum  
Weights 

1 Experience of Community Mobilisation and Capacity Building   

  
(i)            Number of years in social mobilization activities:  5 marks for 
7 years and 1 mark for one additional year, subject to maximum of 10 
marks. 

10 

  
(ii)          Number of years in capacity building activities:  5 marks for 7 
years and 1 mark for one additional year, subject to maximum of 10 
marks. 

10 

2 Institutional Strength   

  

(i) Number of qualified and experienced man power: 10 marks 
for 20 on role employee with required qualification & 
experience and 1 mark for every additional two member 
subject to maximum 15 marks. 

15 



 

 

Sl. 
No. 

Criteria and Weights 
Maximum  
Weights 

(ii) The qualification and experience for the employee (Capacity 
Building professional) is outlined as: 
- Masters in Social Work/ Masters in Arts/ Masters in 

Business Administration/Law. 
- Minimum of 5 years of experience in Community 

Mobilization, Capacity Building trainings. 
- Strong communication and interaction skills (in local 

language)  

  
(ii)          Number of years of existence/ Experience of the organization 
in the district (for the city applied): 5 marks for 7 years of existence and 
1 mark for one additional year subject to maximum 10 marks 

10 

3 Financial Situation   

  
(i)            Turnover of average 3 years Rs. 50.00 Lakhs: 5 marks Rs 50 
Lakhs average over three years and 1 mark for additional Rs. 10.00 
Lakhs each subject to maximum of 10 marks 

10 

  

(ii)          Grant/ support received from Government/ Private Funding 
agencies for community mobilization and capacity building, cumulative 
in last three years: 5 marks for total Rs 50 Lakhs and 1 mark for 
additional Rs. 10.00 Lakhs each 

10 

4 Past performances    

  
No. of projects in Urban Development executed during last five years: 
1 mark for one project with 1 mark for each additional project subject to 
maximum 5 marks  

5 

5 Letter of Appreciation/Certificate of Performance   

  

Letter of appreciation/ certificate of satisfactory performance of project 
from Government, National/International Organizations:  1 mark for one 
letter on satisfactory performance with 1 mark for each additional letter 
subject to maximum 5 marks 

5 

6 Technical Proposal & Presentation   

  
Proposal on the technical proficiency, problem solving methodologies, 
baseline, impact and innovation.  

25 

  Total 100 

 
18. Selection/ Empanelment: 

Minimum Qualifying score for empanelment shall be 70 Marks. As per the above 

scoring the merit list will be prepared city wise. The resource organizations will be 

selected in order of their marking. The empanelment list will be maintained and in 

the event of selected resource organization not willing/ able to carry out the scope 

of work to achieve the projected target, in such event Jaga Mission may take over 

the work or appoint another resource organization in the same geographical area. 

In the first phase work will be allocated for Bhubaneswar and Cuttack city. 



 

 

In the subsequent phase based on success of the program in these cities the 

scheme shall be expanded to other cities. The performance of RO not found 

satisfactory in these cities will not be considered for other cities even though might 

have been empaneled under this RFP.  

 
19. Client’s Right to Accept any Proposal, and to Reject any or all Proposals 

Jaga Mission reserves the right to accept or reject any Proposal, and the bidding 

process and reject all Proposals at any time prior to Contract award, without 

thereby incurring any liability to the Bidders. 

 

20. Negotiations/Clarifications 
The successful Bidder will be informed in writing of the date, place and time for 

negotiations/clarifications, if any. Representatives conducting negotiations on 

behalf of the Bidder must have written authority to negotiate and conclude a 

Contract. 

 
21. Signing of Contract 

21.1. After notification, the Client shall communicate to the successful Bidder to 

sign the Contract.  

21.2. Pursuant to negotiations, the successful Bidder shall sign, date, and return 

the Contract, along with necessary supporting documents, to the Client. 

21.3. All formalities of negotiation and signing of contract will be completed within 

seven (7) days of notification of award. 

 

22. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 

CONTRACT 

22.1. Effectiveness of Contract: This Contract shall come into force and effect on 

the date (the “Effective Date”) of the “Client’s notice to the Resource 

Organization instructing the Agencies/Organizations to begin carrying out the 

Services. 

22.2. Termination of Contract for Failure to Become Effective: If this Contract 

has not become effective within such time period after the date of the 

Contract signed by the Parties, client may, by not less than 30 days written 

notice to the Agencies/Organizations, declare this Contract to be null and 

void, and forfeit the EMD. 

22.3. Commencement of Services: The Agencies/Organizations shall begin 

carrying out the Services not later than 7 days after the effective date. 

22.4. Expiration of Contract This Contract shall expire at the end of one year 

from the date effective unless extended by Jaga Mission. 

22.5. Entire Agreement: This Contract contains all covenants, stipulations and 

provisions agreed by the Parties. No agent or representative of either Party 

has authority to make, and the Parties shall not be bound by or be liable for, 

any other statement, representation, promise or agreement not set forth 

herein. 

 

22.6. Modifications or Variations:  Any modification or variation of the terms and 



 

 

conditions of this Contract, including any modification or variation of the scope 

of the Services, may only be made by written agreement between the 

Parties. 

 
23. Force Majeure 

23.1. Definition 
• For the purposes of this Contract, “Force Majeure” means an event which is 

beyond the reasonable control of a Party, is not foreseeable, is unavoidable 

and not brought about by or at the instance of the Party claiming to be 

affected by such events and which has caused the non-performance or 

delay in performance, and which makes a Party’s performance of its 

obligations here under impossible or so impractical as reasonably to be 

considered impossible in the circumstances, and includes, but is not limited 

to, war, riots, civil disorder, earthquake, fire, explosion, storm, flood or other 

extreme adverse weather conditions, strikes, lockout or other industrial 

action (except where such strikes, lockouts or other industrial action are 

within the power of the Party invoking Force Majeure to 

prevent),confiscation or any other action by Government agencies. 

• Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a Party or by or of such Party’s Sub- 

Consultancy Agencies/Organisations or agents or employees, nor (ii) any 

event which a diligent Party could reasonably have been expected both to take 

into account at the time of the conclusion of this Contract, and avoid or 

overcome in the carrying out of its obligations here under. 

• Force Majeure shall not include insufficiency of funds or inability to make any 

payment required here under. 

 

23.2. No Breach of Contract: The failure of a Party to fulfil any of its obligations 

here under shall not be considered to be a breach of, or default under this 

Contract in so far as such in ability arises from an event of Force Majeure, 

provided that the Party affected by such an event has taken all reasonable 

precautions, due care and reasonable alternative measures, all with the 

objective of carrying out the terms and conditions of this Contract. 

 

 

23.3. Measures to be Taken: 
• A Party affected by an event of Force Majeure shall continue to perform 

its obligations under the Contract as far as is reasonably practical, and 

shall take all reasonable measures to minimize the consequences of any 

event of Force Majeure. 

• A Party affected by an event of Force Majeure shall not if the other Party 

of such event as soon as possible, and in any case not later than fourteen 

(14) days following the occurrence of such event, providing evidence of the 

nature and cause of such event, and shall similarly give written notice of 

the restoration of normal conditions as soon as possible. 

• Any period within which a Party shall, pursuant to this Contract, complete 

any action or task, shall be extended for a period equal to the time during 



 

 

which such Party was unable to perform such action as a result of Force 

Majeure. 

• During the period of their inability to perform the Services as a result of an 

event of Force Majeure, the Agencies/Organizations upon instructions by 

the “Client”, shall either demobilize or continue with the Services to the 

extent possible, in which case the Agencies/Organizations shall continue 

to be paid proportionately and on prorate basis, under the terms of this 

Contract. 

23.4. Suspension: The “Client” may, by written notice of suspension to the 

Agencies/Organizations suspend all payments to the Agencies/ 

Organizations here under if the Agencies/Organizations fails to perform 

any of its obligations under this Contract, including the carrying out of the  

Services, provided that such notice of suspension (i) shall specify the 

nature of the failure, and (ii)shall allow the Agencies/Organizations to remedy 

such failure, if capable of being remedied, within a period not exceeding thirty 

(30) days after receipt by the Agencies/Organizations of such notice of 

suspension. 

 

24. Termination 
 

24.1. By the “Client”: The “Client” may terminate this Contract in case of the 

occurrence of any of the events specified in paragraphs (a) through(i) of this 

Clause. 

• If the Agencies/Organizations fails to remedy a failure in the performance 

of its obligations hereunder, as specified in a notice of suspension pursuant 

to Clause within thirty (30) days of receipt of such notice of suspension or 

within such further period as the “Client” may have subsequently approved 

in writing. 

• If the Agencies/Organizations becomes (or, if the Agencies/Organizations 

consists of more than one entity, if any of its members becomes and which 

has substantial bearing on providing Services under this contract) 

insolvent or go into liquidation or receivership whether compulsory or 

voluntary. 

• If the Agencies/Organizations fails to comply with any final decision 

reached as a result of arbitration proceedings pursuant to the decision. 

• If the Agencies/Organizations, in the judgment of the “Client”, has 

engaged in corrupt or fraudulent practices in competing for or in executing 

this Contract. 

• If the Agencies/Organizations submits to the “Client” a false statement 

which has a material effect on the rights, obligations or interests of the 

“Client”. 

• If the Agencies/Organizations places itself in position of conflict of interest 

or fails to disclose promptly any conflict of interest to the Client. 

• If the Agencies/Organizations fails to provide the quality services as 

envisaged under this Contract. The Consultancy Monitoring Committee 

(CMC) formulated to monitor the progress of the assignment may make 



 

 

judgment regarding the poor quality of services, the reasons for which 

shall be recorded in writing. The CMC may decide to give one chance to 

the Consultancy firm/agency to improve the quality of the services. 

• If, as the result of Force Majeure, the Agencies/Organizations is unable to 

perform a material portion of the Services for a period of not less than sixty 

(60) days. 

• If the “Client”, in its sole discretion and for any reason whatsoever, decides 

to terminate this Contract. 

 
24.2. In such an occurrence the “Client” shall give a not less than thirty (30) days 

’written notice of termination to the Agencies/Organizations. 

 
24.3. If the Agencies/Organizations fails to perform as envisaged under this 

Contract the PBG amount will be forfeited & the Agencies/ 

Organizations will be blacklisted by the Govt. in H & UD Dept. on 

recommendation from the Jaga Mission. 



 

 

Annexure – II 
 

Data Sheet and Check List 
 

A. Data Sheet: 

1. Title of Consulting Service: Selection and empanelment of Resource Organizations to catalyze 

the mobilization and capacity building of slum communities for upgradation, delisting and 

mainstreaming of slums activities under Jaga Mission.  

2. Name of the Client: Jaga Mission, H & UD Dept. Govt. of Odisha  

3. Method of selection: Quality Based Selection (QBS) through bids from registered non-

profit civil society organizations  

4. Selection of agencies/ organizations: The bidders have to submit the technical Proposal 

giving their credentials, experience, financial status, records of past performances etc as per 

technical proposal form given 

5. Details of the cities/towns for which Resource Organizations (RO) are to be selected and 

number of ROs to be taken for each city is annexed herewith. Applications are to be submitted 

city wise and a bidder can apply for maximum  5 cities. The selection of RO for the city will be 

made on the basis of technical score as explained above. 

6. Technical proposal: Technical proposal to be submitted along with all supporting documents, 

separately for each city. Bidder offering for more than one city should submit separate set of 

supporting documents.  

7. Financial proposal: Financial proposal need not be submitted. The fee payable for each 

deliverable given in the TOR. 

8. Address for submission of proposal:  

Jaga Mission, 4th Floor, Unnati Bhawan, Satya Nagar, Bhubaneswar-751007 

9. Pre-bid conference date & time:  01.11.2021 at 11.30 AM 

10. Proposal validity: Proposals shall remain valid for 120 days after the submission date indicated 

in this Data Sheet. 

11. Joint Ventures or Consortium offer: NOT permissible 

12. Bidders Eligibility Criteria: As per details given at Annexure V. 

13. Authorized signatory: The Bidder is required to include with its proposal written confirmation of 

authorization to its representative to sign on behalf of the Bidder. 

14 Sealed envelope: While submitting the proposal the bidder has to ensure that a single technical 

Proposal for each city in original along with supporting documents to be kept in sealed envelope 

with superscription “Selection and Empanelment of Resource Organizations to catalyze the 

mobilization and capacity building of slum communities for upgradation, delisting and 

mainstreaming of slums activities for city of --------------” On the envelope clearly write/print in bold 

capital letters “DO NOT OPEN EXCEPT IN THE PRESENCE OF THE CLIENT’S 

REPRESENTATIVE AND PRIOR TO …15.11.2021 03.00 PM………….(date & time). If any 

envelope is not sealed and marked as instructed, the Client will assume no responsibility for the 

misplacement or premature opening of envelopes leading to disqualification of the Bidder from 

the bidding process. 

15 The outer envelope: The outer envelope must be labeled with: 

a) Title: “Selection and Empanelment of Resource Organizations to catalyze the formation 

of SHGs, their federations, capacity building of all members and promotion of the financial 

inclusion of SHG members under NULM” 

b) RFP Number; 



 

 

c) Last date of bid Submission; 

d) Full address of bid submission authority with contact no and email on the right; 

e) Full address of the Bidder with contact no and email on the left. 

16 Tender Fee: Tender fee of Rs. 5,000/- (non-refundable) to be deposited. 

17 Earnest Money Deposit (EMD): EMD of Rs. 10,000/- (Refundable) to be deposited. 

18 Tender fee & Earnest Money Deposit: Form for Tender fee & Earnest Money Deposit will be: 

in shape of demand draft in favor of the Mission Director, Jaga Mission payable at Bhubaneswar. 

Bids not accompanied by tender fees and EMD shall stand rejected. This should be submitted in 

a separate envelop marked as Tender fee and EMD. 

19 Bank Guarantee: A Bank Guarantee is to be submitted by the selected Bidder upon signing of 

Contract.  The amount will be 5 percent of the minimum contract value (details will be informed 

in due course). Bank Guarantee will be  in favor of Mission Director, Jaga Mission payable at 

Bhubaneswar. On submission of above bank guarantee, the EMD submitted is to be refunded. 

20 Last date and time for submission of technical proposal:   15.11.2021 time 3.00 PM 

21 Date and time for public opening of the Proposals received:   15.11.2021 time 4.00 PM 

22 Expected date/month for commencement of services:        01.12.2021 

23 Expected date/month for completion of consulting services:  31.05.2021 (For first 2 cities) 

 
 
  



 

 

B. Check List: 
 

The bidders are requested to check the following points before submitting the bids: 
 

1 i Whether the Technical Proposals have been properly marked, 
superscripted, labeled and sealed, as required? Separate proposal 
with supporting documents city wise. 

Yes/No 

 ii Whether each proposal has been ink-signed and stamped by the 
appropriate authority? Have all the pages of the proposal been ink-
signed? 

Yes/No 

 iii Whether the number of pages of the proposal properly indexed? Yes/No 

 iv Have the Tender Fee and EMD been enclosed with the technical 
proposal?  

Yes/No 

2  All the bidders should submit:  

 i Technical proposal as per appendix I  

 ii Copy of valid registration certificate along with latest byelaw of the 
organization 

Annexure 1 

 iii List of board of trustees with their name, father/husband name, date 
of birth, qualification, occupation, address, date of joining in the board 
etc 

Annexure 2 

 iv Copy of registration certificate under 12A if available Annexure 3 

 v Copy of registration certificate under 80G if available Annexure 4 

 vi Copy of registration under FCRA if available Annexure 5 

 vii Brief profile of the organization Annexure 6 

 viii Copy of annual activity report for FY 2018-19,2019-20,2020-21. Annexure 
7,8,9 

 ix Audited statement of expenses for FY 2018-19,2019-20,2020-21. Annexure 
10,11,12 

 x Self-certificate by President/ Chairman/ Secretary of the bidders CSO 
regarding authorized signatory for the project 

Annexure 13 

 xi Self-certificate by President/ Chairman/ Secretary of the bidders CSO 
regarding the list of persons employed in payroll of the agency as on 
31st March 2021  

Annexure 14 

 xii References from State/ District/ULB authorities/funding agencies 
about past performance of the CSO for Urban Development projects 
executed during last five years 

Annexure 15 
 

 xiii Other supporting documents as per RFP Annexures 

 
  



 

 

Annexure – III 
Technical Proposal Standard Format 

(Covering Letter on letter head of the Organisation) 
 

 
                                                                                                Date: 

Letter No: 
From: 
 
 
To:  
The Mission Director, 
Jaga Mission, 4th Floor,  
Unnati Bhawan,  
Satya Nagar, Bhubaneswar-751007 
Subject: Selection and empanelment of resource organizations to catalyze the mobilization 
and capacity building of slum communities for upgradation, delisting and mainstreaming of 
slums activities under Jaga Mission for …………………City. 
Sir, 
 
I/We, the undersigned, offer to provide the services for the above in accordance with your Request 
for Proposal dated…………...We are here by submitting our Technical Proposal both in hard copy 
and soft copy format. 
 
I/We have examined the information provided in your Request for Proposal (RFP) and offer to 
undertake the work described in accordance with requirements and as per fee payable specified in 
RFP. This proposal is valid for acceptance for 120 days and we confirm that this proposal will remain 
binding upon us and may be accepted by you at any time before this expiry date. 
 
I/We accept that any contract that may result will comprise the MOU documents issued with the RFP 
and be based upon the documents submitted as part of our proposal; and placed by the………(name 
of agency).The Proposal has been arrived at independently and without consultation, 
communication, agreement or understanding (for the purpose of restricting competition) with any 
other party invited to tender for this contract. 
 
I/We hereby declare that all the information and statements made in this Proposal are true and 
accept that any misinterpretation contained in it may lead to our disqualification. 
 
I/We confirm that I have the authority to submit proposals/ tenders and to clarify any details on behalf 
of………(name of organization). 
 
I/We understand you are not bound to accept any proposal you receive.  
 
 
 
 

                                                                                  Yours faithfully, 
                                                                                       Signature [In full and initials]: 
                                                                                       Name and Title of Signatory: 

                                                                                    Name of Firm and Stamp: 
                                                          Address: 



 

 

APPENDIX – I 
FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL   FOR ….. CITY 

A. General Details: 

1 Name of the Civil Society Organisation (As per registration 
certificate) 

 

2 Registration Number (Attach copy of valid registration certificate 
along with latest byelaw of the organization  
(UID number from NITI Ayoga to be shared) 

 

3 Date of registration  

4 Act under which registered  

5 Does the organization have a governing body or board of trustees 
(Attach a list of board of trustees with their name, father/husband 
name, date of birth, qualification, occupation, address, date of 
joining in the board etc) 

 

5 Do you have registration under 12A & 80G, please provide details 
(Attach copies of registration) 

 

6 Do you have registration under FCRA, 
Yes/No 

 

7 Correspondence office address with PIN code, Telephone, fax  

8 Registered office address with PIN code, Telephone, fax  

9 E mail Id  

10 Name of the Authorized person    for submitting proposal: 
Mobile No. 
Email id  
(Attach Authorization letter of Competent Authority) 

 

11 Brief on Vision, Mission and Activities of the organization (Within 
500 words) 

 

12 Demand draft Details Tender fee 
Amount  
DD No.  
Issuing Date 
Name of the Bank 
Address of Bank 

 

13 Demand draft Details OF EMD 
Amount  
DD No.  
Issuing Date 
Name of the Bank 
Address of Bank 

 

14 Whether documents attached as per Checklist from annexure II B 
(yes/No) 

 

15 Whether the agency was ever blacklisted: Y/N 
If yes whether that black listing was              not cancelled: Y/N 
(If yes, attach copy of same and the affidavit) 

 

16 Do you agree to carry assignment as per TOR of RFP with fee 

payable as specified in RFP? (Yes/No) 

 

 

17 Do you agree to accept all term & conditions specified in RFP 

documents? (yes/No) 

 

 

 

  



 

 

 
B. Information on experience of community mobilization projects 

 

Sl. 
No. 

Project details Start 
date of 
project 

End date 
of project 

Supporting 
Organization/ 
Funding 
agency/ 
Partner 
Organization 
if any 

Value of the 
organization 
in INR 

Type of 
supporting 
document 
attached 
(Sanction 
order/ 
Contract/ 
MOU etc. 

       

       

       

       

       

       
 

 
C. Information on experience of capacity building projects 

 

Sl. 
No. 

Project 
details 

Start 
date of 
project 

End date 
of 
project 

Supporting 
Organization/ 
Funding 
agency/ Partner 
Organization if 
any 

Value of the 
organization 
in INR 

Type of supporting 
document attached 
(Sanction order/ 
Contract/ MOU etc. 

       

       

       

       

       

       

 
D. Information on man power in the organization  

 

Sl. 
No. 

Name of the 
employee 

Address 
with 
telephone 
number 

Qualification Years of 
experience 
in social 
mobilization 
& capacity 
building 

Full time/ 
Part time 

Date of 
joining in 
the 
organization 

       

       

       

       

       

       

 
  



 

 

E. Information on years of existence of the organization in the district 
 

Name of the 
District 

Duration of 
working in the 
district (Year 
from-to) 

Do you have an 
office in the district 
(Provide address) 

What are the 
programmes 
with the 
organization is 
associated at 
district 

Type of 
supporting 
document 
attached 

     

     

     

     

     

 
 

F. Information on turnover of last 3 years 
 

Year Turnover in INR Document to be attached 

2018-19  Financial Audit report & Balance 
Sheet attached 

2019-20  Financial Audit report & Balance 
Sheet attached 

2020-21  Financial Audit report & Balance 
Sheet attached 

Average for 3 years  Certificate from Chartered 
Accountant attached 

 
G. Information on quantum grant/ support received for community mobilization & 

capacity building 
 

Year Quantum of grant/ 
support received 

Year Total Source Type of 
supporting 
documents 
attached 

2018-19     

     

     

     

Total     

2019-20     

     

     

     

Total     

2020-21     

     

     

     

Total     

Total 3 
years 

    

 
 



 

 

H. Information on experience of working in Urban Development projects 
 

Name of 
the City 

Name of the 
Project 
(under Urban 
Development) 

Duration of 
working in 
the project 
(Year from-
to) 

Do you have 
an office in 
the city 
(Provide 
address) 

What are the 
programmes/ 
tasks 
undertaken in 
the project 

Type of 
supporting 
document 
attached 

      

      

      

      

      

      

      

 
 

I. Letter of Appreciation/Certificate of Performance 
 
 

Project 
Name  

Letter of Appreciation/ 
Certificate of 
Performance Issued 
By (Organization 
Name) 

City of execution 
of Project 

Period of project  
(Start Date and 
End Date) 
 

Key Impact 
achieved 

 
 

                                                                                Signature [In full and initials]: 
                                                                                       Name and Title of Signatory: 

                                                                                    Name of Firm and Stamp: 
                                                          Address: 

 
  



 

 

Annexure –IV 
Terms of reference 

 
1. Introduction 

From a country that lived in its villages, India is gradually acquiring an urban character. 
This is evident from the fact that the growth rate of urban population at 6% over the last 
decade has far exceeded that of rural population at 3.4%. In the next 2 decades the 
urban population is expected to increase from the present 37.8 crores to 60 crores. The 
latest census data reveals that India’s urban growth is taking place in and around 7,935 
towns and cities spread across the country.  
In comparison to other states of the country, as per 2011 census Odisha is one of the 
low urbanized states, but is witnessing a high growth rate of urban population. This 
growth is taking place in peri-urban areas in informal settlements know as slums. There 
are 2919 slums in Odisha with a population of more than 4.12 million.  These settlements 
often lack basic land tenure rights and access to basic services, such as clean water, 
sanitation, proper road and drain facilities, electricity and street lighting. 
Residents of informal settlements are also at risk of forced evictions without notice or 
compensation. 
 
Realizing the need to recognize the rights of the informal settlements and the need to 
confer land titles upon the slum households, the Odisha State Government enacted a 
landmark legislation, The Odisha Land Rights to Slum Dwellers Act 2017. As per this 
legislation, the slum dwellers in slums of medium and small cities ((Municipalities and 
Notified Area Councils (NACs)) became entitled to heritable and mortgageable land 
rights for residential use.  The legislation is the first of its kind in India and marks a major 
policy shift by the Odisha government, as it seeks to settle slum dwellers on the land 
they currently occupy - rather than viewing them as ‘encroachers’. It also recognizes the 
significant contribution of slum dwellers to the economy and to future growth by ensuring 
inclusive development for all residents.  
 
However, the overall goal is not merely just to issue certificates of land rights to slum 
dwellers. Though a crucial task in itself, the project looks at land rights as an entry point 
for transforming existing slums into livable habitats. The land rights program was 
expanded with a mission called Jaga Mission or Odisha Liveable Habitat Mission, to 
bring about the transformation of existing slums into livable habitats with provision of all 
essential civic urban infrastructure including roads, drainage, sewage systems, 
individual household toilets (IHHL), smart LED street lights, 24x7 piped water supply for 
households, common work sheds, open space development, Play equipment for 
children, recreational avenues for elderly and all age-groups etc. 
 
From the initiation of this project, slum communities were involved in the project as major 
stakeholders. Slum Dweller Associations were formed in different slums to participate in 
the process of planning and decision making. Number of community mobilization 
activities and capacity building programmes were organized to ensure their participation 
in the project. Some of them opened their bank accounts and acted as implementing 
agency for execution of different urban development projects. However, in number of 
slums these Associations need to be reorganized, their capacity needs to be built 
continuously for actively participating in the need assessment exercises, planning and 
monitoring slum upgradation activities. Further, it is also required to strengthen the SDA 
towards Community Governance, partnering with city administration on various 
development works and civic participation.  
  

 
 



 

 

2. Scope of work 
 

The Jaga Mission Activities are being implemented across all 114 urban areas in 30 districts of 
Odisha covering 2919 slums. At the city level (ULB level) there is a team function for execution 
of activities under Jaga Mission.  
The current scope of work includes for two cities only as part of the piloting phase. The cities 
are Bhubaneswar and Cuttack. Based on success of the program will be up scaled to other 
cities.  
 
The representatives of the Resource organizations (RO) need to closely collaborate and act as 
a part of the team.  However, the specific responsibility of RO will be to mobilize the slum 
communities and activate the Slum Dweller Associations (SDA), develop a system for 
maintenance of records and provide handholding support for opening of bank accounts, 
enabling them to function as a grassroots level organization independently. Within two 
months of on boarding the RO is to organize at least two Large Group and two Focus Group 
discussion in each slum of the assigned city and form/reorganize the SDA. The 
representatives of the ROs will be trained thoroughly by the state team on formation of 
SDAs and points of discussion in the community meetings.    

 
During next two months the ROs will organize at least four rounds of capacity building 
programmes for the key functionaries of SDAs as per approved training modules. This will 
enable the SDAs to develop local level plans and participate in urban development 
initiatives. During this time the RO will facilitate the SDA in participating in Slum upgradation 
activities and collaborating as Implementing Partner in the field execution, under various 
initiatives of Central/State Government and other related opportunities. Further, the RO will 
continue handholding support to the SDAs to prepare documents for slum upgradation 
activities, interface with different stakeholders and initiate process for slum de-listing. 
Minutes of all meetings and all processes as per standard operating procedure (SOP) will 
be documented by the SDA with support from the RO.   
 
In the last two months, RO will organize at least four rounds of capacity building 
programmes to strengthen the capacities of the SDA towards keeping the SDA functioning 
(post de-notification of slums) and engaged in activities related SDA administration and 
welfare of the community, maintenance and management of community assets, build 
SDA’s decision-making and conflict management abilities and continued participation and 
partnership with the ULBs in the various initiatives of Central/State Government and other 
related opportunities. 
 
For all above activities the RO is to depute human resources who will continue for this 
specific work at least for six months. Normally change of human resources will not be 
allowed. In exception, the new person needs to be thoroughly trained on the issue. The 
ROs will be responsible for community mobilization, building trust and gain confidence of 
urban poor in slums and strengthening their Association to take collective actions at the 
city level. 
 
The following are the 5 main capacities that need to be built in SDAs 
 
Introduction to Local Governance and 4th Tier of Governance 

• What is Union Govt., State Govt. and ULB?  

• Who does what?  

• Who’s who in your ULB  

• What is 4th tier of governance? 
 



 

 

 
 
Introduction to the Jaga Mission 

• Vision, Mission 

• Slum Upgradation and De-notification, SOP process, milestone and flow chart 

• Elements of slum upgradation (water supply, individual household toilet, in-house 
electricity, roads, drains, street-light, Parichaya centers, children play area)  

 
Role of SDAs in Jaga Mission 

• PNA: How to play a key role in Participatory Needs assessment 

• Implementation Partner: How to become an implementation partner for slum 
upgradation works that provides livelihoods 

• Monitoring works 

• Resolution for delisting 
 
Slum Governance 

• How to hold regular meetings, consensus building, conflict resolution 

• Maintaining bank accounts (financial literacy) 

• Maintaining community assets like Parichay 

• How to participate in Mukta program? 

• What is Mukta? 

• What are the benefits provided for SDA under MUKTA? 

• How to apply? 
 
 
3. Key tasks of RO 

 

Sr 
No 

Major activities Expected output 
Participation 

Details 
Venue Timeline 

1 

Capacity 
building of 
representatives 
of ROs  
(3days) 

1. ROs are aware of Jaga Mission 
and its activities.  
2. Fully conversant on formation 
of SDAs, its roles and 
participation in slum upgradation.  
3. Aware of customized 
messages to be communicated 
during community meetings. 
4. Obtain clarity on preparedness 
of agenda, materials and 
arrangements required for 
capacity building exercises.  

1. Master Trainer 
from State: 2 nos. 
2. Represented 
Trainers from 
RO: All 
empanelled 
trainers under the 
program. 

SUDA 
Conference 
Hall 
Bhubaneswar 

Month 1 

2 
Induction with 
the ULB team  
(One day) 

RO team understand the ULB 
situation and acquaint with the 
Jaga ULB Team. 

1. All empanelled 
trainers under the 
program for the 
mapped ULB. 

ULB Premise Month 1 

3 

1. Slum 
Community 
Mobilization 
through LGD 
and FGD (At 
least Two LGD 
& Two FGD for 

1. Orientating community on  
- Jaga Mission,  
- Slum delisting and transforming 
to Biju Adarsh Colony, 
- Urban Governance,  
- SDA significance in slum 
transformations and roles. 

1. For LGD and 
FGD: More than 
50% of the slum 
household as 
participants. 
 
2. For Formation 

1. Parichay 
within the 
slum. 
2. In case of 
no Parichaya 
in slum, the 
nearest 

Month 1-2 



 

 

each Slum in 
each assigned 
city) 
 
2. SDA 
activation  

- SDA roles after being upgraded 
as RWA.  
- SDA Register maintenance. 
  
2. Activation of SDAs- Activating 
the existing SDAs.  
 
3. Documentation of minutes of 
meetings are completed. 
 
4. Introducing various 
Government schemes like 
MUKTA etc and SDA 
participation (as Implementing 
Partner (IP)/ Implementing 
Agency (IA)) in the schemes.  
 
5. SDA to be equipped to obtain 
at least 1 project as IP/IA 
 
6. Opening of bank accounts for 
all assigned SDAs. 
 
7. Inception Report for SDA- (Key 
observations and inferences, 
focus areas, progress 
assessment etc.) 
    

of SDA: At least 
one member from 
each household 
of the slum as 
member to 
General Body 
(GB). 
 
3. SDA Executive 
Body:  
- Minimum 10 
members. 
- 50% of women 
in the Executive 
Body (EB). 
 
4. For all 
training/meetings: 
100% of the EB 
to be present. 
Members of GB 
to be encouraged 
to participate. 

Parichaya or 
Community 
Centre.  

4 

Capacity 
building of 
SDA members  
(At least 4 
meetings for 
each SDA) 

1. PNA & I-GAP 
 
2. Training and discussion on 
SDA participation, performance 
and handhold support required by 
SDA as Implementing Partner 
(IP)/ Implementing Agency (IA). 
Monitoring progress and quality 
of the works.  
 
3. Imparting training on financial 
literacy, maintenance of bank 
account, Accounting, 
administration and management 
of SDA.  
 
4. Training and discussion on the 
progress, performance of the 
SDAs with respect to the defined 
roles and responsibilities.  
 
5. Performance assessment of 
the SDA. Evaluating SDA’s 
participatory behaviour, 

1. For all 
training/meetings:  
- 100% of the EB 
to be present.  
- members from 
GB to be 
encouraged to 
participate. 

1. Parichay 
within the 
slum. 
2. In case of 
no Parichaya 
in slum, the 
nearest 
Parichaya or 
Community 
Centre.  

Month 3-4 



 

 

competence building and 
managerial and related skills  
 
6. Preparation of Performance 
assessment and Impact 
assessment reports. 

5 

Refresher for 
RO 
representatives 
(2 days) 

1. Doubts cleared and more 
clarity on execution process 
gained. 
2. Documentation of the FAQs 
and case studies.  

1. Master Trainer 
from State: 2 nos. 
2. Represented 
Trainers from 
RO: All 
empanelled 
trainers under the 
program. 

SUDA 
Conference 
Hall 
Bhubaneswar 

Month 4 

6 

Capacity 
building of 
SDA members, 
post slum de-
notification  
(At least 4 
meetings for 
each SDA) 

1. Outlining of the roles and 
responsibilities of SDA as 
succeeding RWA.  
 
2. Assessing competence of 
RWA in partnering with City 
administration towards civic 
participation and city 
development.  
 
3. Assessing the impact and 
benefits under the SDA capacity 
Building exercise.  
 
4. Preparation and submission of 
final report.  

1. For all 
training/meetings:  
- 100% of the EB 
to be present.  
- members from 
GB to be 
encouraged to 
participate. 

1. Parichay 
within the 
slum. 
2. In case of 
no Parichaya 
in slum, the 
nearest 
Parichaya or 
Community 
Centre.  

Month 5-6 

 
 

The specific responsibilities of the RO will be to ensure that the field staffs engaged are 
fully trained to carryout assigned activities, provide feedback and coaching, and are 
gifted with a delivery mind set. Besides that, the RO is: 

•  To procure and retain quality professional staff. 

•  Provide technical and managerial support to ensure effective implementation 
of projects in designated cities. 

• Report on progress of activities and coordinate closely with the ULB and Jaga 
Mission in the discharge of the roles and responsibilities as per agreed terms.  
 
 

4. Reporting and documentation 
 
Inception report: ROs are expected to submit an inception report within 15 days of 
getting the assignment. Inception report must include analysis of the situation (existing 
slums, number of SDAs, status of bank account and capacity building needs), details of 
RO staff structures, work Plan- including a) an activity schedule b) a training plan 
containing number of batches, participants, training calendar. The inception report 
should also include the strategy/ activities to achieve the milestones outlined in the 
scope of work. The work plan has to be developed in consultation with concerned ULB 
Jaga Team. 
 
Monthly reports in the agreed format need to be shared by ROs with respective ULB 



 

 

and Jaga Mission. Jaga Mission and ULB jointly will monitor the progress of programme 
implementation and interact with the agency to ensure that the program falls within the 
schedules and agreed timeline. 
 
Final Report on the support including formation, hand holding support to slum 
communities and SDA, capacity building and slum upgradation need to be submitted by 
6th month of engagement. 

 

5. Performance Assessment: 
 
Fortnight performance assessment will be conducted to evaluate achievement obtained 
by ROs to the desired objective and scope of the work. The evaluation will include the 
progress vs timeline, quality of training and capacity building, innovation and scale of 
impact, along with other related deliverables.  
 
The allotment of SDAs to ROs (mapping) will be provisional, ideally mapped in a 
contiguous manner (geographically) and allotment will be revised (increased or 
decreased) subject to performance assessment.   
 
Feedback on performance will be provided to the ROs. In case of performance at a scale 
of average or below average, for more than two consecutive appraisal periods, the 
Consultancy Monitoring Committee (CMC) may notify on de-scoping to the RO as per 
the terms of the contract.  
 
In case of performance at a scale of high or outstanding, throughout the period of 
engagement, the Consultancy Monitoring Committee (CMC) may extend the RO the 
scope for empanelment for additional cities.     

 

6.   Eligibility of Resource Organizations:  
 
Strengthening of the capacities of Slum Dwellers Associations (SDAs) through a 
process of capacity building, resource mobilization, skill enhancement etc. is the key to 
empower and mainstream slums into the city lifeline (through their upgradation and 
transformation) and making SDAs, an integral part of the city development, across 114 
ULBs in Odisha. In this connection it is important to mention here that 2,919 SDAs have 
already been formed and promoted for active participation. Now the time has come to 
further mobilize, activate and strengthen all the 2919 SDAs of the state, through inputs 
and support, so that it leads to the emergence of active and empowered associations 
that can work towards the welfare of their community on one hand and partner with the 
Government towards enhancing the civic strength of the cities. In this light, Jaga 
Mission, Housing and Urban Development, Govt of Odisha has decided to open up a 
bidding process for selection of Resource Organizations and a brief of their eligibility 
criteria is given as Annexure V: 
 
 
 
 
 
 
 
 
 



 

 

  
Annexure –V 

Bidders Eligibility Criteria 
  
 
The Organization must have the following credentials: 

- Must be registered non-profit Civil Society Organizations (CSO) set up by state or 

central governments relevant act. 

- RO must be registered in NGO Darpan Portal & must have UID number from NITI 

Ayoga. 

- Must have prior experience in social mobilization, training and capacity building in rural 
& urban areas.  

- Should have minimum experience of 7 years in social mobilization and capacity building 
through community driven programmes  

- . 
- The organization should have worked with Govt/Semi Govt organization in the area of 

Urban poor, Community strengthening, Training, Capacity Building. 
- Must have a turnover of minimum of Rs 50 Lakhs per Annum during the last three 

financial years (for applying for one city) and Rs 100 lakhs for more than one city. 
- Must have a minimum of 20 experienced manpower. (For applying for one city) (as on 

31.03.2021) and 40 for more than one city who are effective in guiding people to take 
up various Capacity building programs. The qualification and experience for the 
employee (Capacity Building professional) is outlined as: 

v. Masters in Social Work/ Masters in Arts/ Masters in Business Administration/Law. 
vi. Minimum of 5 years of experience in Community Mobilization, Capacity Building 

trainings. 
vii. Preferably with experience of working in slums.  
viii. Strong communication and interaction skills (in local language) 

 
- Participation and working with internationally renowned organizations namely 

UNICEF/UNDP and alike in related domain will be given preference.  
 

7. Fee Payable, Payment Schedule and milestones: 
 

- Fee for carrying out all activities as per this TOR will be Rs. 10,000/- per slum. 
- An amount of 10% of the fee payable towards the services rendered by the RO at the 

end of all milestones.  
- Hence, Total fee inclusive of all taxes payable will be 11,000/- per slum. (GST to be paid 

Extra as applicable) 
 

Payment to ROs will be made on the basis of milestones mentioned in the table below: 
 

Timeline Milestone Documents to be submitted 
Amount to be 
released to RO 
per slum 

Month 1 & 
2 

1. Two rounds of LGD and two rounds of 
FGD in each slum of the assigned city. 

2. Activation of SDA. 
3. Maintenance of SDA resolution and 

documentation of minutes of meetings are 
completed. 

4. Maintenance of member details 
(Governing and Executive Body) 

5. Activation of SDA bank account.  

Slum information, Inception 
report, copy of resolution, List 
of members as per format, 
copy of bank passbook, 
minutes of meetings, list of 
projects where SDA is 
associated as IP/IA 

Rs. 1,000/- 



 

 

  
Report*, photographs** on 
FGD, PNA and IGAP 

Rs. 2,000/- 

Month 3 to 
4 

1. Four rounds of capacity building of SDA 
members.  

2. Report on conduct and performance of 
SDAs as implementing partner, financial 
literacy, managerial and administrative 
skills, competence building, case studies 
and other related impact assessment    

3. Slum upgradation and delisting process 
completed 

Minutes of meetings, Slum de-
listing proposals by SDA, All 
documentation of upgradation 
and delisting activities, case 
studies, Photographs and 
reports 

Rs. 3,000/- 

Month 5 to 
6 

1. Four rounds of capacity building of SDA 
members.  

2. Report on conduct and performance of 
SDAs as RWA, managerial and 
administrative skills, competence 
building, case studies and other related 
impact assessment.    

3. Report on additional projects under-taken 
by SDA as part of partnership with ULB 
through participation.  

4. Report on Impact assessment. 

Minutes of meetings, list of 
additional projects where SDA 
is associated as IP/IA 

Rs. 3,000/- 

 Final report submitted Final Report with Photographs Rs. 1,000/- 

 
10% of the total charges towards the services 
rendered by the RO 

 Rs. 1000/- 

 TOTAL  Rs. 11000/- 

 
*    All types of Report templates to be approved by the CMC. 
**   Specification of photographs to be approved by the CMC. 
*** All deliverables are to be jointly approved by ULB & JAGA member for payment to be 
released by respective ULB. Invoice with certified deliverable to be submitted to ULB Authority 
and payment to be released with in maximum period of 30 days. 
 

 
8. List of slums to be covered: 

 
The list of Slums for Bhubaneswar Municipal Corporation and Cuttack Municipal Corporation are 
provided as it is being taken up in 1st Phase.  
 
The list of slums for balance ULBs will be provided to the empaneled agencies upon starting of 
2nd phase.  
 
The actual number of Slums may increase or decrease as per the requirement of the Jaga Mission.  
 

Sl No District ULB Ward No Name of the Slum 

1 Khurdha Bhubaneswar Municipal Corporation 1 Chunukuli Basti 

2 Khurdha Bhubaneswar Municipal Corporation 1 
Prasanti Vihar Basti Near 
Housing Board Colony 

3 Khurdha Bhubaneswar Municipal Corporation 1 Prasanti Vihar Chirgal Tola 

4 Khurdha Bhubaneswar Municipal Corporation 2 Patia Jali Munda Sahi 

5 Khurdha Bhubaneswar Municipal Corporation 2 
Santi Nagar Basti (Near Cluster-
III) 

6 Khurdha Bhubaneswar Municipal Corporation 2 Sikharchandi Cluster I 

7 Khurdha Bhubaneswar Municipal Corporation 2 Sikharchandi Cluster II 

8 Khurdha Bhubaneswar Municipal Corporation 2 Sikharchandi Cluster III 



 

 

Sl No District ULB Ward No Name of the Slum 

9 Khurdha Bhubaneswar Municipal Corporation 3 Baradei Basti 

10 Khurdha Bhubaneswar Municipal Corporation 3 CS Pur Sabar sahi 

11 Khurdha Bhubaneswar Municipal Corporation 3 Patia Upper Bhoi Sahi 

12 Khurdha Bhubaneswar Municipal Corporation 3 Patia Barik Sahi Tala Bhoi sahi 

13 Khurdha Bhubaneswar Municipal Corporation 3 Patia Mangala Sahi 

14 Khurdha Bhubaneswar Municipal Corporation 3 Patia Sabari sahi Sethi sahi 

15 Khurdha Bhubaneswar Municipal Corporation 4 Johala Adivasi Sahi 

16 Khurdha Bhubaneswar Municipal Corporation 4 Hansapal Bhoi Sahi 

17 Khurdha Bhubaneswar Municipal Corporation 4 Banguari 

18 Khurdha Bhubaneswar Municipal Corporation 4 Haridaspur Aka Bikram sahi 

19 Khurdha Bhubaneswar Municipal Corporation 4 Haridaspur Bandha Sahi 

20 Khurdha Bhubaneswar Municipal Corporation 4 Haridaspur Majhi Sahi 

21 Khurdha Bhubaneswar Municipal Corporation 4 Haridaspur Mallick Sahi 

22 Khurdha Bhubaneswar Municipal Corporation 4 Haridaspur Muslim Basti 

23 Khurdha Bhubaneswar Municipal Corporation 4 Jaypur Samal Sahi  

24 Khurdha Bhubaneswar Municipal Corporation 4 Jaypur Bhoi Sahi 

25 Khurdha Bhubaneswar Municipal Corporation 4 Johla Gopal Sahi 

26 Khurdha Bhubaneswar Municipal Corporation 4 Johola Bhoi Sahi 

27 Khurdha Bhubaneswar Municipal Corporation 4 Naharakanta Samal Sahi 

28 Khurdha Bhubaneswar Municipal Corporation 4 Nakhara Jena Sahi 

29 Khurdha Bhubaneswar Municipal Corporation 4 Nakhara Samal Sahi 

30 Khurdha Bhubaneswar Municipal Corporation 4 Nuapatna Bhoi Sahi 

31 Khurdha Bhubaneswar Municipal Corporation 4 Nuapatna Rama Sahi 

32 Khurdha Bhubaneswar Municipal Corporation 4 Naharakanta Bhoi Sahi 

33 Khurdha Bhubaneswar Municipal Corporation 4 Naharakanta Kandi Bhoi Sahi 

34 Khurdha Bhubaneswar Municipal Corporation 5 Domuhin Slum 

35 Khurdha Bhubaneswar Municipal Corporation 5 Patadei Basti 

36 Khurdha Bhubaneswar Municipal Corporation 5 Sameigadia Durga Basti 

37 Khurdha Bhubaneswar Municipal Corporation 5 Palasuni Munda Sahi 

38 Khurdha Bhubaneswar Municipal Corporation 5 Sriram Nagar 

39 Khurdha Bhubaneswar Municipal Corporation 5 Bhot Pada 

40 Khurdha Bhubaneswar Municipal Corporation 5 Hadabai Basti 

41 Khurdha Bhubaneswar Municipal Corporation 5 Mancheswar Bhoi Sahi 

42 Khurdha Bhubaneswar Municipal Corporation 5 Sameigadia Sabar Sahi Basti 

43 Khurdha Bhubaneswar Municipal Corporation 6 Jagannath Ambatota 

44 Khurdha Bhubaneswar Municipal Corporation 6 Nila Padia Basti 

45 Khurdha Bhubaneswar Municipal Corporation 6 
Nageswar Basti Sissuvihar Near 
Odm School 

46 Khurdha Bhubaneswar Municipal Corporation 7 Mahavir Basti (Niladri Vihar) 

47 Khurdha Bhubaneswar Municipal Corporation 7 Srikrinsha Nagar 

48 Khurdha Bhubaneswar Municipal Corporation 7 Bajrang Basti 

49 Khurdha Bhubaneswar Municipal Corporation 7 Saraswati Basti 

50 Khurdha Bhubaneswar Municipal Corporation 8 Pani Tanki Basti 
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51 Khurdha Bhubaneswar Municipal Corporation 8 Damana Hata Basti 

52 Khurdha Bhubaneswar Municipal Corporation 8 Radhakrushna Basti 

53 Khurdha Bhubaneswar Municipal Corporation 8 Nilamadhab Basti 

54 Khurdha Bhubaneswar Municipal Corporation 9 Mahima Nagar Basti 

55 Khurdha Bhubaneswar Municipal Corporation 9 Mahaveer Nagar Basti 

56 Khurdha Bhubaneswar Municipal Corporation 9 Mancheswar Munda Sahi 

57 Khurdha Bhubaneswar Municipal Corporation 9 Kalyani Sahi Basti Gadakana 

58 Khurdha Bhubaneswar Municipal Corporation 9 Rangamatia Tala Sahi 

59 Khurdha Bhubaneswar Municipal Corporation 9 Sainath Basti 

60 Khurdha Bhubaneswar Municipal Corporation 9 Munda Sahi Cs Pur 

61 Khurdha Bhubaneswar Municipal Corporation 9 Rangamatia Basti 

62 Khurdha Bhubaneswar Municipal Corporation 9 Bhoi Sahi Gadakana 

63 Khurdha Bhubaneswar Municipal Corporation 9 Gadakan Sabar Sahi 

64 Khurdha Bhubaneswar Municipal Corporation 9 Rangamatia Behera Sahi 

65 Khurdha Bhubaneswar Municipal Corporation 9 Rangamatia Bhoi Sahi 

66 Khurdha Bhubaneswar Municipal Corporation 9 Aurobinda Nagar 

67 Khurdha Bhubaneswar Municipal Corporation 9 Maa Tarini Basti 

68 Khurdha Bhubaneswar Municipal Corporation 9 Mandap Basti 

69 Khurdha Bhubaneswar Municipal Corporation 9 Nabin Nagar 

70 Khurdha Bhubaneswar Municipal Corporation 9 Rangamatia Upper Sahi 

71 Khurdha Bhubaneswar Municipal Corporation 10 Jharana Sahi-A 

72 Khurdha Bhubaneswar Municipal Corporation 10 Jagannath Leprocy Colony 

73 Khurdha Bhubaneswar Municipal Corporation 10 Mancheswar Tuyu Gutu Basti 

74 Khurdha Bhubaneswar Municipal Corporation 10 Mani Nageswari 

75 Khurdha Bhubaneswar Municipal Corporation 10 OCC Basti 

76 Khurdha Bhubaneswar Municipal Corporation 10 Jharana Sahi-B 

77 Khurdha Bhubaneswar Municipal Corporation 10 Purusottam Basti 

78 Khurdha Bhubaneswar Municipal Corporation 10 Gopabandhu Basti (Karalaput) 

79 Khurdha Bhubaneswar Municipal Corporation 10 Bhot Pada 

80 Khurdha Bhubaneswar Municipal Corporation 10 Akhandalmani Basti 

81 Khurdha Bhubaneswar Municipal Corporation 10 Hadabai Basti 

82 Khurdha Bhubaneswar Municipal Corporation 10 Maa Banadurga Basti 

83 Khurdha Bhubaneswar Municipal Corporation 10 Maa Bhagabati Basti 

84 Khurdha Bhubaneswar Municipal Corporation 11 Trinath Basti 

85 Khurdha Bhubaneswar Municipal Corporation 11 
Vss Nagar Behera Sahi (Goja 
Bayani) 

86 Khurdha Bhubaneswar Municipal Corporation 11 Mahavir Basti Vss Nagar  

87 Khurdha Bhubaneswar Municipal Corporation 12 Trinath Basti 

88 Khurdha Bhubaneswar Municipal Corporation 12 Sanatapur Near Siet 

89 Khurdha Bhubaneswar Municipal Corporation 12 Atmaram Basti 

90 Khurdha Bhubaneswar Municipal Corporation 12 Mancheswar Dhirikuti Sahi 

91 Khurdha Bhubaneswar Municipal Corporation 12 Dasaraja Basti 

92 Khurdha Bhubaneswar Municipal Corporation 12 Patra Sahi 
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93 Khurdha Bhubaneswar Municipal Corporation 13 Ananta Basti 

94 Khurdha Bhubaneswar Municipal Corporation 13 Sion Sramika Basti 

95 Khurdha Bhubaneswar Municipal Corporation 13 Nilamadhab Basti Phase-1 

96 Khurdha Bhubaneswar Municipal Corporation 14 Adarsha Basti Niladri Vihar 

97 Khurdha Bhubaneswar Municipal Corporation 14 Sitanath Nagar (Niladri Vihar) 

98 Khurdha Bhubaneswar Municipal Corporation 14 Isaneswar Basti 

99 Khurdha Bhubaneswar Municipal Corporation 14 
Hareurushna Nagar (Niladri 
Vihar) 

100 Khurdha Bhubaneswar Municipal Corporation 14 Omfed Basti (Niladri Vihar) 

101 Khurdha Bhubaneswar Municipal Corporation 14 Panda Park A 

102 Khurdha Bhubaneswar Municipal Corporation 14 Rickshaw Colony 

103 Khurdha Bhubaneswar Municipal Corporation 14 Science park Basti 

104 Khurdha Bhubaneswar Municipal Corporation 14 Maa Mangala Sahi 

105 Khurdha Bhubaneswar Municipal Corporation 15 
Ekamra Villa Behera Basti (Near 
Ekamra Kanan Park) 

106 Khurdha Bhubaneswar Municipal Corporation 15 
Rental Colony Sahid Laxman 
Behera Basti 

107 Khurdha Bhubaneswar Municipal Corporation 16 Laxmi Nagar 

108 Khurdha Bhubaneswar Municipal Corporation 16 Santala Basti Laxmipur 

109 Khurdha Bhubaneswar Municipal Corporation 16 Nayagada Sahi 

110 Khurdha Bhubaneswar Municipal Corporation 16 Ambedkar Sahi 

111 Khurdha Bhubaneswar Municipal Corporation 16 Nilachakra Nagar 

112 Khurdha Bhubaneswar Municipal Corporation 16 May Fair Nagar 

113 Khurdha Bhubaneswar Municipal Corporation 16 Tarini Nagar Salia Sahi 

114 Khurdha Bhubaneswar Municipal Corporation 16 Vinayak Nagar 

115 Khurdha Bhubaneswar Municipal Corporation 16 Tarini Nagar 

116 Khurdha Bhubaneswar Municipal Corporation 16 
Behera Sahi Near Sworna 
Hospital 

117 Khurdha Bhubaneswar Municipal Corporation 16 Birsa Nagar 

118 Khurdha Bhubaneswar Municipal Corporation 16 Bajpai Nagar 

119 Khurdha Bhubaneswar Municipal Corporation 16 Nalco Nagar Behera Sahi 

120 Khurdha Bhubaneswar Municipal Corporation 16 Gajalaxmi Nagar 

121 Khurdha Bhubaneswar Municipal Corporation 16 Trinath Nagar 

122 Khurdha Bhubaneswar Municipal Corporation 17 
Vani Vihar 1st And 2nd Gate 
Slum Behind Hostel 

123 Khurdha Bhubaneswar Municipal Corporation 17 Vani Vihar Old Colony 

124 Khurdha Bhubaneswar Municipal Corporation 17 Talapadeswari Basti 

125 Khurdha Bhubaneswar Municipal Corporation 17 Biseswari Basti 

126 Khurdha Bhubaneswar Municipal Corporation 17 Netaji Leporsy Colony 

127 Khurdha Bhubaneswar Municipal Corporation 17 Tarini Basti 

128 Khurdha Bhubaneswar Municipal Corporation 17 Patharabandha Behera Sahi 

129 Khurdha Bhubaneswar Municipal Corporation 17 Patharabandha North 

130 Khurdha Bhubaneswar Municipal Corporation 17 Patharabandha South 

131 Khurdha Bhubaneswar Municipal Corporation 17 Vani Vihar Front Gate Slum 

132 Khurdha Bhubaneswar Municipal Corporation 18 Gangua Basti 
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133 Khurdha Bhubaneswar Municipal Corporation 18 Baliapata 

134 Khurdha Bhubaneswar Municipal Corporation 18 Palasumi Bhoi Sahi 

135 Khurdha Bhubaneswar Municipal Corporation 18 Pandara Bhoi Sahi 

136 Khurdha Bhubaneswar Municipal Corporation 18 Kimbhiria Munda Sahi  

137 Khurdha Bhubaneswar Municipal Corporation 19 Kimbhiria Jagannath Basti 

138 Khurdha Bhubaneswar Municipal Corporation 19 Nalabandha Munda Basti 

139 Khurdha Bhubaneswar Municipal Corporation 19 
Rasulgarh Canal Road Bhoi 
Sahi 

140 Khurdha Bhubaneswar Municipal Corporation 19 Rasulgarh Sabar Sahi 

141 Khurdha Bhubaneswar Municipal Corporation 20 Ekamra Vihar 

142 Khurdha Bhubaneswar Municipal Corporation 20 Jagannath Vihar 

143 Khurdha Bhubaneswar Municipal Corporation 20 Mahavir Nagar 

144 Khurdha Bhubaneswar Municipal Corporation 20 Aditya Nagar Basti 

145 Khurdha Bhubaneswar Municipal Corporation 20 Sriram Nagar 

146 Khurdha Bhubaneswar Municipal Corporation 20 Srikrishana Basti Near Loyala 

147 Khurdha Bhubaneswar Municipal Corporation 20 Mangala Nagar 

148 Khurdha Bhubaneswar Municipal Corporation 20 Hatiasuni 

149 Khurdha Bhubaneswar Municipal Corporation 20 Reddy Sahi 

150 Khurdha Bhubaneswar Municipal Corporation 21 Janata Nagar 

151 Khurdha Bhubaneswar Municipal Corporation 21 Swadhin Nagar 

152 Khurdha Bhubaneswar Municipal Corporation 21 Nirakari Nagar 

153 Khurdha Bhubaneswar Municipal Corporation 21 Adivasi Gaon 

154 Khurdha Bhubaneswar Municipal Corporation 21 Sakti Bihar 

155 Khurdha Bhubaneswar Municipal Corporation 22 Hanuman Prasada Basti 

156 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-9 

157 Khurdha Bhubaneswar Municipal Corporation 22 Santosi Nagar 

158 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-1 

159 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-2 

160 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-3 

161 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-4 

162 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-5 

163 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-8 

164 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-10 

165 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-11 

166 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-7 

167 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-12 

168 Khurdha Bhubaneswar Municipal Corporation 22 Jokalandi Cluster-6 

169 Khurdha Bhubaneswar Municipal Corporation 22 
Khanduala Basti ( Part 1 & Part 
2) 

170 Khurdha Bhubaneswar Municipal Corporation 22 Sakaleswar Basti 

171 Khurdha Bhubaneswar Municipal Corporation 22 Tarini Basti 

172 Khurdha Bhubaneswar Municipal Corporation 23 Maa Laxmi Nagara Basti 

173 Khurdha Bhubaneswar Municipal Corporation 23 Sarada Palli 

174 Khurdha Bhubaneswar Municipal Corporation 23 Panda Kudia 
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175 Khurdha Bhubaneswar Municipal Corporation 23 Gyanadebi Basti 

176 Khurdha Bhubaneswar Municipal Corporation 23 
Omkar Basti Infront Of Kalinga 
Studio 

177 Khurdha Bhubaneswar Municipal Corporation 23 Nakagate Chala Sahi 

178 Khurdha Bhubaneswar Municipal Corporation 23 Khandagiri Bari 

179 Khurdha Bhubaneswar Municipal Corporation 23 Bhoi Sahi Shampur 

180 Khurdha Bhubaneswar Municipal Corporation 23 Shampur  

181 Khurdha Bhubaneswar Municipal Corporation 23 Ghatikia Talagada Sahi 

182 Khurdha Bhubaneswar Municipal Corporation 23 Ghatikia Baramana Sahi 

183 Khurdha Bhubaneswar Municipal Corporation 23 Gouda Sahi ( pandakudia) 

184 Khurdha Bhubaneswar Municipal Corporation 23 Ghatikia Bhoi Sahi 

185 Khurdha Bhubaneswar Municipal Corporation 23 Ghatikia Upara Sahi 

186 Khurdha Bhubaneswar Municipal Corporation 24 Jadumani Vihar Sandha Sahi 

187 Khurdha Bhubaneswar Municipal Corporation 24 Jagannath Vihar Behera Sahi 

188 Khurdha Bhubaneswar Municipal Corporation 24 Mahavir Basti Baramunda 

189 Khurdha Bhubaneswar Municipal Corporation 24 Sabar Sahi Baramunda 

190 Khurdha Bhubaneswar Municipal Corporation 25 Behera Basti 

191 Khurdha Bhubaneswar Municipal Corporation 25 Adivasi Basti 

192 Khurdha Bhubaneswar Municipal Corporation 25 Govinda Basti 

193 Khurdha Bhubaneswar Municipal Corporation 25 Iscon Back Side Basti 

194 Khurdha Bhubaneswar Municipal Corporation 26 Pradhan Sahi-2 

195 Khurdha Bhubaneswar Municipal Corporation 26 Pradhan Sahi-1 

196 Khurdha Bhubaneswar Municipal Corporation 26 Satya Narayan Nagar 

197 Khurdha Bhubaneswar Municipal Corporation 26 Basti Bikash Parishad - 2 

198 Khurdha Bhubaneswar Municipal Corporation 26 Basti Bikash Parishad - 1 

199 Khurdha Bhubaneswar Municipal Corporation 26 Maitre Nagar 

200 Khurdha Bhubaneswar Municipal Corporation 26 Santoshi Nagar 

201 Khurdha Bhubaneswar Municipal Corporation 26 Saran Palli 

202 Khurdha Bhubaneswar Municipal Corporation 26 Sarala Nagar 

203 Khurdha Bhubaneswar Municipal Corporation 26 Mahavir Nagar 

204 Khurdha Bhubaneswar Municipal Corporation 27 Ganapati Nagar 

205 Khurdha Bhubaneswar Municipal Corporation 27 Khola Building 

206 Khurdha Bhubaneswar Municipal Corporation 27 Trinath Nagar 

207 Khurdha Bhubaneswar Municipal Corporation 27 Gandhi Basti 

208 Khurdha Bhubaneswar Municipal Corporation 28 Science Park Basti 

209 Khurdha Bhubaneswar Municipal Corporation 28 Nandini Palli Munda Sahi 

210 Khurdha Bhubaneswar Municipal Corporation 28 Nayapalli Sabar Sahi 

211 Khurdha Bhubaneswar Municipal Corporation 29 Unit-9 Flat Basti 

212 Khurdha Bhubaneswar Municipal Corporation 29 Bhoi Nagar Basti  

213 Khurdha Bhubaneswar Municipal Corporation 29 Bhoi Nagar Basti Suka Vihar 

214 Khurdha Bhubaneswar Municipal Corporation 29 Sani Mandir Vani Vihar Basti 

215 Khurdha Bhubaneswar Municipal Corporation 29 Laxmi Narayan Basti 

216 Khurdha Bhubaneswar Municipal Corporation 30 Birsa Munda Slum 2 
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217 Khurdha Bhubaneswar Municipal Corporation 30 Birsa Munda Slum 1 

218 Khurdha Bhubaneswar Municipal Corporation 30 Sahid Nagar Telgu Basti  

219 Khurdha Bhubaneswar Municipal Corporation 31 Jharapada Over Bridge 

220 Khurdha Bhubaneswar Municipal Corporation 31 Laxmi Sagar Refuge Colony 

221 Khurdha Bhubaneswar Municipal Corporation 31 Kalaraput Basti 

222 Khurdha Bhubaneswar Municipal Corporation 31 Canal Sahi Gobinda Prasad 

223 Khurdha Bhubaneswar Municipal Corporation 31 Hathat Colony 

224 Khurdha Bhubaneswar Municipal Corporation 31 
Gobinda Prasad Tala And Uppar 
Sahi 

225 Khurdha Bhubaneswar Municipal Corporation 32 Harijan Sahi 

226 Khurdha Bhubaneswar Municipal Corporation 32 Julie Colony 

227 Khurdha Bhubaneswar Municipal Corporation 32 Jharapada Bhoi Sahi 

228 Khurdha Bhubaneswar Municipal Corporation 32 Muslim Basti 

229 Khurdha Bhubaneswar Municipal Corporation 33 Maa Dalakhai Basti Laxmi Sagar 

230 Khurdha Bhubaneswar Municipal Corporation 33 Haladi Padia Basti Laxmi Sagar 

231 Khurdha Bhubaneswar Municipal Corporation 34 
Infront of Hira,Nila, Moti 
Apartment, Satyanagar 

232 Khurdha Bhubaneswar Municipal Corporation 34 
Nrusingh Temple Backside, 
Satyanagar 

233 Khurdha Bhubaneswar Municipal Corporation 34 Rajkumar Basti 

234 Khurdha Bhubaneswar Municipal Corporation 34 
Durga Mandap Side Basti Satya 
Nagar 

235 Khurdha Bhubaneswar Municipal Corporation 34 Santi Palli Sahid Nagar 

236 Khurdha Bhubaneswar Municipal Corporation 34 Timber Colony 

237 Khurdha Bhubaneswar Municipal Corporation 34 Behera Sahi 

238 Khurdha Bhubaneswar Municipal Corporation 35 Maa Mangala Basti 

239 Khurdha Bhubaneswar Municipal Corporation 35 Bhagabati Basti-2 

240 Khurdha Bhubaneswar Municipal Corporation 35 Labour Colony Unit-3 

241 Khurdha Bhubaneswar Municipal Corporation 35 Mali Colony 

242 Khurdha Bhubaneswar Municipal Corporation 35 Bayababa Basti 

243 Khurdha Bhubaneswar Municipal Corporation 35 Maa Bhagabati Basti 

244 Khurdha Bhubaneswar Municipal Corporation 35 Sudhanidhiswar Basti 

245 Khurdha Bhubaneswar Municipal Corporation 36 Rampur Basti-A Bhouma Nagar 

246 Khurdha Bhubaneswar Municipal Corporation 36 
Rampur Basti-B Madhusudan 
Nagar 

247 Khurdha Bhubaneswar Municipal Corporation 36 
Macha Market Basti Near Kar 
Clinic 

248 Khurdha Bhubaneswar Municipal Corporation 36 Nico Park Basti 

249 Khurdha Bhubaneswar Municipal Corporation 37 Nayapalli Behera Sahi 

250 Khurdha Bhubaneswar Municipal Corporation 37 Sitapur Basti 

251 Khurdha Bhubaneswar Municipal Corporation 37 Kalinga Stadium Gauda Sahi 

252 Khurdha Bhubaneswar Municipal Corporation 37 Mangala Basti Nayapalli 

253 Khurdha Bhubaneswar Municipal Corporation 37 Jaganath Basti(pandakudia) 

254 Khurdha Bhubaneswar Municipal Corporation 38 Slum Near Indira Maidan 

255 Khurdha Bhubaneswar Municipal Corporation 38 
Trinath Basti In Front Of CBI 
Office 
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256 Khurdha Bhubaneswar Municipal Corporation 38 Munda Sahi 

257 Khurdha Bhubaneswar Municipal Corporation 38 Masani Basti 

258 Khurdha Bhubaneswar Municipal Corporation 38 Baliatota Sahi Nilakantha Nagar 

259 Khurdha Bhubaneswar Municipal Corporation 38 Nayapalli Bhoi Sahi 

260 Khurdha Bhubaneswar Municipal Corporation 39 Sitapur Basti 

261 Khurdha Bhubaneswar Municipal Corporation 39 
Dehuri Sahi Back Side Of 
Kalyan Mandap 

262 Khurdha Bhubaneswar Municipal Corporation 39 Balitota Sahi 

263 Khurdha Bhubaneswar Municipal Corporation 39 
Kalyani Krushna Nagar 
Nayapalli Nuasahi 

264 Khurdha Bhubaneswar Municipal Corporation 39 Shastri Nagar Uppar Sahi 

265 Khurdha Bhubaneswar Municipal Corporation 40 Ram Mandir Basti 

266 Khurdha Bhubaneswar Municipal Corporation 40 
Laxmi Narayan Pragati Basti 
Unit-1 

267 Khurdha Bhubaneswar Municipal Corporation 40 Jagannath Basti Unit-1 

268 Khurdha Bhubaneswar Municipal Corporation 40 Maa Mangala Basti Unit-1 

269 Khurdha Bhubaneswar Municipal Corporation 40 Maa Tarini Basti Unit-3 

270 Khurdha Bhubaneswar Municipal Corporation 40 Akhandalmani Basti Unit-1 

271 Khurdha Bhubaneswar Municipal Corporation 40 Tarini Basti Unit-2 

272 Khurdha Bhubaneswar Municipal Corporation 40 
Kasturaba Narimahal Basti Unit-
1 

273 Khurdha Bhubaneswar Municipal Corporation 40 Patel Hall Basti 

274 Khurdha Bhubaneswar Municipal Corporation 40 
Tati Basti Near Adibasi Padia 
Unit-1 

275 Khurdha Bhubaneswar Municipal Corporation 40 Kalinga Basti,Unit-1 

276 Khurdha Bhubaneswar Municipal Corporation 40 Harijan Basti 

277 Khurdha Bhubaneswar Municipal Corporation 41 Tiranga Sahi 

278 Khurdha Bhubaneswar Municipal Corporation 41 
Janata Lodge Side Colony Basti 
Unit-3 

279 Khurdha Bhubaneswar Municipal Corporation 41 Phd Sahi Unit-3 

280 Khurdha Bhubaneswar Municipal Corporation 41 Masjid Colony 

281 Khurdha Bhubaneswar Municipal Corporation 41 Ramkrushna Leprocy Colony 

282 Khurdha Bhubaneswar Municipal Corporation 41 Press Colony Basti 

283 Khurdha Bhubaneswar Municipal Corporation 41 Kanjiahoda Harijan Sahi 

284 Khurdha Bhubaneswar Municipal Corporation 41 Ashok Nagar 

285 Khurdha Bhubaneswar Municipal Corporation 41 Kalimandir Side Basti Unit-2 

286 Khurdha Bhubaneswar Municipal Corporation 41 
Rickshaw Colony Near Press 
Colony High School 

287 Khurdha Bhubaneswar Municipal Corporation 41 Shanti Nagar Fci Colony 

288 Khurdha Bhubaneswar Municipal Corporation 42 Mochi Sahi Old Station Bazar 

289 Khurdha Bhubaneswar Municipal Corporation 42 Pwd Store Basti 

290 Khurdha Bhubaneswar Municipal Corporation 42 
Reddy Sahi Basti Old Station 
Bazar 

291 Khurdha Bhubaneswar Municipal Corporation 42 Budheswari Labour Colony 

292 Khurdha Bhubaneswar Municipal Corporation 42 Budha Nagar Bhoi Sahi 

293 Khurdha Bhubaneswar Municipal Corporation 42 Gopabandhu Leprocy Colony 
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294 Khurdha Bhubaneswar Municipal Corporation 42 Pradhan Sahi Old Station Bazar 

295 Khurdha Bhubaneswar Municipal Corporation 42 Behera Sahi (Old Station Bazar) 

296 Khurdha Bhubaneswar Municipal Corporation 42 Budha Nagar Banaphula Basti 

297 Khurdha Bhubaneswar Municipal Corporation 43 Laxmi Sagar Pana Baraja Basti 

298 Khurdha Bhubaneswar Municipal Corporation 43 Mahila Samiti Basti 

299 Khurdha Bhubaneswar Municipal Corporation 43 Laxmi Sagar Majhi Sahi 

300 Khurdha Bhubaneswar Municipal Corporation 43 Laxmi Sagar Tala Sahi 

301 Khurdha Bhubaneswar Municipal Corporation 43 Laxmi Sagar Upara Sahi 

302 Khurdha Bhubaneswar Municipal Corporation 44 Baragarh Bhoi Sahi 

303 Khurdha Bhubaneswar Municipal Corporation 44 Baragarh Hadi Sahi 

304 Khurdha Bhubaneswar Municipal Corporation 44 Sethi Sahi 

305 Khurdha Bhubaneswar Municipal Corporation 45 Kalpana Flat Basti 

306 Khurdha Bhubaneswar Municipal Corporation 45 Kela Basti 

307 Khurdha Bhubaneswar Municipal Corporation 45 Champa Pokhari 

308 Khurdha Bhubaneswar Municipal Corporation 45 Akhandalamani Basti 

309 Khurdha Bhubaneswar Municipal Corporation 45 Baragarh Sabara Sahi 

310 Khurdha Bhubaneswar Municipal Corporation 46 Similli Basti 

311 Khurdha Bhubaneswar Municipal Corporation 46 
Sweeper Colony Unit-6 ( Maa 
Tarini Harijan Basti) 

312 Khurdha Bhubaneswar Municipal Corporation 46 
Baba Trinath Adibasi And 
Harijan Basti (Pichupadia Kha) 

313 Khurdha Bhubaneswar Municipal Corporation 46 Maa Mangala Basti Unit-7 

314 Khurdha Bhubaneswar Municipal Corporation 46 Sadak Sahi 

315 Khurdha Bhubaneswar Municipal Corporation 46 Akhandalmani Basti 

316 Khurdha Bhubaneswar Municipal Corporation 46 PWD Pichu Basti ( Ka) 

317 Khurdha Bhubaneswar Municipal Corporation 46 Kalimandir Basti 

318 Khurdha Bhubaneswar Municipal Corporation 46 
Maa Banadurga Shramika 
Kalyana Basti 

319 Khurdha Bhubaneswar Municipal Corporation 46 
Radha Krushna Tala Sahi (Ka) 
Unit-6 

320 Khurdha Bhubaneswar Municipal Corporation 46 
Radha Krushna Tala Sahi (Kha) 
Unit-6 

321 Khurdha Bhubaneswar Municipal Corporation 46 
Baba Trinath Adibasi And 
Harijan Basti (Pichupadia Kha) 

322 Khurdha Bhubaneswar Municipal Corporation 46 Radhakrushna Basti 

323 Khurdha Bhubaneswar Municipal Corporation 46 Durga Mandap Basti 

324 Khurdha Bhubaneswar Municipal Corporation 46 Sabar Sahi 

325 Khurdha Bhubaneswar Municipal Corporation 47 Power House Basti 

326 Khurdha Bhubaneswar Municipal Corporation 47 Neheru Basti 

327 Khurdha Bhubaneswar Municipal Corporation 47 Nila Panitanki Basti 

328 Khurdha Bhubaneswar Municipal Corporation 47 Gopabandhu Nagar Unit-8 

329 Khurdha Bhubaneswar Municipal Corporation 47 Venketeswar Basti 

330 Khurdha Bhubaneswar Municipal Corporation 47 G Type Basti Unit-8 

331 Khurdha Bhubaneswar Municipal Corporation 47 Yogi Sahi 

332 Khurdha Bhubaneswar Municipal Corporation 47 OCC Basti 
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333 Khurdha Bhubaneswar Municipal Corporation 47 Jayadurga Basti Unit-8 

334 Khurdha Bhubaneswar Municipal Corporation 47 
Bachelors Barrack (Narayani 
Basti) 

335 Khurdha Bhubaneswar Municipal Corporation 48 Tulasi Basti 

336 Khurdha Bhubaneswar Municipal Corporation 48 Jaleswar Colony Paika Nagar 

337 Khurdha Bhubaneswar Municipal Corporation 48 Jadi Sahi 

338 Khurdha Bhubaneswar Municipal Corporation 48 Siripur Kandha Sahi 

339 Khurdha Bhubaneswar Municipal Corporation 48 Krushi Vihar Basti 

340 Khurdha Bhubaneswar Municipal Corporation 48 Mundasahi Nilakanthanagar 

341 Khurdha Bhubaneswar Municipal Corporation 49 Godam Sahi 

342 Khurdha Bhubaneswar Municipal Corporation 49 Gudiatota Sahi 

343 Khurdha Bhubaneswar Municipal Corporation 49 
Sitaram Basti Near Abhiram 
Ashram 

344 Khurdha Bhubaneswar Municipal Corporation 49 Tapoban School Basti 

345 Khurdha Bhubaneswar Municipal Corporation 49 Fuleswari Basti B 

346 Khurdha Bhubaneswar Municipal Corporation 49 Fuleswari Basti A 

347 Khurdha Bhubaneswar Municipal Corporation 49 Chala Sahi 

348 Khurdha Bhubaneswar Municipal Corporation 49 Aigenia Bhoi Sahi 

349 Khurdha Bhubaneswar Municipal Corporation 49 Bhoi sahi Baramunda 

350 Khurdha Bhubaneswar Municipal Corporation 49 Kolthia Bhoi Sahi 

351 Khurdha Bhubaneswar Municipal Corporation 49 Sabar sahi Nua sahi 

352 Khurdha Bhubaneswar Municipal Corporation 50 Gandamunda 

353 Khurdha Bhubaneswar Municipal Corporation 50 Bhagabati Basti 

354 Khurdha Bhubaneswar Municipal Corporation 50 
Maa mangala harijan sahi 
Baramunda 

355 Khurdha Bhubaneswar Municipal Corporation 50 Fire Station Basti 

356 Khurdha Bhubaneswar Municipal Corporation 51 Rangani Sahi 

357 Khurdha Bhubaneswar Municipal Corporation 51 Farm Pada 

358 Khurdha Bhubaneswar Municipal Corporation 51 Farm Gate Ouat Basti 

359 Khurdha Bhubaneswar Municipal Corporation 51 Siripur Sabar Sahi 

360 Khurdha Bhubaneswar Municipal Corporation 52 OUAT Hostel Side Basti 

361 Khurdha Bhubaneswar Municipal Corporation 52 Omm Sai Ram Basti 

362 Khurdha Bhubaneswar Municipal Corporation 52 Ganga Nagar Palli-B 

363 Khurdha Bhubaneswar Municipal Corporation 52 Ganga Nagar 

364 Khurdha Bhubaneswar Municipal Corporation 52 Ganga Nagar Bhimpur Basti 

365 Khurdha Bhubaneswar Municipal Corporation 52 Ganga Nagar Palli-A 

366 Khurdha Bhubaneswar Municipal Corporation 52 Kela Sahi 

367 Khurdha Bhubaneswar Municipal Corporation 52 Ganga Nagar Hostel Side Basti 

368 Khurdha Bhubaneswar Municipal Corporation 53 Kalinga Basti 

369 Khurdha Bhubaneswar Municipal Corporation 53 Bhimpur Bhoi Sahi 

370 Khurdha Bhubaneswar Municipal Corporation 53 Jharana Uppar Sahi 

371 Khurdha Bhubaneswar Municipal Corporation 53 Kukuteswar Basti 

372 Khurdha Bhubaneswar Municipal Corporation 53 Bapuji Nagar Railway Basti 

373 Khurdha Bhubaneswar Municipal Corporation 53 Lingaraj Leprocy Colony 
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374 Khurdha Bhubaneswar Municipal Corporation 53 Jharana Sahi Tala Basti 

375 Khurdha Bhubaneswar Municipal Corporation 53 Kedar Palli Basti 

376 Khurdha Bhubaneswar Municipal Corporation 53 Ananda Nagar Palasapalli 

377 Khurdha Bhubaneswar Municipal Corporation 54 Rameswar Patna 

378 Khurdha Bhubaneswar Municipal Corporation 54 Punamagate Bhoi Sahi 

379 Khurdha Bhubaneswar Municipal Corporation 54 Bharati matha bhoi sahi 

380 Khurdha Bhubaneswar Municipal Corporation 54 Huda bhoi sahi Gyana nagar 

381 Khurdha Bhubaneswar Municipal Corporation 54 Mati Sahi/Chemedi Mati sahi 

382 Khurdha Bhubaneswar Municipal Corporation 55 Goutam Nagar Basti 

383 Khurdha Bhubaneswar Municipal Corporation 55 Nalamuha Sahi 

384 Khurdha Bhubaneswar Municipal Corporation 55 Jaydev Nagar Basti 

385 Khurdha Bhubaneswar Municipal Corporation 56 Bijay Laxmi Basti Tala Sahi-B 

386 Khurdha Bhubaneswar Municipal Corporation 56 Mahishikhal 

387 Khurdha Bhubaneswar Municipal Corporation 56 Adei Khal-B 

388 Khurdha Bhubaneswar Municipal Corporation 56 Bijaya Laxmi Colony-A 

389 Khurdha Bhubaneswar Municipal Corporation 56 Kalpana Medical Sahi 

390 Khurdha Bhubaneswar Municipal Corporation 56 
Telgu Basti(Kalpana Labour 
Colony) 

391 Khurdha Bhubaneswar Municipal Corporation 56 
Kalpana Labour Colony (Pani 
Tanki Sahi) 

392 Khurdha Bhubaneswar Municipal Corporation 56 Adei Khal-A 

393 Khurdha Bhubaneswar Municipal Corporation 56 Hari Nagar Mahishikhal 

394 Khurdha Bhubaneswar Municipal Corporation 57 Tarini Basti Pandaba Nagar 

395 Khurdha Bhubaneswar Municipal Corporation 57 Kusapadia Basti 

396 Khurdha Bhubaneswar Municipal Corporation 57 Kalinga Basti 

397 Khurdha Bhubaneswar Municipal Corporation 58 Mahavir Basti Gada Mahavir 

398 Khurdha Bhubaneswar Municipal Corporation 58 Badhi Huda 

399 Khurdha Bhubaneswar Municipal Corporation 58 Chili Pokhari 

400 Khurdha Bhubaneswar Municipal Corporation 58 Samantarapur Basti 

401 Khurdha Bhubaneswar Municipal Corporation 58 Bishnu Nagar Basti 

402 Khurdha Bhubaneswar Municipal Corporation 58 Brahmeswar Patna Bhoi Sahi 

403 Khurdha Bhubaneswar Municipal Corporation 59 
Gyarej Chhaka Canal Basti 
(Gyatri Basti) 

404 Khurdha Bhubaneswar Municipal Corporation 59 Rama Bhoi Sahi 

405 Khurdha Bhubaneswar Municipal Corporation 59 Kapileswar Bhoi Sahi 

406 Khurdha Bhubaneswar Municipal Corporation 59 Samantarapur Telenga Sahi 

407 Khurdha Bhubaneswar Municipal Corporation 59 Canalside Garaj Chhak Basti 

408 Khurdha Bhubaneswar Municipal Corporation 59 GADA BHOI SAHI 

409 Khurdha Bhubaneswar Municipal Corporation 59 GANGUA BHOI SAHI 

410 Khurdha Bhubaneswar Municipal Corporation 59 Nuagaon Jena Sahi 

411 Khurdha Bhubaneswar Municipal Corporation 59 Nuagaon Khauda Sahi 

412 Khurdha Bhubaneswar Municipal Corporation 59 Nuagaon Upper Sahi 

413 Khurdha Bhubaneswar Municipal Corporation 60 Gouri Nagar Basti 

414 Khurdha Bhubaneswar Municipal Corporation 60  Kancha Bhoi Sahi 



 

 

Sl No District ULB Ward No Name of the Slum 

415 Khurdha Bhubaneswar Municipal Corporation 61 Bhagabati Basti 

416 Khurdha Bhubaneswar Municipal Corporation 61 Bhimtangi Peoples Basti 

417 Khurdha Bhubaneswar Municipal Corporation 61 Bhimeswar Patna Behera Sahi 

418 Khurdha Bhubaneswar Municipal Corporation 61 Khandual Basti 

419 Khurdha Bhubaneswar Municipal Corporation 61 Baunsa Khani Basti 

420 Khurdha Bhubaneswar Municipal Corporation 61 
Kapilaprasad Jagannath Patna 
tangi Sahi 

421 Khurdha Bhubaneswar Municipal Corporation 62 Kargil Basti 

422 Khurdha Bhubaneswar Municipal Corporation 62 New Tarini Basti, Gandamunda 

423 Khurdha Bhubaneswar Municipal Corporation 62 Tarini Basti Gandamunda 

424 Khurdha Bhubaneswar Municipal Corporation 62 Bhakta Madhu Nagar 

425 Khurdha Bhubaneswar Municipal Corporation 62 Pokhariput Bhoi Sahi 

426 Khurdha Bhubaneswar Municipal Corporation 62 Maa Tarini Basti ( pokhariput) 

427 Khurdha Bhubaneswar Municipal Corporation 63 Tapoban Basti Khandagiri 

428 Khurdha Bhubaneswar Municipal Corporation 63 Dumuduma Bhoi Sahi A 

429 Khurdha Bhubaneswar Municipal Corporation 63 DUMDUMA PANA SAHI 

430 Khurdha Bhubaneswar Municipal Corporation 63 Jagamara Bhoi Sahi 

431 Khurdha Bhubaneswar Municipal Corporation 63 Tarini Basti 

432 Khurdha Bhubaneswar Municipal Corporation 63 Barabhuja Basti 

433 Khurdha Bhubaneswar Municipal Corporation 64 Tangi Sahi-A Jadupur 

434 Khurdha Bhubaneswar Municipal Corporation 64 Dumduma Nua Bhoi Sahi 

435 Khurdha Bhubaneswar Municipal Corporation 64 Khetrapala Basti Nuasahi 

436 Khurdha Bhubaneswar Municipal Corporation 64 Asian Plaza 

437 Khurdha Bhubaneswar Municipal Corporation 64 Mangal Sahi 

438 Khurdha Bhubaneswar Municipal Corporation 64 Jadupur Odia Sahi 

439 Khurdha Bhubaneswar Municipal Corporation 64 Begonia Jadupur 

440 Khurdha Bhubaneswar Municipal Corporation 64 Allia Maa Sahi Jadupur 

441 Khurdha Bhubaneswar Municipal Corporation 64 Dumduma Bhoi Sahi 

442 Khurdha Bhubaneswar Municipal Corporation 64 Jadupur Puruna Sahi 

443 Khurdha Bhubaneswar Municipal Corporation 65 Subas Bose Nagar Basti 

444 Khurdha Bhubaneswar Municipal Corporation 66 Abanti Bihar Basti 

445 Khurdha Bhubaneswar Municipal Corporation 66 Rehmat Nagar 

446 Khurdha Bhubaneswar Municipal Corporation 66 Suka Vihar 

447 Khurdha Bhubaneswar Municipal Corporation 66 Barabari Raghunath Nagar 

448 Khurdha Bhubaneswar Municipal Corporation 66 Shastri Nagar 

449 Khurdha Bhubaneswar Municipal Corporation 66 Raghunath Nagar 

450 Khurdha Bhubaneswar Municipal Corporation 66 Satya Nagar 

451 Khurdha Bhubaneswar Municipal Corporation 67 Azad Nagar Muslim Basti 

452 Khurdha Bhubaneswar Municipal Corporation 67 Jogeswar Patna Beherasahi 

453 Khurdha Bhubaneswar Municipal Corporation 67 Football Padia Basti 

454 Khurdha Bhubaneswar Municipal Corporation 67 Abhiram Nagar Basti 

455 Khurdha Bhubaneswar Municipal Corporation 67 Gokhibaba Leprocy Colony 

456 Khurdha Bhubaneswar Municipal Corporation 67 Kapilaprasad Bhata Bhoi Sahi 



 

 

Sl No District ULB Ward No Name of the Slum 

457 Khurdha Bhubaneswar Municipal Corporation 67 sunderpada patna sahi 

458 Khurdha Bhubaneswar Municipal Corporation 67 
Kapilaprasad Basti( Uppar Bhoi 
sahi) 

 
 
 
 

Sl No District ULB Ward No Name of the Slum 

459 Cuttack Cuttack Municipal Corporation 1 Bidanasi Dhoba Sahi 

460 Cuttack Cuttack Municipal Corporation 1 Radhakishorepur 

461 Cuttack Cuttack Municipal Corporation 1 Bidanasi Bandha Tala Sahi 

462 Cuttack Cuttack Municipal Corporation 1 Bidanasi Kumbhar Sahi 

463 Cuttack Cuttack Municipal Corporation 1 Bidanasi Bauri  Sahi 

464 Cuttack Cuttack Municipal Corporation 1 Satabdi Nagar 

465 Cuttack Cuttack Municipal Corporation 2 Bidanasi Mundasahi 

466 Cuttack Cuttack Municipal Corporation 2 Bidanasi Gopal Sahi 

467 
Cuttack 

Cuttack Municipal Corporation 2 
Bidanasi Muncipal Colony, 
Nuasahi 

468 Cuttack Cuttack Municipal Corporation 3 Kaibartasahi (Sandhapur) 

469 Cuttack Cuttack Municipal Corporation 3 Puruna Adibasi sahi 

470 Cuttack Cuttack Municipal Corporation 3 New Adivasi sahi 

471 Cuttack Cuttack Municipal Corporation 3 Mundasahi CDA,Sec-13 

472 Cuttack Cuttack Municipal Corporation 3 Brajabiharipur 

473 Cuttack Cuttack Municipal Corporation 3 Dhabaleswargada Harijan sahi 

474 Cuttack Cuttack Municipal Corporation 3 Judge Patha Cda sec-12 

475 Cuttack Cuttack Municipal Corporation 4 Kathajodi Vihar-(B) 

476 Cuttack Cuttack Municipal Corporation 5 Kathajodi Vihar (A) 

477 Cuttack Cuttack Municipal Corporation 6   Petanala 

478 Cuttack Cuttack Municipal Corporation 6 Bidanasi Hairanpur 

479 Cuttack Cuttack Municipal Corporation 6 Satichaurabandha Tala Sahi 

480 Cuttack Cuttack Municipal Corporation 6 Krusaka Bazar 

481 Cuttack Cuttack Municipal Corporation 7 Gopabandhu Sahi 

482 Cuttack Cuttack Municipal Corporation 7 Sati Gumpha 

483 Cuttack Cuttack Municipal Corporation 7 Dobandha 

484 Cuttack Cuttack Municipal Corporation 7 Mahatab Nagar 

485 Cuttack Cuttack Municipal Corporation 7 Idga Refugee Colony 

486 Cuttack Cuttack Municipal Corporation 7 Idga Muslim Sahi 

487 Cuttack Cuttack Municipal Corporation 7 Deula Sahi Dhoba Sahi 

488 
Cuttack 

Cuttack Municipal Corporation 8 
Ringroadbandha Talasahi 
Behind tulasipur Dispensary 

489 Cuttack Cuttack Municipal Corporation 8 Tulashipur Bauri Sahi 

490 Cuttack Cuttack Municipal Corporation 8 Tulasipur Hadisahi 

491 Cuttack Cuttack Municipal Corporation 8 Tulasipur Hatua Sahi 

492 Cuttack Cuttack Municipal Corporation 8 Tulashipur Tanlasahi 

493 Cuttack Cuttack Municipal Corporation 8 Nima Basti (Tulasipur) 



 

 

494 Cuttack Cuttack Municipal Corporation 9 Christiansahi Tulasipur 

495 Cuttack Cuttack Municipal Corporation 9 Tulasipur Bilasahi 

496 Cuttack Cuttack Municipal Corporation 9 Stewartpatana Tanlasahi 

497 Cuttack Cuttack Municipal Corporation 10 Sidheswar Sahi Pana Sahi 

498 Cuttack Cuttack Municipal Corporation 10 Mansinghpatana Muslim Sahi 

499 Cuttack Cuttack Municipal Corporation 11 Harihara Ghat 

500 Cuttack Cuttack Municipal Corporation 11 Dagarapara 

501 Cuttack Cuttack Municipal Corporation 12 Alisha Bazar Hadi Sahi 

502 Cuttack Cuttack Municipal Corporation 12 Lalban Sahi Alisha Bazar 

503 Cuttack Cuttack Municipal Corporation 12 Bhandari Sahi(Immam Badi) 

504 Cuttack Cuttack Municipal Corporation 12 Sati Chaura Harijan Sahi 

505 Cuttack Cuttack Municipal Corporation 12 Matha Gali Antaryami 

506 Cuttack Cuttack Municipal Corporation 13 Mehendipur Sunadei Gali 

507 Cuttack Cuttack Municipal Corporation 13 Mehendipur 

508 
Cuttack 

Cuttack Municipal Corporation 13 
Ganga Mandira Mitra Colony 
(Anchal office) 

509 Cuttack Cuttack Municipal Corporation 14 Telugusahi river street 

510 
Cuttack 

Cuttack Municipal Corporation 14 
Khatbinisahi-Fakirlane 
Muslimsahi 

511 Cuttack Cuttack Municipal Corporation 14 Mehendipur Refugee Colony 

512 Cuttack Cuttack Municipal Corporation 15 Gadagadia Patha Adibasi Sahi 

513 Cuttack Cuttack Municipal Corporation 15 Pattapole Muslim Sahi 

514 
Cuttack 

Cuttack Municipal Corporation 15 
Telugu Basti Opp 
Narisevasadan 

515 
Cuttack 

Cuttack Municipal Corporation 16 
Berhampuria Bastee I(Stadium 
Basti) 

516 Cuttack Cuttack Municipal Corporation 16 Tinigharia Sahi 

517 Cuttack Cuttack Municipal Corporation 16 Gorakabar Muslim Sahi 

518 Cuttack Cuttack Municipal Corporation 16 Fasidia Pana Sahi 

519 
Cuttack 

Cuttack Municipal Corporation 16 
Berhampuria Bastee Inside 
Gada Khai 

520 Cuttack Cuttack Municipal Corporation 17 Godam Gali Pottapola  

521 Cuttack Cuttack Municipal Corporation 17 Sutahata Tanti Sahi 

522 Cuttack Cuttack Municipal Corporation 17 Sutahat Hadi Sahi 

523 Cuttack Cuttack Municipal Corporation 17 PottaPola Colony 

524 Cuttack Cuttack Municipal Corporation 17 Dagbar Sahi Sutahat 

525 Cuttack Cuttack Municipal Corporation 17 Pattapole Tanti Sahi 

526 Cuttack Cuttack Municipal Corporation 18 Baunsagali Part (Kansei Gali) 

527 
Cuttack 

Cuttack Municipal Corporation 18 
Odiabazar Tanti Sahi (Telugu 
Basti) 

528 Cuttack Cuttack Municipal Corporation 18 Odiabazar Goudasahi 

529 Cuttack Cuttack Municipal Corporation 19 Kazi Bazar Dhobi Sahi 

530 Cuttack Cuttack Municipal Corporation 19 Deewan Bazar Tanti Sahi 

531 Cuttack Cuttack Municipal Corporation 19   Deewan Bazar Muslim Sahi 

532 Cuttack Cuttack Municipal Corporation 19 Sutahat Pana Sahi Gali 

533 Cuttack Cuttack Municipal Corporation 19 Oriya Bazaar Chamar Sahi 

534 Cuttack Cuttack Municipal Corporation 19 Oriya Bazar Muslim Sahi 



 

 

535 Cuttack Cuttack Municipal Corporation 19 Oriya Bazar Kutakhai Gali 

536 
Cuttack 

Cuttack Municipal Corporation 20 
Ganeshghat Panasahi 
(Harijansahi) 

537 Cuttack Cuttack Municipal Corporation 20 Dhuanpatria Lane  

538 
Cuttack 

Cuttack Municipal Corporation 20 
Ganeshghat bhandari 
sahi(Manik Ghose Bazar) 

539 Cuttack Cuttack Municipal Corporation 20 Sahebzada Bazar 

540 
Cuttack 

Cuttack Municipal Corporation 21 
Gopaljew Matha Sahi,Harijana 
Sahi 

541 Cuttack Cuttack Municipal Corporation 21 Purighat Bauri Sahi 

542 Cuttack Cuttack Municipal Corporation 22 Meria Bazar 

543 Cuttack Cuttack Municipal Corporation 22 Makerbag Sahi Dhobi lane 

544 
Cuttack 

Cuttack Municipal Corporation 22 
Makerbag Sahi Telugu Muslim 
Sahi 

545 Cuttack Cuttack Municipal Corporation 22 Tinikonia Bagicha 

546 Cuttack Cuttack Municipal Corporation 23 Kadam Rasool 

547 
Cuttack 

Cuttack Municipal Corporation 23 
Telgu Bastee (Infront Of Asha 
Apartment) 

548 Cuttack Cuttack Municipal Corporation 24 Haripur 

549 Cuttack Cuttack Municipal Corporation 24 Samanta Sahi 

550 Cuttack Cuttack Municipal Corporation 25 Kesharpur 

551 Cuttack Cuttack Municipal Corporation 25 Bepari sahi Muslim sahi 

552 Cuttack Cuttack Municipal Corporation 25 Thoria Sahi Harijan Sahi 

553 Cuttack Cuttack Municipal Corporation 25 Akhadagali 

554 Cuttack Cuttack Municipal Corporation 25 Badheisahi Buxi Bazar 

555 Cuttack Cuttack Municipal Corporation 26 Nima Sahi tanti Sahi Dhoba Sahi 

556 Cuttack Cuttack Municipal Corporation 26 Nima Sahi Kumbhara Sahi 

557 Cuttack Cuttack Municipal Corporation 26 Hatipokhari 

558 
Cuttack 

Cuttack Municipal Corporation 26 
Tinigharia Gama Gali (Jhola 
Sahi) 

559 Cuttack Cuttack Municipal Corporation 26 Nima Sahi Pana Sahi 

560 Cuttack Cuttack Municipal Corporation 27 Pithapur Pana Sahi 

561 Cuttack Cuttack Municipal Corporation 27 Jhola sahi bauri sahi 

562 
Cuttack 

Cuttack Municipal Corporation 28 
Muslim Sahi Tinapita Sahi Tala 
Telenga Bazar 

563 Cuttack Cuttack Municipal Corporation 28 Purighat Pana Sahi 

564 Cuttack Cuttack Municipal Corporation 28 Rajabagicha Puruna Hadi Sahi 

565 Cuttack Cuttack Municipal Corporation 28 Rajabagicha Hadi Sahi 

566 Cuttack Cuttack Municipal Corporation 29 Labour Colony Sweeper Sahi 

567 Cuttack Cuttack Municipal Corporation 29 Dolamundai Baurisahi 

568 Cuttack Cuttack Municipal Corporation 29 Jhanjirimangala Harijansahi 

569 
Cuttack 

Cuttack Municipal Corporation 29 
Jhanjirimangala Pana Sahi 
(Lunia Sahi) 

570 Cuttack Cuttack Municipal Corporation 30 Sarbodayapur 

571 Cuttack Cuttack Municipal Corporation 30 Rajabagicha Kusunpur 

572 
Cuttack 

Cuttack Municipal Corporation 31 
Gopa Nahakani Bastee (Private 
Land) 

573 Cuttack Cuttack Municipal Corporation 31 Narayan Mishra Lane Bauri Sahi 



 

 

574 Cuttack Cuttack Municipal Corporation 31 Professorpara 

575 Cuttack Cuttack Municipal Corporation 31 Sagadia Sahi 

576 Cuttack Cuttack Municipal Corporation 32 Sikari Sahi 

577 Cuttack Cuttack Municipal Corporation 33 Gamhadia 

578 Cuttack Cuttack Municipal Corporation 33 Thoria Sahi Nayak Sahi 

579 Cuttack Cuttack Municipal Corporation 33 Thoria Sahi Main Bastee 

580 Cuttack Cuttack Municipal Corporation 33 Thoria Sahi Ghasia Sahi 

581 Cuttack Cuttack Municipal Corporation 34 Machua Bazar 

582 Cuttack Cuttack Municipal Corporation 34 Mallha Sahi Nadikula Sahi 

583 Cuttack Cuttack Municipal Corporation 34 Thoria sahi Mallha Sahi  

584 
Cuttack 

Cuttack Municipal Corporation 35 
Ranihat Canal Road(Shipted to 
Nimpur,Ward No-48) 

585 
Cuttack 

Cuttack Municipal Corporation 35 
Joy Maa Mangala Sahi(Shipted 
to Nimpur,Ward No-48) 

586 
Cuttack 

Cuttack Municipal Corporation 35 
Bose Engineering School Back 
Side Near Ring Road 

587 Cuttack Cuttack Municipal Corporation 35 Medical Behera Sahi 

588 Cuttack Cuttack Municipal Corporation 36 Balabhadrapur Telugu Sahi 

589 Cuttack Cuttack Municipal Corporation 36 Balabhadrapur 

590 Cuttack Cuttack Municipal Corporation 36 Mahatab  Road New Colony 

591 Cuttack Cuttack Municipal Corporation 36 Mahatab Road 

592 Cuttack Cuttack Municipal Corporation 37 Bisinabar 

593 Cuttack Cuttack Municipal Corporation 37 Sankarpur Main Bastee 

594 Cuttack Cuttack Municipal Corporation 38 Nua Sahi , Malgodown 

595 Cuttack Cuttack Municipal Corporation 38 Pilgrim Road Das Sahi 

596 Cuttack Cuttack Municipal Corporation 38 Chhatra Bazar Behera Sahi 

597 Cuttack Cuttack Municipal Corporation 38 Malgodown Behera Sahi 

598 Cuttack Cuttack Municipal Corporation 38 Surya Nagar Sahi (Pilgrim Road) 

599 Cuttack Cuttack Municipal Corporation 38 Gurkha Colony 

600 Cuttack Cuttack Municipal Corporation 38 Santala Sahi Gorkha Lane 

601 Cuttack Cuttack Municipal Corporation 38 Malgodwn Koela Depot Basti 

602 
Cuttack 

Cuttack Municipal Corporation 38 
Hukeshwara Temple, Piligrim 
Road 

603 
Cuttack 

Cuttack Municipal Corporation 39 
Kulibasa Lane near Railway 
Station 

604 Cuttack Cuttack Municipal Corporation 39 Canal Road Bastee 

605 Cuttack Cuttack Municipal Corporation 39 Pareswar Sahi 

606 Cuttack Cuttack Municipal Corporation 39 Patra Sahi 

607 Cuttack Cuttack Municipal Corporation 39 Pareswar Sahi Mir Sahi 

608 Cuttack Cuttack Municipal Corporation 39 Station Bazar Matha Sahi 

609 
Cuttack 

Cuttack Municipal Corporation 39 
Junuspatna Harijanasahi 
Canalroad Chunabhatibasti 

610 Cuttack Cuttack Municipal Corporation 39 Muradkhan Patna,Samal Sahi 

611 Cuttack Cuttack Municipal Corporation 40 Jobra Nadikula Sahi 

612 Cuttack Cuttack Municipal Corporation 40 Charigharia 

613 Cuttack Cuttack Municipal Corporation 40 Barrage Colony 

614 Cuttack Cuttack Municipal Corporation 40 Jamal Bastee Bhoi Sahi 



 

 

Bhandari Sahi 

615 
Cuttack 

Cuttack Municipal Corporation 41 
Koila Basti  Jobra Near Over 
Bridge 

616 
Cuttack 

Cuttack Municipal Corporation 41 
Muradhakhanpatna,samadhi 
patana 

617 Cuttack Cuttack Municipal Corporation 41 Jobra Nua Sahi 

618 Cuttack Cuttack Municipal Corporation 41 Jobra Tinapita sahi 

619 Cuttack Cuttack Municipal Corporation 41 Samadhipatana (North side) 

620 Cuttack Cuttack Municipal Corporation 42 Chauliaganja Matha sahi 

621 Cuttack Cuttack Municipal Corporation 42 Nua Nima Sahi 

622 Cuttack Cuttack Municipal Corporation 42 Chauliaganja Dhoba sahi 

623 
Cuttack 

Cuttack Municipal Corporation 42 
Nilakantheswar Basti 
Chauliaganja 

624 
Cuttack 

Cuttack Municipal Corporation 43 
Chauliaganja Musilim sahi 
(Santivihar) 

625 Cuttack Cuttack Municipal Corporation 44 Kalivihar Nadikulasahi 

626 
Cuttack 

Cuttack Municipal Corporation 44 
KhanNagar 
Baurisahi(Saharsahi) 

627 Cuttack Cuttack Municipal Corporation 45 Manimatha Sahi 

628 
Cuttack 

Cuttack Municipal Corporation 45 
Khannagar Guru Sahi Keuta 
Sahi 

629 Cuttack Cuttack Municipal Corporation 45 Nua Gauda Sahi 

630 Cuttack Cuttack Municipal Corporation 46 Korapokhari Harijansahi 

631 Cuttack Cuttack Municipal Corporation 46 Sikharpur Nadikula sahi 

632 Cuttack Cuttack Municipal Corporation 46 Sikharpur Uppar sahi 

633 Cuttack Cuttack Municipal Corporation 47 Chauliaganja Sahar sahi  

634 Cuttack Cuttack Municipal Corporation 47 Gandarpur  Sahar sahi  

635 
Cuttack 

Cuttack Municipal Corporation 48 
Old Industrial Estate 
Jagatpur(Bhubanpur) 

636 Cuttack Cuttack Municipal Corporation 48 Laxmanpur Harijana Sahi 

637 Cuttack Cuttack Municipal Corporation 48 Jagatpur Harijana Sahi (Andhari) 

638 Cuttack Cuttack Municipal Corporation 48 Nazarpur ( bauri sahi ) 

639 Cuttack Cuttack Municipal Corporation 48 Bateswar Sahi Sikaripur) 

640 
Cuttack 

Cuttack Municipal Corporation 48 
Nazarpur Behera Sahi ( keuta 
sahi ) 

641 Cuttack Cuttack Municipal Corporation 48 Bhubanpur Hadi Sahi 

642 Cuttack Cuttack Municipal Corporation 48 Laxmanpur Muslim Sahi 

643 Cuttack Cuttack Municipal Corporation 48 Nimpur Sabar Sahi 

644 Cuttack Cuttack Municipal Corporation 49 Nankar Dhobasahi/Beherasahi 

645 Cuttack Cuttack Municipal Corporation 49 Station Bazar Jagatpur 

646 Cuttack Cuttack Municipal Corporation 49 Podabara 

647 Cuttack Cuttack Municipal Corporation 49 Immam Nagar Muslim Sahi 

648 Cuttack Cuttack Municipal Corporation 49 Tarala Saharsahi Adibasis Sahi 

649 Cuttack Cuttack Municipal Corporation 49 Immam Nagar Dama Sahi 

650 Cuttack Cuttack Municipal Corporation 49 Najarpur Mundasahi 

651 Cuttack Cuttack Municipal Corporation 49 Immam Nagar Bariksahi 

652 Cuttack Cuttack Municipal Corporation 49 Immam Nagar Harijan sahi 



 

 

653 
Cuttack 

Cuttack Municipal Corporation 49 
Industrial Estate Jagatpur 
Balisahi 

654 Cuttack Cuttack Municipal Corporation 49 Immam nagar Mallick sahi 

655 Cuttack Cuttack Municipal Corporation 49 Jagatpur Harijana Sahi Nuasahi 

656 Cuttack Cuttack Municipal Corporation 50 Jagannath Colony 

657 Cuttack Cuttack Municipal Corporation 50 Santoshi Nagar 

658 Cuttack Cuttack Municipal Corporation 50 Gujurati Bastee Near Ghatakula 

659 Cuttack Cuttack Municipal Corporation 50 Press Chhak Slum 

660 Cuttack Cuttack Municipal Corporation 51 Mangala sahi 

661 Cuttack Cuttack Municipal Corporation 51 Mundasahi near poprada 

662 Cuttack Cuttack Municipal Corporation 51 Sartol Mallick sahi 

663 Cuttack Cuttack Municipal Corporation 51 Sartol Bauri sahi 

664 Cuttack Cuttack Municipal Corporation 51 Nuapada Bali 

665 Cuttack Cuttack Municipal Corporation 51 Nuapara 

666 Cuttack Cuttack Municipal Corporation 51 Tinigharia Canal Road 

667 Cuttack Cuttack Municipal Corporation 51 Tinigharia Nua Sahi 

668 Cuttack Cuttack Municipal Corporation 51 Poparada 

669 Cuttack Cuttack Municipal Corporation 52 Bissalyakarani Lane Bauri Sahi 

670 Cuttack Cuttack Municipal Corporation 52 Rajendra Nagar Sabar Sahi 

671 Cuttack Cuttack Municipal Corporation 52 Kazidhia 

672 Cuttack Cuttack Municipal Corporation 52 Sriram Nagar  Kela Sahi 

673 Cuttack Cuttack Municipal Corporation 53 Dargha Patna 

674 Cuttack Cuttack Municipal Corporation 53 Andarpur 

675 Cuttack Cuttack Municipal Corporation 54 Potapokhari Sahi 

676 
Cuttack 

Cuttack Municipal Corporation 54 
Potapokhari  Tala Sahi (Nua 
Pokhari) 

677 
Cuttack 

Cuttack Municipal Corporation 54 
Jagannath Road Near Leporsy 
Colony 

678 Cuttack Cuttack Municipal Corporation 54 MahimaNagar 

679 Cuttack Cuttack Municipal Corporation 54 Nayabazar Sastrinagar Basti 

680 Cuttack Cuttack Municipal Corporation 54 Gandhi Palli 

681 Cuttack Cuttack Municipal Corporation 54 Neherupalli 

682 
Cuttack 

Cuttack Municipal Corporation 55 
Bidyadharpur Mallick Sahi Bhoi 
Sahi 

683 Cuttack Cuttack Municipal Corporation 55 Bidyadharpur Barik Sahi 

684 Cuttack Cuttack Municipal Corporation 55 Keshpur 

685 Cuttack Cuttack Municipal Corporation 55 Kanheipur Bauri Sahi 

686 Cuttack Cuttack Municipal Corporation 55 Bhadimula 

687 Cuttack Cuttack Municipal Corporation 55 Bidyadharpur Pana Sahi 

688 Cuttack Cuttack Municipal Corporation 55 Bhadimula Nadia Bagicha 

689 Cuttack Cuttack Municipal Corporation 55 Debendra Nagar 

690 
Cuttack 

Cuttack Municipal Corporation 55 
Canal bandha Basti Infront of 
CRII gate 

691 
Cuttack 

Cuttack Municipal Corporation 55 
Bidyadharpur Gopinath Bazar 
(Berhampur Basti) 

692 Cuttack Cuttack Municipal Corporation 56 Balikuda Samal Sahi 

693 Cuttack Cuttack Municipal Corporation 56 Kajipatna Muslim Sahi 



 

 

694 Cuttack Cuttack Municipal Corporation 56 Amaniapatna Bhoi Sahi 

695 Cuttack Cuttack Municipal Corporation 56 Kajipatna Indira Colony 

696 Cuttack Cuttack Municipal Corporation 56 Mukameswar Kaibart Sahi 

697 Cuttack Cuttack Municipal Corporation 56 Tota Sahi 

698 Cuttack Cuttack Municipal Corporation 56 Shyampur Harijan Sahi 

699 Cuttack Cuttack Municipal Corporation 56 Subhadrapur Harijan Sahi 

700 Cuttack Cuttack Municipal Corporation 56 Paika Sahi  Gopalpur 

701 Cuttack Cuttack Municipal Corporation 57 Srikoruan  Bauri Sahi 

702 Cuttack Cuttack Municipal Corporation 57 Srikoruan Gurubari Sahi 

703 
Cuttack 

Cuttack Municipal Corporation 57 
Gopalpur Samal Sahi/Gopalpur 
Harijana Sahi 

704 Cuttack Cuttack Municipal Corporation 57 Gopalpur Deuri Sahi 

705 
Cuttack 

Cuttack Municipal Corporation 58 
Ananta Balia College Behera 
Sahi Nuagada 

706 Cuttack Cuttack Municipal Corporation 58 Nuagada Ostakuda Sahi 

707 
Cuttack 

Cuttack Municipal Corporation 58 
Nuagada Kuda Sahi And Barik 
Sahi 

708 Cuttack Cuttack Municipal Corporation 58 Pratap Nagari Kaibartya Sahi 

709 Cuttack Cuttack Municipal Corporation 58 Purunanuagada Bariksahi 

710 Cuttack Cuttack Municipal Corporation 58 Bhanapur samal Sahi 

711 Cuttack Cuttack Municipal Corporation 58 Bhanapur Dhoba Sahi 

712 Cuttack Cuttack Municipal Corporation 58 Nuagada Dandakulala Sahi 

713 Cuttack Cuttack Municipal Corporation 58 Pira Bazar Muslim Sahi Banapur 

714 Cuttack Cuttack Municipal Corporation 58 Adhangadhia Harijana Sahi 

715 Cuttack Cuttack Municipal Corporation 59 Mugabhanga Muslim Sahi 

716 
Cuttack 

Cuttack Municipal Corporation 59 
Kacharamala Harijana Sahi 
(new) 

717 
Cuttack 

Cuttack Municipal Corporation 59 
Puruna Kacharamala 
Harijanasahi 

718 
Cuttack 

Cuttack Municipal Corporation 59 
Adhanga Diha Mallick Sahi And 
Bhoi Sahi 

719 Cuttack Cuttack Municipal Corporation 59 Nua Patna Indira Gandhi Colony 

 

 


