

CORRIGENDUM-I

RFP ENQ. No.- OCAC-SEGP-INFRA-0066-2023-23116, Dated – 09/12/2023, for Engagement of Consulting agency and Project management Agency for Enhancement of IT Capability of OSDMA and Modernization of GIS Cell, SEOC and DEOCs

Important: The corrigendum is to be read, duly signed and submitted along with the RFP document published on the websites <https://enivida.odisha.gov.in/>, <https://www.ocac.in/> and <https://odisha.gov.in/> vide RFP Enquiry No.: - OCAC-SEGP-INFRA-0066-2023-23116, Dated – 09/12/2023.

S.No	Page No.	Clause No	RFP Clause	Detail of as mentioned in section / clause	Clarification asked	Modification/ Addendum/ Clarification
1.	2	Nil	RFP SCHEDULE	Last date and time for Submission of Bid 03-01-2024 by 02: 00 PM	We request to extend the bid submission deadline to at least two weeks from the date of issuing the corrigendum, if required	Modification: Last date and time for Submission of Bid - 10-01-2024 by 02: 00 PM Opening of Pre-Qualification Bid - 10-01-2024 @ 04: 00 PM
2.	10	5.1	Pre-RFP Stage	3. As-is assessment of all Emergency office in DHQ (District Head Quarter) with respect to upgradation and modernisation needs.	Please elaborate regarding the details of drawing to be prepared.	Clarification: Complete assessment including IT and Non IT infrastructure to be done for all sites. Note: - The brief Scope of Work at clause 5 of the RFP, is indicative in nature. However, the consulting agency to be engaged should do the detail assessments as per the requirement of OSDMA.
3.	11	5.1	Pre-RFP Stage	6. Analysis of all the data from the GIS Cell, SEOC and DEOCs as-assessment and preparation of report.	Should the "As is assessment" be limited to hardware and software assessment or it should also include parameters such as human & building infrastructure assessment for setting up IT/ platform systems	Clarification: The datasets mean, the As-is physical infrastructure data for IT and Non IT assets of SEOC, DEOC and GIS cell. Note: - The brief Scope of Work at clause 5 of the RFP, is indicative in nature. However, the consulting agency to be engaged should do the detail assessments as per the requirement of OSDMA.
4.	11	5.1	Pre-RFP Stage	14. Preparation of drawings of each DEOCs, GIS Cell and SEOC.	Please share the list of datasets to be analyzed by the consultant from the GIS cell.	Clarification: Physical Infrastructure upgradation of SEOC, DEOC and GIS cell has to be done. Layout drawings have to be made for these sites after site Survey. Note: - The brief Scope of Work at clause 5 of the RFP, is indicative in nature. However, the consulting agency to be engaged should do the detail assessments as per the

S.No	Page No.	Clause No	RFP Clause	Detail of as mentioned in section / clause	Clarification asked	Modification/ Addendum/ Clarification
						requirement of OSDMA.
5.	12	5.3	Post RFP stage (project implementation)	Undertake site supervision once in every week to check project quality, time schedule, ensure construction accordance with the approved drawings, technical specifications and other stipulations of contract documents.	The resource qualification and detail for carrying out the task is not mentioned in resource engagement section. Please add suitable resources based on the RFP scope	Clarification: Please refer clause 7-Resource engagement at Page - 13
6.	Additional			General Scope	Please suggest the type of GIS datasets need to be analyzed along with it's size	Clarification: Not in consultant's scope.

Last date and time for Submission of Bid has been extended to 10-01-2024 by 02: 00 PM

Opening of Pre-Qualification Bid - 10-01-2024 @ 04: 00 PM

Sd/-
General Manager(Admn.)