



**Odisha State Health & Family Welfare Society**  
Deptt. Of Health & Family Welfare, Govt. of Odisha  
Annexure Building of SIH & FW, Nayapalli, Unit-8, Bhubaneswar-751012  
Phone / Fax: 0674-2392479 / 80/88



Advt. No: 15/24

### **CLARIFICATION/CORRIGENDUM**

**TO THE REQUEST FOR PROPOSAL (RFP) FOR OPERATION AND MANAGEMENT OF INTEGRATED PATIENT TRANSPORT i.e. EMERGENCY MEDICAL AMBULANCE SERVICE (108), BOAT AMBULANCE, 24 x 7 REFERRAL MEDICAL TRANSPORT SERVICE (JANANI EXPRESS) AND HEALTH HELPLINE SERVICE (104), "IPTHHS, Ph-II" IN ODISHA**

With reference to the advertisement published on RFP Reference No. OSH&FWS/01/2024/IPTHHS-II published in the "The Indian Express", "The New Indian Express" , " The Times of India" , "Prameya" and "Dharitri" on 30.01.2024 , and subsequent to queries raised in the pre-bid conference held on 6<sup>th</sup> February,2024, this Clarification/Corrigendum is being issued to the "Request for Proposal" for **Operation and Management of INTEGRATED PATIENT TRANSPORT AND HEALTH HELPLINE SERVICE, "IPTHHS, Ph-II" IN ODISHA(30 Districts)** . The details of the Amendments to the RFP Provision/ clarification to the queries submitted , can be downloaded from the official website <https://nhmodisha.gov.in> and <https://health.odisha.gov.in> . Further, the last date for submission of complete bid documents is hereby extended to 29<sup>th</sup> April 2024 ,3 P.M. All other terms and conditions in the RFP (except corrigendum) and advertisement published on 30.01.2024 shall remain unchanged.

**Sd/-**  
**Mission Director**  
**National Health Mission, Odisha**

**PRE-BID CLARIFICATIONS/ AMENDMENTS IN RESPECT TO THE QUERIES IN THE PRE-BID MEETING HELD ON 6<sup>TH</sup> FEBRUARY 2024**

| SI No | Clause no (RFP Doc)   | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---|-------------------|--|---|---|
| A     | Notice Inviting Proposal  |                   |  |   | <p><b>Timeline :</b></p> <p><b>*Last date of Submission of Proposal: 29<sup>th</sup> April, 2024 (3 PM)</b></p> <p><b>*Date of Opening ( Technical Proposal): 29<sup>th</sup> April, 2024 (4 PM)</b></p> <p><b>*Date of Technical Presentation by the Bidders: 30<sup>th</sup> April, 2024 (12 Noon)</b></p> <p><b>*Date of Opening of Financial proposal shall be communicated separately to the technically eligible bidders.</b></p> |
| 1     | 3. Vehicle type and other requirement for 24x7 Referral Transport (108 Janani Express) Vehicles: g) Basic Technical Specifications: - Point 4 (Vehicle) | 105               | (ii) Minimum Ground Clearance: <b>190 mm</b><br>(vii) Vehicle should have loading facility from the rear side. | The Ground clearance may be reduced to <b>163</b> to accommodate more competition of vehicles, and side entry for Pregnant lady with steps may be allowed   | <p><b>Amendment:</b></p> <p>Minimum Ground clearance changed to <b>180 mm</b></p>   |
| 2     | (g)4-ii   | 102               | Minimum ground clearance-190 mm  | <b>Request to revise to 160 mm.</b> This will allow the eligible vehicles in the existing fleet to be accommodated. Also, there is monopoly of one particular vehicle in the 180 MM segment. Relaxation up to 160 MM will allow few more vehicles to be included. However, classification as ambulance by manufacturer may be mandated. | <p><b>Amendment:</b></p> <p><b>Ground clearance</b> changed to <b>180mm.</b></p>  |

| SI No | Clause no (RFP Doc)             | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------------------|-------------------|---|---|---|
| 3     | 3 (b) (IV)                      | 78                | Advance financing towards procurement of capital asset: The Service Provider, shall be provided advance, if required, only towards procurement of capital asset (i.e., CAPEX) under the project against 100% Bank Guarantee separately (other than performance security). Advance financing towards CAPEX shall be limited to of Rs. 15.00 crores at any given point time | We would like to understand that after utilization of <b>Rs. 15 crores advance</b> and submitting the relevant proofs for the same, can a bidder avail advance of <b>another Rs. 15 crores</b> and so on, in phased manner? | <b>Clarification:</b><br><b>The advance financing is not necessarily for one time. It can be provided subject to further production of Bank guarantee.</b>  |
| 4     | Means of finance , point 2.10.1 | 46                | Government of Odisha shall finance for all capital expenditure under the project including civil infrastructure, IT infrastructure (hardware), ambulances <sup>13</sup> (ALS, BLS & Boat), machineries, equipment, accessories, office furniture & fittings   | <b>50 % of fund for procurement of initial lot of vehicles</b> for replacement as per the data shared in RFP, may kindly be provided by government as an advance mobilization fund.   | <b>Clarification:</b><br>Ambulance replacement is carried out by Govt as per provision 2.14.5 from OEM directly.<br>15 Cr Advance can be taken at any given point of time for procurement of other assets in case of requirement as per provision 2.11.4. |
| 5     | Scope of work, point 2.3.7      | 30                | The government within three months shall reimburse all eligible capital expenditure incurred by the service provider from the date of submission of invoice along with all necessary supporting documents, which is to be raised after commissioning of assets.   | 50% of fund for procurement of initial lot of vehicles for replacement as per the data shared in RFP, may kindly be provided by government as an advance mobilization fund.   | <b>Clarification:</b><br><b>(Same as indicated at point 2.10.1 above)</b><br><br>(Ambulance replacement is carried out by Govt. as per provision 2.14.5 from OEM directly.  |

| SI No | Clause no (RFP Doc)   | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|-----------------------|-------------------|--|---|---|
| 6     | 2.15.5 (a)            | 59                | The Service Provider is allowed to maintain <b>up to 5%</b> of the total Ambulances of identical specification technical condition, as back-up Ambulance to be used as replacement in place of Ambulances which out of service for reasons including accident damage, delay in repairing, etc., for a period beyond the allowed off-road days, to avoid off-road penalties | Instead of keeping this extra load of unutilised and unpaid 5% back up ambulances at the cost of service provider, kindly ask for 95% uptime of the existing fleet or <b>Increase the current on road fleet by 5% extra and utilise all the fleet.</b> By doing this, at any given moment of time, even if 5% ambulances are out of fleet for preventive/ breakdown maintenance, the department will get effective 100% fleet uptime. | <b>No Change in RFP Provision</b>   |
| 7     | <b>2.15.5 Point a</b> | <b>59</b>         | Back-up Ambulances for EMAS  | Request to allow <b>similar vehicle with same specification irrespective of the origin of registration.</b>   | <b>Clarification:</b><br>For deployment of backup ambulances all terms and conditions including statutory requirement as applicable to regular ambulances needs to be fulfilled except the fact that these are owned by the agency.<br>Back-up vehicles are to be provisioned for the entire contract period of 5 years. There is no scope for any adhoc arrangement.<br><b>(No Change in RFP Provision )</b> |
| 8     | <b>2.15.5-Point C</b> | 59                | c) These backup Ambulances shall be sourced / procured by the Service Provider at its own cost. These backup Ambulances shall not be inducted without clearance by joint inspection team consisting of representative from both  | However, the government will look into the possibility of providing these <b>backup ambulances from the outgoing fleet,</b> if they are roadworthy.   | <b>Clarification:</b><br>Ambulances are decommissioned at the end of their prescribed life since they are no longer considered to be roadworthy.<br><b>(No Change in RFP Provision )</b>  |

| SI No | Clause no (RFP Doc)                       | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments   |
|-------|---|-------------------|--|---|--|
|       |   |                   | Government and Service provider's side.  |   |  |
| 9     | 2.15.5                                    | 59                | Back-up Ambulances for EMAS<br><br>(a) The Service Provider is allowed to maintain <b>up to 5%</b> of the total Ambulances of identical specification technical condition, as back-up Ambulance to be used as replacement in place of Ambulances which out of service for reasons including accident damage, delay in repairing, etc., for a period beyond the allowed off-road days, to avoid off-road penalties. | We request you to allow service provider to maintain <b>up to 10% of the total ambulance</b> of identical specification as back-up ambulance. Also request to allow service provider to hire such back-up ambulance on hire from third party (not older than 2 year). | <b>Clarification:</b><br><br><b>At point No. 2.15.5( C) above,</b> it is mentioned that back up ambulances shall be sourced/procured by the Service provider at its own cost.  |
| 10    | Schedule of Implementation of the project | 81                | The new Agency (Winning Bidder) shall expand the capacity of the existing facility of the Government at IDCO Tower, Bhubaneswar and develop an integrated enhanced Centralized Call Centre and Control Room facility to accommodate both 24x7 RTS (108-Janani Express) and Health Helpline Service (104) in addition to existing EMAS (108 Ambulance Service).   | What is the <b>existing utilizing space for this project?</b> Total area available in Sft of the floor and the new premises should be built in how many square feety area?  | <b>Clarification:</b><br>Existing utilising space for this project is approx. 12000 sq.ft.. for integrated call center. The existing Integrated Call Center accomodates all 24x7 RTS (Janani), Health Helpline (104) Service and EMAS-108 Services. At present there is no proposal for expansion of call center. In case of requirement for expansion of Call Centre in future it will be decided by the Govt. accordingly. |
| 11    | Schedule of Implementation of the Project | 81                | a) Health Helpline Services is presently operational through a centralized call centre owned and managed by the same   | Please let us know regarding <b>expanding the capacity (highlighted in point b) of the existing facility.</b> Is the current Health Helpline services located in different  | <b>Clarification:</b><br><br>At present there is no proposal for expansion of call center which has  |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|--|---|
|       |                     |                   | <p>Service Provider running 24x7 Referral Transport Service (i.e., 108-JE) under the same contract. The incoming Service Provider shall establish the Helpline Call Centre as part of the Centralised Call Centre and make it operational within 3 (three) months from signing of the contract.</p> <p><b>(b) The new Agency (Winning Bidder) shall expand the capacity of the existing facility of the Government at IDCO Tower, Bhubaneswar and develop an integrated enhanced Centralized Call Centre and Control Room facility to accommodate both 24x7 RTS, (108-Janani Express) and Health Helpline Service (104) in addition to existing EMAS (108 Ambulance Service)</b></p> | <p>premises or how do they differ from other services like EMAS . Are they built on different technology or standalone systems?</p>  | <p>infrastructure already for integrated service.</p> <p>Yes it is co-located at centralized call center.</p> <p>They share the same dialer infrastructure and different PRI. If Govt. decides for expansion in future infrastructure to be facilitated by the Govt.</p>  |
| 12    | General             |                   | General  | <p>Requesting with the authority to please <b>share all the existing call centre assets</b> details like AC, UPS, DG set etc...along with detailed specification &amp; quantity.</p> | <p><b>Clarification:</b><br/>Call Centre, spread on 7th Floor of IDCO Tower is approximately 12000sqft. It houses a Training Hall, 6 cabins including a meeting room. It has a server room along with a hall for 104 Health Helpline. The Server room has four ACs of 2 Ton each. The UPS room has two ACs of 2 ton each. There are two UPS of 60 kva APC</p> |

| SI No | Clause no (RFP Doc)      | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|--------------------------|-------------------|---|---|---|
|       |                          |                   |   |   | Galaxy-5000 model. Each has 30 batteries. Each battery is of 150Ah. In addition to it the Call centre has 250 KV DG Set of Sterling- SGN250PR model. Total 36 ACs installed in Call Centre.<br><br>Agency may visit to Call Centre with permission of the Authority |
| 13    | General                  |                   | General   | Requesting the Authority for giving a detailed clarification on the call center.  | <b>Clarification:</b><br>The required details not specified by the Agency (GVK) . <b>However</b> Agency may visit the Call Centre with permission of the Authority  |
| 14    | Decommissioning , 2.5.24 | 41                | The <b>Service Provider shall be responsible to keep the decommissioned vehicles</b> and equipment of the project atleast for 6(six) months before its handing over to the department   | The clause may be kindly amended as <b>keeping of decommissioned assets for such a long time period shall have operational diificulties.</b>  | <b>No Change in RFP Provision</b>   |
| 15    | 1.2.1                    | 7                 | The participant can either be a single entity, a joint venture company or consortium of entities formed for this purpose with a valid memorandum of understanding (MoU) duly executed. The participant(s) can either be a Partnership Firm, LLP, Company, Society, or a Trust fulfilling following conditions for being eligible to apply | BVG has requested to <b>not allow the Agencies those are having partnerships/ proprietorships firms</b> as they don't have a legal standing like the companies, as these firms (partnerships/ proprietorships) don't have their own PAN Card, they cannot be sued in the court of law and they have unlimited liability. Also, in case of any unfortunate incidence, like death of a partner or entity being insolvent, the whole project can be jeopardized as there will be no accountable person left behind. But in a company, which is run and | <b>No Change in RFP Provision</b>   |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|---|---|
|       |                     |                   |  | controlled by Board of Directors, the company remains very much functional in case of any unfortunate incidence and the project is not hampered.  |   |
| 16    | 1.2.2               | 7                 | Should have minimum five years of experience as on the last date of bid submission in successful operation and management of at least a fleet of 700 Ambulances <sup>1</sup> including at least 500 (five hundred) EMAS (i.e., ALS/BLS), with computer telephony integration and ability to log calls with GIS based GPRS integrated vehicle monitoring system.                                      | Requested to <b>allow Company/ Bidder having experience of operating the required number of ambulances in consortium with any other company to also bid independently</b> for the said tender, provided the company/bidder has served the responsibility of lead member in the past consortium. | <b>Clarification:</b><br>Experience as lead member shall be considered provided the lead member was directly involved in the day-to-day operation and management of the service. The consortium agreement should clearly indicate that the lead partner is primarily responsible for day-to-day operation and management of the project.<br><b>(No Change in RFP Provision)</b> |
| 17    | 1.2.4               | 8                 | Should have at least average annual turnover of Rs. 300.00 crores during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) or Rs. 200.00 crores of average annual turnover in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). | Since the tender relates for providing Emergency Medical Services (EMS), BVG has requested to include the <b>turnover from EMS services along with overall turnover of the bidder also.</b>   | <b>Clarification:</b><br>Proposed changes in the eligibility criteria may further restrict the competition which will go against the fundamental principle of public procurement. As the eligibility criteria has been finalised after due deliberation taking relevant factors into consideration.<br><br><b>(No Change in RFP Provision )</b>                                 |
| 18    | 1.2.3               | 7                 | Bidder should have experience of running <b>at least one 50 (fifty) seater call centre</b> in a single location exclusively for operation  | To ensure participation of serious bidders, we request you to consider the experience of running at least one 100 (one hundred) seater call centre in a single location or 2  | <b>No Change in RFP Provision</b>   |



| SI No | Clause no (RFP Doc)     | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|-------------------------|-------------------|---|--|---|
|       |                         |                   | and management of ambulance service for at least 1 year.  | (two) 50-seater call centres exclusively for operation and management of ambulance service for at least 3 years as the eligibility criteria. Managing one small 50-seater call center is far too less a qualification for the management of the integrated IPTHHS Call Center.   |   |
| 19    | 1.2.4                   | 8                 | Should have at least average annual turnover of Rs. 300.00 crores during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) or Rs. 200.00 crores of average annual turnover in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23) | Should have at least <b>average annual turnover of Rs. 300.00 crores during last five completed financial years</b> (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) <b>out of which Rs. 200.00 crores of average annual turnover should be in the similar line of activities</b> (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Alternately the least average annual turnover may be fixed at Rs. 300.00 crores during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) out of which 80% should be contributed by relevant line of activities (i.e., Ambulance and Health Helpline Service). This will ensure participation of bidders whose core business comprises of Ambulance service and related activities. | <b>Clarification:</b><br><br>Proposed changes in the eligibility criteria may further restrict the competition which will go against the fundamental principle of public procurement. As the eligibility criteria has been finalised after due deliberation taking relevant factors into consideration.<br><br><b>(No Change in RFP Provision )</b> |
| 20    | 1.2 - Explanation (i) © | 8                 | Explanation: point -c) For minimum eligibility criteria with respect to turnover (i.e., 1.2.4), the turnover of the lead member shall only be taken into  | As mentioned in point no-a-that consortium members accepting several and joint responsibility for implementation of the project, so we must consider Turnover & experience also  | <b>No Change in RFP Provision</b>   |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|---|---|---|
|       |                     |                   | consideration.  | in collectively of all consortium members (i.e 1,2,4).  |   |
| 21    | 1.2.2               | 7                 | Should have minimum five years of experience as on the last date of bid submission in successful operation and management of at least a fleet of <b>700 Ambulances1 including at least 500 (five hundred) EMAS</b> (i.e., ALS/BLS), with computer telephony integration and ability to log calls with GIS based GPRS integrated vehicle monitoring system   | Experience in Fleet management: The Sole Bidder/ consortium member must have experience in operations of cumulative fleet of <b>500 Emergency Response Vehicles or 500 centrally controlled GPS equipped Ambulance fleet</b> in India continuously for the period of minimum Two( 2) years in last 5 years as on bid submission date with any of the State/ Central Govt or PSU in a single project   | <b>Clarification:</b><br><br><b>This had been decided by the authority considering the size and complexities of this project.</b><br><br><b>(No Change in RFP Provision )</b> |
| 22    | 1.2.3               | 7                 | Bidder should have experience of running <b>at least one 50 (fifty) seater call centre</b> in a single location exclusively for operation and management of ambulance service for at least 1 year   | Bidder should have experience of running <b>at least one 100 (hundred) seater call Centre in a single location exclusively</b> for operation and management of ambulance service for at least 1 year. As existing call Centre is 150 Seater   | <b>No Change in RFP Provision</b>   |
| 23    | 1.2.4               | 8                 | Should have <b>at least average annual turnover of Rs. 300.00</b> crores during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) <b>or Rs. 200.00 crores of average annual turnover</b> in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Bidder | Should have at least <b>average annual turnover of Rs. 100.00 crores</b> during last three completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) <b>or Rs. 75.00 crores</b> of average annual turnover in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last three completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate | <b>Clarification:</b><br><br><b>This had been decided by the authority considering the size and complexities of this project.</b><br><br><b>(No Change in RFP Provision )</b> |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|---|---|---|
|       |                     |                   | must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit provisional Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/Chartered Accountant for the purpose of turnover. | duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit provisional Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/Chartered Accountant for the purpose of turnover   |   |
| 24    | 1.2.2               | 7                 | “Should have <b>minimum five years of experience</b> as on the last date of bid submission in successful operation and management of <b>at least a fleet of 700 Ambulances including at least 500 (five hundred) EMAS</b> (i.e., ALS/BLS), with computer telephony integration and ability to log calls with GIS based GPRS integrated vehicle monitoring system”.  | “Should have <b>minimum three years of experience</b> as on the last date of bid submission in successful operation and management of <b>at least a fleet of 300 Ambulances</b> , with computer telephony integration and ability to log calls with GIS based GPRS integrated vehicle monitoring system”.<br><br>Justification<br>As per the Government “Manual for Procurement of Works” (Updated June 2022) clause 3.3.6 page no. 33 Pre-qualification Bidding (PQB) (iii) mentions that -<br><br>“Pre-qualification Criteria: PQC should be unrestrictive enough so as not to leave out even one capable bidder/ contractor. | <b>Clarification:</b><br><br><b>This had been decided by the authority considering the size and complexities of this project.</b><br><br><b>(No Change in RFP Provision )</b> |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments |
|-------|---------------------|-------------------|---|--|--|
|       |                     |                   |   | <p>Otherwise, it can lead to higher prices of procurement/ works/ services". (copy attached)</p> <p>Here the total number of Ambulances (including boat ambulance is 1366; hence asking for the experience of 700 ambulances is restrictive to invite eligible bidders.</p> <p>Also, as per the procurement guidelines of the government of India, the technical eligibility should be more inclusive and not more than 20% of the proposed work to invite more bidders to participate.</p> <p>In a similar RFP in the state of M.P., the eligibility criterion was experience of 300 ambulances for O&amp;M of over 2000 ambulances. (RFP attached)</p> |  |
| 25    | 1.2.4               | 8                 | <p>"Should have <b>at least average annual turnover of Rs. 300.00 crores during last five completed financial years</b> (i.e., 2018-19, 2019-20, 2020-21, 2021-22 &amp; 2022-23) or Rs. 200.00 crores of average annual turnover in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21,</p> | <p>"Should have at least average annual turnover of Rs. <b>100.00 crores during last three completed financial years</b> (i.e., 2020-21, 2021-22 &amp; 2022-23) or <b>Rs. 50.00 crores of average annual turnover</b> in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last three completed financial years (i.e., 2020-21, 2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant.</p>  | <b>No Change in RFP Provision</b>            |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments |
|-------|---------------------|-------------------|---|--|--|
|       |                     |                   | <p>2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit provisional Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/Chartered Accountant for the purpose of turnover.</p> | <p>If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit provisional Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/Chartered Accountant for the purpose of turnover.</p> <p><b>Justification</b><br/>Turnover is a reflection of an entity financial strength to sustain the operational requirements of the project.</p> <p>As per the Government “Manual for Procurement of Works” (Updated June 2022) clause 3.3.6 page 35 Pre-qualification Bidding (PQB) (iii) (C) Financial Capabilities (Page No. 34-35) mentions that -</p> <p>“Average Annual Financial Turnover of the bidders during the last three years ending 31st March of the previous financial year should be at least 30% of the estimated cost”.</p> <p>Average Annual turnover of 50 crore was asked in M.P state in Integrated ‘108’ &amp; ‘102’ services.</p> <p>In comparison to size of the project, state</p> |  |

| SI No | Clause no (RFP Doc)        | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments |
|-------|----------------------------|-------------------|---|--|--|
|       |                            |                   |   | <p>of M.P. has more than 2000 vehicles while '108' Odisha has only 1366 no. of ambulances in which 866 ambulances are owned by state govt. while in M.P state, all 2000 ambulances were procured by selected bidder.</p> <p>Submission of Provisional statement for FY 2022-23 should be deleted as time period is completed for audit and more over, we will complete another FY 2023-24 in another 2 months.</p>                         |  |
| 26    | 1.2.3                      | 7                 | <p>"Bidder should have experience of running at least one 50 (fifty) seater call centre in a single location exclusively for operation and management of ambulance service for at least 1 year".</p>  | <p>"Bidder should have experience of running at least one 50 (fifty) seater call centre in operation and management of ambulance service for at least 1 year".</p> <p><u>Justification</u><br/>Bidder should have experience of running and management of call center for ambulance services. This experience can be at different locations, but experience is of single company which is equivalent of experience of single location.</p> | <b>No Change in RFP Provision</b>            |
| 27    | 1.2.4 Eligibility Criteria | 8                 | <p>Should have <b>at least average annual turnover of Rs. 300.00 crores during last five completed financial years</b> (i.e., 2018-19, 2019-20, 2020-21, 2021-22 &amp; 2022-23) <b>or Rs. 200.00 crores of average annual turnover in the similar line of</b></p> | <p>To ensure larger participation average annual turnover may kindly be reduced. We also have suggestion that average annual turnover attained from similar line activity should be asked for. Therefore, your good self may amend referred clause as :-</p>   | <b>No Change in RFP Provision</b>            |

| SI No | Clause no (RFP Doc)        | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|----------------------------|-------------------|---|--|---|
|       |                            |                   | <b>activities</b> (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit provisional Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/Chartered Accountant for the purpose of turnover. | Should have <b>at least Rs. 150.00 crores of average annual turnover in the similar line of activities</b> (i.e., Ambulance and Health Helpline Service) <b>during last five</b> completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23).                         |   |
| 28    | 1.2 Eligibility Criteria   | 8                 | Explanation I (c)<br>For minimum eligibility criteria with respect to turnover (i.e., 1.2.4), the <b>turnover of the lead member only shall only be taken into consideration.</b>   | Qualifying Criteria with respect to turnover is huge hence, we request to <b>allow all consortium members to meet turnover criteria cumulatively.</b>  | <b>No Change in RFP Provision</b>   |
| 29    | 1.2.2 Eligibility Criteria | 7                 | Should have <b>minimum five years of experience</b> as on the last date of bid submission in successful operation and management of <b>at least a fleet of 700 Ambulances!</b> including at least <b>500 (five hundred) EMAS</b> (i.e.,   | Should have <b>minimum three years of experience</b> as on the last date of bid submission in successful operation and management of <b>at least a fleet of 700 Ambulances*</b> including at least <b>500 (five hundred) EMAS</b> (i.e., ALS/BLS), with computer telephony integration and | <b>Clarification:</b><br><br><b>This had been decided by the authority considering the size and complexities of this project.</b><br><br><b>(No Change in RFP Provision )</b> |

| SI No | Clause no (RFP Doc)        | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments |
|-------|----------------------------|-------------------|---|--|--|
|       |                            |                   | ALS/ BLS), with computer telephony integration and ability to log calls with GIS based GPRS integrated vehicle monitoring system.   | ability to log calls with GIS based GPRS integrated vehicle monitoring system<br>Justification Bidder/ Consortium members <b>should have valid experience either in Ambulatory or Emergency Response Vehicles</b>  |  |
| 30    | 1.2.3 Eligibility Criteria | 7                 | Bidder should have experience of <b>running at least one 50 (fifty) seater call centre in a single location exclusively for operation and management of ambulance service for at least 1 year.</b>  | Bidder should have experience of running at least one <b>100 (hundred) seater call centre</b> in a single location exclusively for operation and management of ambulance service for at least 1 year. As existing call centre is 150 Seater.   | <b>No Change in RFP provision.</b>           |
| 31    | 1.2.4 Eligibility Criteria | 8                 | Should have <b>at least average annual turnover of Rs. 300.00 crores during last five completed financial years</b> (i.e., 2018- 19, 2019-20, 2020-21, 2021-22 & 2022-23) <b>or Rs. 200.00 crores of average annual turnover in the similar line of activities</b> (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of | Should have <b>at least average annual turnover of Rs. 100.00 crores during last three completed financial years</b> (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) <b>or Rs. 75.00 crores of average annual turnover in the similar line of activities</b> (i.e., Ambulance and Health Helpline Service) during last three completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit provisional Statement of Accounts for the financial year 2022-23 duly certified by the | <b>No change in RFP Provision.</b>           |



| SI No | Clause no (RFP Doc)                    | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|--|-------------------|--|---|---|
|       |  |                   | Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit provision/ Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/Chartered Accountant for the purpose of turnover | Auditor/Chartered Accountant for the purpose of turnover. Justification: As per clause no -1.2.2. <b>minimum 500 Ambulance fleet required and as per National Av. Rate of (BLS/ALS) @ 1.60 lacs/ month, annual Turnover would come to .96 Cr only so we request to change this clause with 100 cr turnover</b> from Ambulatory service in last three year. As last three year is more then sufficient for sustainability/Creditability of any Bidder. |   |
| 32    | 1.2 Eligibility Criteria (Explanation) | 11                | Explanation: point -c) For minimum eligibility criteria with respect to turnover (i.e., 1.2.4), the <b>turnover of the lead member</b> only shall only be taken into consideration.  | As mentioned in point no-a- that consortium members accepting several and joint responsibility for implementation of the project, so we must <b>consider Turnover &amp; experience also in collectively</b> of all consortium members (i.e. 1,2,4). Justification: Consortium form in respect of joint responsibility so all Condition must consider jointly/collectively as all member of consortium work together as sole bidder.                   | <b>No change in RFP Provision.</b>  |
| 33    | 1.2.2                                  | 10                | Should have minimum five years of experience as on the last date of bid submission in successful operation and management of at least a fleet of 700 Ambulances 1 including at least 500 (five hundred) EMAS (i.e., ALS/ BLS), with computer telephony                         | Should have minimum 3 <b>years</b> of experience as on the last date of bid submission in successful operation and management of <b>at least a fleet of 300 Ambulances including at least 200 (five hundred) EMAS (i.e., ALS/ BLS, 104JE)</b> , with computer telephony integration and ability to log calls with GIS based GPRS  | <b>Clarification:</b><br>Experience as lead member may be considered provided the lead member was directly involved in the day-to-day operation and management of the service. The consortium agreement should clearly indicate that the lead partner primarily responsible for day-to- |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|---|---|
|       |                     |                   | integration and ability to log calls with GIS based GPRS integrated vehicle monitoring system.   | integrated vehicle monitoring system.<br>Reason: Bidder/ Consortium members should have valid experience either in Ambulatory or Emergency Response Vehicles from Govt./ PSU.   | day operation and management of the project.<br><br><b>(No Change in RFP Provision )</b>  |
| 34    | 1.2.3               | 10                | Bidder should have experience of running <b>at least one 50 (fifty) seater</b> call centre in a single location exclusively for operation and management of ambulance service for at least 1 year.   | Bidder should have experience of running <b>at least one 75 (Seventy-five) seater call centre</b> in a single location exclusively for operation and management of ambulance service for at least 1 year. As per RFP existing call centre is 190 (150+40) Seater  | <b>No change in RFP Provision.</b>  |
| 35    | 1.2.4               | 11                | Should have at least average annual turnover of <b>Rs. 300.00 Crores</b> during last <b>five completed financial years</b> (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) or Rs. 200.00 Crores of average annual turnover in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then | Should have at least <b>average annual turnover of Rs. 100.00 Crores during last three completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 &amp; 2022-23) or Rs. 50.00 Crores of average annual turnover in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last three completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23).</b> Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit <b>provisional</b> Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/ Chartered Accountant for the purpose of turnover.<br>Reason: This will allow more bidder to | <b>Clarification:</b><br>This had been decided by the authority considering the size and complexities of this project.<br><br><b>(No Change in RFP Provision)</b> |

| SI No | Clause no (RFP Doc)                      | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments   |
|-------|--|-------------------|--|---|--|
|       |  |                   | the bidder is allowed to submit <b>provisional</b> Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/ Chartered Accountant for the purpose of turnover.   | participate in this tender and NHM pay bills after Bidder provide monthly services.   |  |
| 36    | 1.2                                      | 11                | Explanation: point -c) <b>For minimum eligibility criteria with respect to turnover (i.e., 1.2.4), the turnover of the lead member only shall only be taken into consideration.</b>  | <b>As all consortium members accept several and joint responsibility for implementation of the project, so Turnover &amp; experience also count collectively of all consortium members (changes required in clause point i.e. 1, 2, 4). Reason: It will help to all consortium member get equal responsibility to provide services.</b> | <b>No change in RFP Provision.</b>   |
| 37    | <b>3.1.4</b>                             | <b>66</b>         | Technical Proposal of all the Applicants will be evaluated based on appropriate marking system. The categories for marking and their respective weightage are as under:  | Considering the unique integrated project encompassing Emergency Ambulance, Janani Express and Health helpline, <b>request 10 marks to be allocated for the specific integrated service experience of 108, 102 and 104 in a single project.</b>   | <b>Clarification:</b><br>Such conditions shall be restrictive in nature and fail to ensure a fair and equitable competition.<br><b>No change in RFP Provision.</b> |
| 38    | 3.1.4.4 (ii)<br><br>Technical evaluation | 67                | <b>Working Capital (WC)*</b> (Working Capital= Current Asset- Current Liabilities) (More than Rs 5 Crores= 4 marks, more than Rs 10 Crores= 7 marks and more than Rs 15 Crores=10 marks)<br>*Five years average shall be taken from audited balance sheet for calculation purpose. | <b>These 10 marks should be allotted to integrated 108 /102 / 104 project from a single call centre</b>   | <b>No change in RFP Provision.</b>   |
| 39    | Criteria for                             | 65                | Technical Proposal of all the  | <b>Remove this clause</b>   | <b>No change in RFP Provision.</b>   |

| SI No | Clause no (RFP Doc)                     | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments |
|-------|---|-------------------|--|--|--|
|       | evaluation<br>3.1.4                     |                   | Applicants will be evaluated based on appropriate marking system. The categories for marking and their respective weight age are as under: Refer Page No. 65 to 68).   | <p><b>Justification</b></p> <p>*As per the published RFP “The technically qualified participant having lowest financial quote (offer price) shall be the most preferred Agency”.</p> <p>*The selection of preferred agency is L1 based and therefore marking system will only favors’ to 2-3 bidders in the country.</p> <p>*Clause 3.1.4 with Eligibility criterion is restrictive and may lead into 2-3 bidders making cartel to participate on a higher rate, causing huge cost to ex-chequer.</p>  |  |
| 40    | CRITERIA FOR EVALUATION<br>Clause 3.1.4 | 67                | <p><b>FINANCIAL STRENGTH</b></p> <p>i) <b>Net Worth</b> of the Applicant*<br/>(Net Worth= Total Asset- Liabilities)<br/><b>(More than Rs 20.00 Crores= 4 marks, more than Rs 30.00 Crores= 7 marks and more than Rs 40.00 Crores=10 marks)</b></p> <p>ii) <b>Working Capital (WC)*</b><br/>(Working Capital= Current Asset- Current Liabilities)<br/><b>(More than Rs 5 Crores= 4 marks, more than Rs 10 Crores= 7 marks and more than Rs 15 Crores=10 marks)</b></p> <p>*Five years average shall be taken from audited balance</p> | <p><b>FINANCIAL STRENGTH</b></p> <p>i) Net Worth of the Applicant*<br/>(Net Worth= Total Asset- Liabilities)<br/><b>(More than Rs 10.00 Crores = 7marks, more than Rs 20.00 Crores= 10 marks)</b></p> <p>ii) <b>Working Capital (WC)*</b><br/>(Working Capital= Current Asset- Current Liabilities)<br/><b>(More than Rs 10 Crores= 7 marks, more than Rs 20 Crores= 10 marks)</b></p> <p>*Last completed F.Y. (2022-23) figures shall be taken from audited balance sheet for calculation purpose</p> | <b>No Change in RFP Provision.</b>           |

| SI No | Clause no (RFP Doc)                                | Page No (RFP Doc)     | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments   |
|-------|--|-----------------------|---|---|--|
|       |  |                       | sheet for calculation purpose.  |   |  |
| 41    | 2.25.2   | 65                    | Within <b>3(three) months</b> from the date of signing of the Agreement, the incoming Service Provider shall take over entire operations of the project from the outgoing Service Provider in one go, without any disruption in service. If the Agency fails to commence the service as specified herein, the Government may, unless it consents to the extension of time thereof, forfeit the Performance Security and appropriate the same. | Any replenishment of the lost medical equipment should be done by the Government or should be imposed on the existing bidder through its performance bank guarantee. It is practically impossible for a new bidder to physically survey and audit each and every ambulance and find out the shortfalls, its working condition and the roadworthiness of the vehicle, in such a short span of time. Whereas, the existing bidder will have all such details ready hand, and will always have an unintentionally biased cutting edge, in pricing, over other bidders. As requested by one of the bidders to <b>Amend the above point in the RFP</b> | <b>Clarification:</b><br>The incoming agency has to take over the ambulances including the onboard equipment/ instrument by issuing a receiving note in form of an check-list counter signed by the representatives of both the agencies. The incoming agency shall be responsible for the assets received by it. The cost of replacement of the missing assets or those are out of order shall not be the responsibility of the incoming agency. (means the cost relating the replacement or reconditioning shall not be borne by it). Incoming agency shall <b>be responsible to start the operation with vehicles received in working condition.</b><br><br><b>(No Change in RFP Provision)</b> |
| 42    | GPS Device / List of equipments /Medical equipment | 118/94, 128-134 /94 . | Integrated Patient Transport and Health Helpline Service(Phase-II), List of equipments.   | We request to know whether is it <b>normal GPS Device or AIS 140</b> . How long has it been installed? Is it related to Govt or exsisting SI, Besides all the equipments the AMC and CMC period is over, so requested to the Authority to kindly provide new item categories before commissioning or not to impose any penalty to in coming service provide for the same.   | <b>Clarification:</b><br>GPS device is not AIS 140 compliant. The device was first procured during 2020 for 512 EMAS ambulances. In 2021 another 112 devices were procured. Lastly in November 2023 another 236 devices were procured for installation in ambulances. All devices are of same make and model. All GPSs have 3 years warranty along with 2 year AMC after expiry of standard warranty. The cost of  |

| SI No | Clause no (RFP Doc)                      | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|--|-------------------|---|--|--|
|       |  |                   |   |  | AMC is to be borne by the operator.  |
| 43    | Medical equipment                        | 94                | Medical Equipment for ALS   | Request to understand whether we can use <b>D type cylinder</b> in place of J type cylinder?   | <b>Clarification:</b><br>As per the prescribed equipment provision for ambulance in general, B and J/D Type Cylinder are provided.   |
| 44    | Scope of work point 2.3.7                | 30                | The incoming Agency (Service provider) shall take over existing fleet of Ambulances (ALS and BLS) under "EMAS" and Boat Ambulances on "as is where is basis". | The ambulances which have run more than 1 lakh or 2 lakh kms will be requiring the <b>mechanical services which kindly may be done before handing</b> over to service provider for smooth uninterrupted operations | <b>No Change in RFP Provision.</b>   |
| 45    | Procurement , Point 2.9.6                | 42                | The Government shall be procuring the prefabricated Base Ambulances with stretcher directly through GeM portal from OEM.                                      | Procurement of complete no of vehicles in EMAS if get delayed through Government e marketing , then in such scenario the selected bidder may kindly be extended additional days                                    | <b>Clarification:</b><br>The bidder needs to first take over the assets within 3 months. New procurement to be taken up depending on the requirement set by Govt. only based on the 5 years of life or 2.5 lakh KM whichever is later as at 2.14.5 |
| 46    | Operational parameters, Point no 2.14.6, | 47                | Rs 120000 penalty per each day of delay   | <b>Procurement of complete no of vehicles in EMAS</b> if get <b>delayed</b> through Government e marketing , then in such scenario the selected bidder may kindly be extended additional days                      | <b>Clarification:</b><br>The bidder needs to first take over the assets within 3 months. New procurement to be taken up depending on the requirement set by Govt. only based on the 5 years of life or 2.5 lakh KM whichever is later as at 2.14.5 |
| 47    | Taking over of Services ( point 2.5.5 )  | 34                | The incoming Service Provider shall ensure smooth taking over of the entire services from the outgoing Service Provider. The incoming Service Provider shall  | The <b>detailed process of Handing over and Taking over</b> may be given for follow up while transition of operations  | <b>Clarification:</b><br>Agency needs to have its transition plan as part of the bid to take over the entire operation within given timeline smoothly. Department will interfere when required.  |

| SI No | Clause no (RFP Doc)                | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|------------------------------------|-------------------|--|--|---|
|       |                                    |                   | take over the entire service within 3 (three) months from the date of signing of the Contract without any disruption in the ongoing services.  |  | Refer RFP Clause No 2.3.20 (c)  |
| 48    | Scope of work page 30, point 2.3.7 | 30                | The incoming Agency (Service provider) shall take over existing fleet of Ambulances (ALS and BLS) under "EMAS" and Boat Ambulances on "as is where is basis".  | The Vehicles <b>before Handing over</b> , to be <b>made road worthy</b> of all aggregates and all systems. Clarification need to be given for that who wil bear the expenses which incurred on repairs . | <b>Clarification:</b><br>It is the responsibility of the outgoing agency to handover the ambulances in roadworthy condition. The incoming agency shall receive the Ambulances in road worthy conditions at the time of handing over. The incoming agency shall be responsible for the ambulances handed over to it in roadworthy condition. |
| 49    | General                            |                   | List of vehicles and their status as on the date   | Total list of vehicles, Their status, like <b>on road location address, off road / workshop location &amp; address</b> , to be given for verification and taking over                                    | <b>Clarification:</b><br>List of vehicles have been provided in the RFP at Annexure-13. Rest of information sought are dynamic in nature.   |
| 50    | <b>2.3.7</b>                       | <b>27</b>         | The incoming Agency (Service provider) shall take over existing fleet of Ambulances (ALS and BLS) under "EMAS" and Boat Ambulances on "as is where is basis". The EMAS ambulances (ALS & BLS) shall be replace which have run for more than 2,50,000 KM or older than 5 years, whichever is later. | Replacement should be whichever is earlier. Moreover, we request you to <b>kindly exempt those ambulances from off road penalties which are covered more than 2.5 lakhs kms or 5 years age</b>           | Regarding replacement of Ambulance, No change in RFP .<br><br><b>Amendment:</b><br><br>*Off Road penalty shall not be levied for maintenance / breakdown period of the EMAS Ambulance which have run for more than 250000 K.M. and more than 5 years of age.  |
| 51    | 2.1.5 (a)                          | 16 & 17           | The project is presently operational with 449 Basic Life Support (BLS) Ambulances and  | Requested to provide <b>condemnation policy of EMAS ambulances.</b>  | <b>Clarification:</b>   |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|---|---|
|       |                     |                   | 411 Advance Life Support (ALS) Ambulances deployed strategically across the State of Odisha. The entire operation is managed through the centralized call center situated at 7th Floor, IDCO Tower, Bhubaneswar. GPS (with biometrics) has been installed in all ambulances. | <p><b>Only roadworthy ambulances should be handed over</b> to new service providers.</p> <p><b>No penalties for response time maintenance/ breakdown should be levied for the vehicles crossing age and kilometre</b> running limit specified by condemnation policy.</p> | <p>As regards to Condemnation policy of EMAS ambulances, as per the provision of RFP of IPTHHS, the ageing EMAS ambulances have been disposed off through public auction after their replacement with new ambulances</p> <p>The incoming agency has to take over the ambulances including the onboard equipment/ instrument by issuing a receiving note in form of a check-list counter signed by the representatives of both the agencies. The incoming agency shall be responsible for the assets received by it. The cost of replacement of the missing assets or those are out of order shall not be the responsibility of the incoming agency. (means the cost relating the replacement or reconditioning shall not be borne by it). Incoming agency shall be responsible to start the operation with vehicles received in working condition.</p> <p><b>Amendment :</b><br/>Off Road penalty shall not be levied for maintenance / breakdown period of the EMAS Ambulance which have run for more than 250000 K.M. and more than 5 years of age.</p> |
| 52    | 2.3.20 (a)          | 29                | The Service Provider (Agency), who would be awarded the contract through this selection  | Requested for smooth <b>handover takeover process of the fleet</b> . All existing ambulances should be handed over in   | <b>Clarification:</b><br>Agency needs to have its transition plan   |



| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|---------------------|-------------------|---|--|--|
|       |                     |                   | process has to take over the operation and management of the entire project (all districts) from the existing service provider maximum within 3(three) months from the date of signing of the Agreement.  | roadworthy conditions along with fitness certificate.  | as part of the bid to take over the entire operation within given timeline smoothly. Department will interfere when required. Refer RFP Clause No 2.3.20 (c)   |
| 53    | 2.5.5               | 31 & 32           | The incoming Service Provider shall ensure smooth taking over of the entire services from the outgoing Service Provider. The incoming Service Provider shall take over the entire service within 3 (three) months from the date of signing of the Contract without any disruption in the ongoing services | Requested to allow taking over all the services only after <b>all requisite repairs</b> , replenishments & fitness certificates from existing service provider.  | <b>Clarification:</b><br><b>Same as indicated at Point 2.1.5 (a) above .</b>   |
| 54    | 2.14.6 (A1)         | 47                | Taking over and operationalization of all the services under the project within 3 months of signing of the Contract.  | Requested for <b>smooth handover takeover process</b> of the fleet. All existing ambulances should be handed over in roadworthy conditions along with requisite repairs, replenishments & fitness certificates from existing service provider. | <b>Clarification:</b><br>Agency needs to have its transition plan as part of the bid to take over the entire operation within given timeline smoothly. Department will interfere when required. Refer RFP Clause No 2.3.20 (c).<br><b>* Same as indicated at Point 2.1.5 (a) above .</b> |
| 55    | Scope of work 2.3.7 | 27                | The incoming Agency (Service provider) shall take over existing fleet of Ambulances (ALS and BLS) under "EMAS" and Boat Ambulances on "as is where is basis". The EMAS ambulances (ALS & BLS) shall be replace  | Whichever is earlier. In case the Ambulances crosses 2.50 kms or 5 years and is not replaced as yet, <b>no penalty should be imposed on such vehicles and such vehicles should be free of any performance parameters.</b>                      | <b>Clarification:</b><br>Same as indicated at Point : Scope of Work: 2.3.7 (at Sl. No: 50) above .<br><b>(No change in RFP provision )</b><br><b>Amendment:</b>  |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|---|---|---|
|       |                     |                   | which have run for more than 2,50,000 KM or older than 5 years, whichever is later  |   | Off Road penalty shall not be levied for maintenance / breakdown period of the EMAS Ambulance which have run for more than 250000 K.M. and more than 5 years of age.)   |
| 56    | 2.14.5              | 47                | The Ambulances under EMAS (ALS &BLS) shall have minimum usable life of 5 years. No ambulances shall be due for replacement before 5 years from date of induction or have run more than 2,50,000 kilometres whichever is later. Details of existing fleet with launching date created from the funds of Government of Odisha given in Annexure-13. | Kindly consider <b>2.5 Lakhs KMs or 5 years whichever is earlier</b>  | <b>Clarification:</b><br>This has been practiced for last two contract periods.<br><br><b>No change in RFP Provision</b>  |
| 57    | 2.8                 | 41                | <b>Schedule of implementation of services.</b> The incoming Agency must <b>takeover and operationalise these services across all districts at a time within 3(three) months</b> from the date of signing of contract.   | We request to <b>allow at least 4 (four) month time (from date of signing of contract)</b> for operationalization of project (i.e. EMAS, RTS & HHS) instead of 3 (three) months, as mentioned in RFP. | <b>Amendment :</b><br><br>In case the incoming Service provider is different from the outgoing Service provider 60 days Moratorium shall be allowed with respect to performance penalty (minimum case, K.M., Response time) for fleet stabilization, provided the Taking over of service is within 3 months period. |
| 58    | Clause : 2.5.15     | 34                | Manpower for Various Services: Extract of clause is given below While recruiting existing field staff the incoming Service  | Request to instruct the <b>PIA to share the existing manpower data</b> viz. Employees details, qualification, certification and current Gross salary  | <b>Clarification:</b><br><br><b>The information will be provided after award of contract.</b>   |

| SI No | Clause no (RFP Doc)                              | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|--|-------------------|---|--|--|
|       |  |                   | Provider shall ensure that their performance and conduct in the earlier project is satisfactory. All HR related data could be collected from the office of the PIA.   |  |  |
| 59    | Annexure 13 page 113,114                         | 1,13,114          | Vehicles No's given 624 only Force traveler and Tata winger , Type c is mentioned from TATA 419Veh's ,Type D not mentioned  | Total No of vehicles existing coming to 860 ( 449+411). The Data of <b>KMs run and the date of procurement</b> to be given for all the vehicles for the calculation of the vehicles procurement .  | <b>Clarification:</b><br><b>KM run by 236 ambulance</b> has been included in Annexure. B-I, B-III  |
| 60    | Details of existing Assets, Page no 110          | 110               | List of vehicles given upto 624Nos only   |  |  |
| 61    | Medicine List                                    |                   | General   | Medicines list for BLS & Boat ambulances are not provided  |  |
| 62    | B. Referral Transport service Page 53 , point B1 |                   | <b>Complete rolling out</b> of all vehicles ( Ambulances) within 3 months of signing the contract , Rs. 1000 per vehicle for each day of delay in deployment  | Requesting the Authority to <b>have a staggered roll out plan</b> of ambulances.   | <b>Clarification:</b><br>There is no scope for discontinuance of service. The agency has to takeover and continue service uninterrupted. <b>Three (3) months time has been allowed</b> to plan for the transition.<br><b>No change in RFP Provision.</b> |
| 63    | 2.3.14   | 28                | Position MBBS doctors at the Centralised Call Centre/Control Room <b>round the clock physically</b> to provide online consultation/advice to Emergency Medical Technician (EMT) in the Ambulance, whenever required. Nos. of doctors shall be adequate to | Since the <b>call from Ambulance to CDC is transferred to the on duty Medical officer on duty</b> , it is irrelevant where he is physically available. The calls not responded may be monitored for improvement in quality. However, there should be any compilation on physically placing a doctor in the call centre. The calls may be addressed remotely from | <b>Clarification:</b><br>The physical presence is required to minimize the risk of not getting connected with the doctor over mobile phone at the time of emergency requirement.<br><b>No change in RFP Provision.</b>                                   |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|---|---|
|       |                     |                   | handle the operational load.   | wherever the Medical officer is present. It is also extremely difficult to find MBBS Medical officer who are willing to work in call centre.  |   |
| 64    | 2.2.1.2,            | 19                | in 30 district totals of 500 ambulances  | Can't this be <b>reduced</b> because there is a question of financial viability of the ambulance if there are negligible jobs for the ambulance. Ideally it should be only <b>250-300</b> . Or else drop back cases at least within the district should be permitted. | <b>Clarification:</b><br>The scope of targeted beneficiaries eligible for transportation in RTS has been widened as compared to the current contract period.<br><br><b>No change in RFP Provision.</b>                                    |
| 65    | 2.2.1.4,            | 21                | (for delivery and check-up) ANC and PNC  | There should be some <b>process/circular in place from Govt side to ASHA, ANM for the utilization of 108 RTS ambulances</b> instead of using other means of transportation like Autorickshaws etc.  | <b>Clarification:</b><br>Beyond the scope of this RFP<br><br><b>No change in RFP Provision.</b>   |
| 66    | 2.3.8               | 28                | Deploy 500 (minimum) number of ambulances under 24x7 RTS (i.e., 108-JananiExpress) with manpower and basic amenities and operationalize it fully across the state within 3(three) months from the date of signing the Agreement. | Request for <b>6 months mobilization period.</b>  | <b>Clarification:</b><br><br>The incoming agency may use the existing vehicle presently engaged under RTS as these are compliant to the RFP specification, so three-month period is sufficient.<br><br><b>No change in RFP Provision.</b> |
| 67    | 2.2.1.4. (c)        | 21                | (c) Provide round the clock (24 x 7) transport service to JSSK beneficiaries through Referral Transport Service (108 Janani Express). Transportation facility to be provided with minimum  | Is the <b>home drop allowed</b> for the pregnant women (pre/post-delivery)  | <b>Clarification:</b><br><br>As per the government decision drop-back service shall no longer be provided for transferring pregnant woman.  |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|---------------------|-------------------|---|--|--|
|       |                     |                   | health care to all pregnant woman/mother for delivery and check-up (during the ANC and PNC period) and treatment to infant (up to 1 year) in nearest government health facility. Pick-up and drop-back service shall be provided to all NRC cases to children up to the age of 6 years, if referred by ANM/RBSK/VHND/UHND/CHO.  |  | No change in RFP Provision.  |
| 68    | 2.7.2               | 41                | The Service Provider will be engaged initially for a period of 5 years from the date of signing of the Contract, which may further be extended by a maximum period of 1 year by the Government, subject to satisfactory performance and on the same terms and conditions of the contract. However, detailed provision for modification or premature termination of the contract and related liabilities and penalties are stated in subsequent paras. | Contract can be extended for period of 2 years subject to performance and as per mutual agreement. | No change in RFP Provision.  |
| 69    | 2.10.3              | 43                | In case of 24x7 RTS (108 Janani Express) the cost of vehicle and equipment as per the specification shall be borne by the Service Provider and Government shall not incur any   | Kindly add word hire also .  | <b>Clarification:</b><br>Renting and hiring of vehicles are considered identical, hence hiring also allowed. |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|---------------------|-------------------|---|--|--|
|       |                     |                   | capital expenditure. The Service Provider is free to either procure these assets or have them on rent/ lease.   |  |  |
| 70    | 2.20.4              | 63                | Accident Repair Claim Insurance Difference Amount   | For the 108 EMAS vehicles, the ownership of the vehicle is with NHM. On this logic all expenses beyond insurance reimbursed amount should be reimbursed by NHM in all accident cases. The agency should bear the expenses of repairs required to wear and tear/ scheduled service / aggregate failures etc.  | <b>Clarification:</b><br>Agency should take appropriate insurance coverage to cover repair cost and take reasonable precaution to avoid accident, as far as possible<br><br><b>No change in RFP Provision.</b> |
| 71    | 2.5.4               | 31                | The Service Provider shall be responsible to maintain the average response time of less than or equal to 20 minutes in the State as a key performance parameter. Service provider's destination shall be designated government health facilities. | Requested to allow <b>average response time of 20 min in urban and 30 min in rural</b> areas, as this the practice followed in all EMS tenders floated Nation-wide.  | <b>No change in RFP Provision.</b>   |
| 72    | 2.14.2              | 46                | 1. Minimum 4(four) cases attended per Ambulance per day. 2. Minimum 3(three) cases attended per Ambulance per day. 3. Minimum 170 KM per day per Ambulance.   | Since the dispatch of ambulance entirely depends on the call received and the distance or average running would entirely depend upon the distance of the incidence/emergency from the base location of the ambulance it is impossible to benchmark average emergency cases/day or the average running of ambulance beforehand. It cannot be considered as non-performance if a particular ambulance does not get 4 | <b>No change in RFP Provision.</b>   |

| SI No | Clause no (RFP Doc)                         | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments   |
|-------|---|-------------------|--|---|--|
|       |   |                   |  | emergency cases or the distance does not count to 170 km/day. As such requested (by Agency) to modify above performance parameters by analyzing the no. of genuine calls received as against the no. of dispatches made. Kilometer running of less than 170km/day should not be considered as non-performance and penalty should not be levied as this is not at all in the control of the operator |  |
| 73    | 2.14.6 (A2)                                 | 47                | Average Response Time (ART15) for State: Less than or equal to 20 Minutes.   | Requesting the department to allow average <b>response time of 20 min in urban and 30 min in rural areas</b> , as this the practice followed in all EMS tenders floated Nation-wide.  | <b>No change in RFP Provision.</b>   |
| 74    | 2.14.2- Average km run by an ambulance,     | 46                | Minimum 170 KM per day per Ambulance.  | It is mentioned that per day the ambulance needs to ply 170 kms and attend 4 cases, As the opex is based on the per km basis we request <b>not to charge any penalty on the kilometer capping</b> as cases depend on the cases being assigned.  | <b>Clarification:</b><br>Minimum KM capping is to ensure optimal utilisation of the ambulances. At present, the average KM run per ambulance per day is 270 KM (appx) over the fleet. So the Kilometer capping of 170 km/day /ambulance is reasonable.<br><b>No change in RFP Provision.</b> |
| 75    | Performance parameter , Boat Ambulance (C4) | 56                | If the Boat Ambulances remains out of order continuously for more than 8 hours, then it shall be considered as "Off Water" and liable for penalty. | The <b>Boat may be permitted 2 days off continuously</b> as the spares availability and repair may take much time unlike vehicles   | <b>Clarification:</b><br>18 days offroad are already allowed in year.<br>8 hours continuous off road during daytime is taken as 1 day offroad since the boat operates during dawn to dusk only.<br><b>No change in RFP Provision.</b>  |

| SI No | Clause no (RFP Doc)   | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|---|-------------------|---|--|--|
| 76    | OFF-ROAD CONDITION  | 57                | (iii) Ambulance is not working (breakdown condition) for more than 12 hrs. at a stretch.  | The ambulance may be permitted upto <b>2 days off depends upon Break down condition</b>  | <b>No change in RFP Provision.</b>   |
| 77    | Operational performance Page 49 & 50 point 2.14.2                                   |                   | Average KM run by an Ambulance (State Average)<br>If service provider does 190 KM/day/ambulance (measured over a month for 100 Ambulances) then penalty shall be Rs. 4,00,000/- (i.e., 10x400x100=4,00,000) | Even though the minimum kms are indicated as 170 km per day which indicates that the selected service provider claims only how much the ambulance actually travels therefore the <b>penalty may be kindly deleted</b> as the kms depends on the cases being assigned . | <b>Clarification:</b><br>Same as indicated at point no: 2.14.2 above .<br><b>No change in RFP Provision.</b>   |
| 78    | Boat ambulance , C3 Minimum 6 cases per Boat ambulance in each month Page no 56. C4 | 56                | Penalty 4000 per each 0.1 short fall  | The cases attended depends upon the cases received, therefore the <b>penalty may be removed</b><br><hr/> The average min hrs per case and per day may be clarified for OPEX calculation  | <b>Clarification:</b><br>Currently, Average Case load /month=6 (In case 95% of the eligible calls attended then penalty shall not be applicable) Refer Clause No 2.14.6 (C3).<br><br>No change in RFP Provision.<br><b>Clarification:</b><br>Added at <b>Annexure: A</b> |
| 79    | Details of assets,  | 166               | Replacement date and total kms  | Present kms Travelled by all ALS, BLS and RTA Ambulances may be given along with present avg km per day per ambulance for calculation of the operational cost  | Added at <b>Annexure : B-I and B-II</b>  |
| 80    | Boat Ambulance, Page 56, point C3   | 56                | Minimum 6 cases per Boat ambulance in each month . Penalty 4000 per each 0.1 short fall   | Present Boat cases per day & Hrs run per day may be given for the calculation of operational cost  | Added at Annexure: A   |
| 81    | 2.14.2  | 47                | Average KM run by an Ambulance (State Average)  | This is the <b>typo error</b> . In the given example penalty is calculated on  | <b>Clarification:</b>  |



| SI No | Clause no (RFP Doc)                         | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---|-------------------|---|---|---|
|       |   |                   | Minimum 170 KM per day per Ambulance. So, one trip is equivalent to one case. Penalty shall be imposed @ Rs.400/- per month per 1.00 KM shortfall/day/ambulance (measured over a month with total no. of ambulances). Example: If service provider does 190 KM/day/ambulance (measured over a month for 100 Ambulances) then penalty shall be Rs. 4,00,000/- (i.e., $10 \times 400 \times 100 = 4,00,000$ ) | delivering 190KM/day/ambulance against the target of minimum 170KM/ day/ ambulance. It should be 160 Km/ Day/ Ambulance   | Yes.<br><br>190KM may be read as 160KM in the example   |
| 82    | <b>2.14.6 (A 4(ii))<br/>Sl. No B-2 (ii)</b> | <b>48, 51</b>     | At any given point of time more than <b>95% of the vehicles</b> (ALS/BLS) shall be on-road condition.   | We request to allow <b>90% on road target</b> during the tenure of the contract. Off road should be accumulated at 2.5 days per Ambulance per month and this average should be calculated over the fleet and over the year. After the first year any unutilised off road No of days should be permitted to carry forward as the ambulance off road increases with the increase of the age of the Ambulance. The off-road penalty would be calculated only for ambulances which are less than 5 years old or have run less than 2.5 Lac Km. Once an ambulance crosses this benchmark no off-road penalty should be levied for such ambulances. | <b>Clarification:</b><br>After 30% hike in fleet size, the number of ambulances has been sufficient to maintain uptime at 95%. Actual performance was 90% before hike.<br><br>The 18 days i.e. 5% off-road set annually for each ambulance is for all planned, routine, preventive and other maintenance. This has been set to maintain roadworthiness of ambulances.<br><br>Ambulances are replaced after completion of their life regularly throughout the contract period.<br><br><b>No change in RFP Provision.</b> |

| SI No | Clause no (RFP Doc)  | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments   |
|-------|----------------------|-------------------|--|---|--|
| 83    | 2.14.6 - A4, B2(ii)  | 48 &51            | For "95% on-road condition" only those ambulances which are off road for more than 1(one) hour at a stretch, shall be considered and calculation shall be done for each district separately. | Considering the service manpower issue and spare part issue at TATA workshop and no adequately trained manpower for repairing the TATA winger BSVI Model followed by minimal service station of force motors which taking long time to repair the ambulance. Request to reduce the on road from 95% to 90%. Also, keeping view of running km the periodicity of service intervals is high. Hence the minimum availability of ambulances at any given point may be amended to 90%  | <p><b>Clarification:</b><br/>On the contrary TML Service Centres has the highest presence in the state as compared to any other vehicles used for ambulance.<br/>Further Ambulances of Force motors are operational in the areas where its authorised service centers are located in the vicinity.</p> <p><b>No change in RFP Provision.</b></p>   |
| 84    | 2.14.6 (A 9), sl-B7- | 49                | In no case the service provider shall assign ambulance from outside the area of operation of <b>30 KMs distance</b> . (i.e., no ambulance should travel more than 30 KMs to reach the site). | As the service provider has to respond within 20 minutes average and have to ensure that 90% of the eligible calls are serviced, having this restriction of 30 kms is counterproductive and hence needs to be removed. On one side you are asking us to attend as many calls as possible and on the other side you are restriction which calls to attend. Also, there is minimum No of trips that needs to be met. Hence this restriction is completely unwarranted. If at all any distance restriction has to be mentioned, then it should be <b>50 kms</b> . Further in order to determine that the distance between the pickup point and the closest ambulance LBS facility is required at the call Centre. Request that the RFP mentions that the department will provide LBS (Location Based Service) for more accurate and faster dispatch. | <p><b>Clarification:</b><br/>After 30% hike in fleet size, the number of ambulances has been sufficient to take care of cancellation issue.<br/>Increase in on-scene distance is one of the contributing factors for increase in response time.</p> <p>For use of LBS based dispatch, the decision is the sole discretion of Service Provider.</p> <p><b>No change in RFP Provision.</b></p> |

| SI No | Clause no (RFP Doc)    | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|------------------------|-------------------|---|--|---|
| 85    | 2.14.6, Sl. No B-2 (i) | 50                | i)The off-road days for preventive and breakdown maintenance would be accumulated @1.5 days per vehicle for each completed month. No ambulance shall be allowed to be off road* for more than the accumulated (allowed) off-road days | The average running of 420 old fleet is above 5 Lakh KM which is double the prescribed running of an engine. This results in increased aggregate maintenance duration. the off-road days may be allowed to 2.5 days per vehicle for each completed month. In case the vehicle has crossed the benchmark figure of <b>2.50 lacs Km or 5 years whichever</b> is earlier, the fleet would be replaced and if the fleet is no replaced in a timely manner, <b>no off penalty will be levied against such Ambulances.</b> | <b>Clarification:</b><br>Clause B2(i) is meant for RTS only.<br><br><b>No change in RFP Provision.</b>  |
| 86    | 2.14.6 - A5 & B5       | 48 & 51           | Minimum average of 4(four) cases per Day/Ambulance at State level and minimum average of 3(three) cases per Day/Ambulance at District level.  | Request to consider <b>state average only as 3case/Day/Amby.</b> Since this is a state-wide project, such district level parameters defeat the whole purpose of state-wide project.  | <b>Clarification:</b><br>Minimum performance of both State and Districts has been fixed so as to ensure that Uniform level of service is maintained across all the districts.<br>No change in RFP Provision.              |
| 87    | 2.14.6 - A3/B4         | 48 & 51           | Eligible Call Attended: More than 95% <i>(More than 95% of the calls as eligible for response is attended by dispatching ambulance)</i>   | Request you to revise this to 90% of the eligible calls needs to be serviced.  | <b>Clarification:</b><br>After 30% hike in fleet size, the number of ambulances have been sufficient to maintain 95% call attendance.<br>Before hike the actual % of call attended was 90%<br>No change in RFP Provision. |
| 88    | 2.14.6 -A9,            | 49                | In no case the service provider shall assign ambulance from outside the area of operation of 30 KMs distance. (i.e., no ambulance should travel more  | Some of the backward district like Koraput, Rayagada, if the first ambulance is busy then second and third ambulances are more than 30km from the patient location, the patient may not get the  | <b>Clarification:</b><br>Assigning Ambulance from far away locations shall increase the response time to the disadvantage of the patience.<br>Secondly, with the increase of the fleet                                    |

| SI No | Clause no (RFP Doc)   | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|-----------------------|-------------------|---|--|---|
|       |                       |                   | than 30 KMs to reach the site). Cases assigned beyond 30KMs distance shall not be paid  | service due to the response km boundary. Due to restriction of 30 KM, 95% dispatching ambulance will be at risk. where the nearest ambulances are busy or Offroad. Hence request to waive up the km restriction.   | size the availability of vehicle is bound to improve.<br>No change in RFP Provision.  |
| 89    | 2.14.6 -A10,          | 49                | Multiple Dispatch of Ambulances resulting in "Not Availed Cases".   | During Medico Legal cases (Accident, Fire, Stabbing, positioning, Suicide etc.) and in cases of mass causality, the call centre receives multiple calls from different numbers. Call centre cannot repeat calls, resulting multiple dispatches of ambulances considering the ground situations. Request to consider not availed cases against multiple dispatch of ambulances with proper justification. | <b>Clarification:</b><br>It is expected that the operator shall ensure timely and accurate assessment of the emergency situation before dispatch of ambulances to ensure optimal usage of resources.<br><br>No change in RFP Provision. |
| 90    | 2.15.1 (a) 5 & 6,     | 55                | District wise vehicle busy calls (for BLS) (Change to be measured half yearly)-Not more than 5% District wise vehicle busy calls (for ALS) (Change to be measured half yearly) Not more than 1% | As the motto of the service is to serve maximum patient for the state, request to waive up the service quality parameter as 5%(BLS) and 1%(ALS) busy calls.  | <b>Clarification:</b><br>This is only to assess the service level parameter against benchmark for performance.<br>There is no financial implication.<br><b>No change in RFP Provision.</b>  |
| 91    | 2.14.6 Point B.2.(ii) | 51                | Eligible Call Attended: 95% or more. (More than 95% of the calls as eligible for response is attended by dispatching ambulance)   | Since we are not allowed to send ambulance beyond 30 KM resulting in increase of cancelled cases, need to consider this as 85% or exclude such cancellations from this penalty.  | <b>Clarification:</b><br>30% increase in fleet size, is bound to improve the availability of the vehicle to attend the emergency response.<br><b>No change in RFP Provision.</b>  |
| 92    | 2.14.6 Point B.7      | 52                | In no case the service provider shall assign ambulance from   | No restriction on Kms should be placed considering that this is an emergency   | <b>Clarification:</b><br>Increase in on-scene distance is one of  |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|---|---|
|       |                     |                   | outside the area of operation of 30 KMs distance. (i.e., in circumstances the ambulance shall travel more than 10 KM to attend the case)   | response project. If at all any restriction needs to be placed then it should be 50 kms.  | the contributing factors for increase in response time. Secondly, the density of vehicle shall improve with 30% hike in fleet size.<br><b>No change in RFP Provision.</b>   |
| 93    | 2.14.6 Point B.7    | 52                | In no case the service provider shall assign ambulance from outside the area of operation of 30 KMs distance. (i.e., in circumstances the ambulance shall travel more than 10 KM to attend the case)   | This will lead to increase in cancellation cases, so request to exclude such cases from cancellation penalty  | <b>Clarification:</b><br><br>30% increase in fleet size, is bound to improve the availability of the vehicle to attend the emergency response.<br><br><b>No change in RFP Provision.</b>  |
| 94    | 2.14.6 A9           | 50                | Cases assigned beyond 30KMs distance shall not be paid   | Can bidder assume these cases will be exempted from penalty parameters of A3  | <b>Clarification:</b><br>Such Cases shall be included for calculation of eligible calls.  |
| 95    | 2.14.2              | 46                | Particular Performance Parameters Average number of cases attended (State Average) (To be calculated considering all Ambulances in the State) Minimum 4(four) cases attended per Ambulance per day. (To be Calculated for the entire State as a whole) Average number of cases attended (District Average) (To be calculated considering all Ambulances in particular district) Minimum 3(three) cases | Since the reimbursement is on KM basis, having such target is redundant. Also, it has been mentioned that 90% of the calls requiring ambulances should be provided the services. IF the objective of the department is to serve the patient, which is met through the above two criterions, then what is the need for this criterion. This would be applicable if it was a fixed based model wherein the monthly revenue per ambulance was fixed. However, this is not the case here, and fixing such targets is completely illogical | <b>Clarification:</b><br>Govt provides all the capital assets for the project and service provider is responsible for operation and management. Therefore, the minimum performance parameters have been designed to ensure optimal usage of the resources invested by the Government. |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|---|---|
|       |                     |                   | attended per Ambulance per day. (To be calculated for each district separately) Average KM run by an Ambulance (State Average) Minimum 170 KM per day per Ambulance  |   |   |
| 96    | 2.14.2              | 46                | Particular Performance Parameters Average number of cases attended (State Average) (To be calculated considering all Ambulances in the State) Minimum 4(four) cases attended per Ambulance per day. (To be Calculated for the entire State as a whole) Average number of cases attended (District Average) (To be calculated considering all Ambulances in particular district) Minimum 3(three) cases attended per Ambulance per day. (To be calculated for each district separately) Average KM run by an Ambulance (State Average) Minimum 170 KM per day per Ambulance | Since this is a state-wide project, it is redundant to have district wise target. This will encourage the service provider to attend the calls which genuinely doesn't require ambulance transfer in some district and decline calls in other district where the target is easily met. The department is not achieving any benefit by stipulating such minute district wise targets | <b>Clarification:</b><br>Minimum performance levels for both State and Districts have been fixed so as to ensure that service level is maintained across all the districts uniformly. Specially to ensure, the performance levels are not compromised in difficult/ remote districts.<br><b>No change in RFP Provision.</b> |
| 97    | 2.14.6 A5           | 49                | So, one trip is equivalent to one case. Penalty shall be imposed @ Rs.400/- per month per 1.00 KM shortfall/day/ambulance (measured over a month with total no. of ambulances). Example: If service provider does  | A case should be defined by the kms, otherwise long distance IFT would be disadvantageous for the operators. Hence propose every 40 kms to be counted as a trip and every additional kms as fractional trip .   | <b>No change in RFP Provision.</b>  |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|--|---|
|       |                     |                   | 190 KM/day/ambulance (measured over a month for 100 Ambulances) then penalty shall be Rs. 4,00,000/- (i.e., 10x400x100=4,00,000)   |  |   |
| 98    | 2.14.6 A2           | 47                | Average Response Time (ART) is the time lag between the landing of call at the call centre and arrival of Ambulance on the site.   | Definition of response time should be updated to dispatch of the call at the call centre and arrival of the ambulance on the site.   | <b>No change in RFP Provision.</b>  |
| 99    | 2.14.6 A4           | 48                | Off road penalty - Rs 2,000.00 per day/vehicle more than allowed days  | Kindly consider Rs 1000/- per day/vehicle as penalty   | <b>No change in RFP Provision.</b>  |
| 100   | 2.14.6 A4           | 48                | The unutilized off-road days for the vehicle in a year shall not be carried forward to next year. No ambulance (ALS/BLS) shall be allowed to be off road* beyond 18 days in a year | This is illogical, as it is a known fact that vehicles require more maintenance days as it ages. The idea is not to penalise the service provider, but to ensure that the service provider is equipped to give better service but ensuring that the vehicles goes for repairs and maintenance to upkeep the fleet. | <b>Clarification:</b><br><br>The 18 days i.e. 5% off-road set annually is for all planned, routine, preventive and other maintenance. This has been set to maintain roadworthiness of ambulances.<br><br><b>No change in RFP Provision.</b> |
| 101   | 2.14.6 E1           | 54                | Service level target of 90% of the calls is to be attended within threshold limit of 10 seconds. (Short, abandoned calls within 5 seconds are to be excluded)                      | Pl consider 15 seconds   | <b>Clarification:</b><br>Parameter indicates call center readiness to attend service request.<br><br><b>No change in RFP Provision.</b>   |
| 102   | 2.14.6 E1           | 54                | Service level target of 90% of the calls is to be attended within threshold limit of 10 seconds. (Short, abandoned calls within 5 seconds are to be excluded)                      | Pl consider short, abandoned calls within 8 seconds are to be excluded   | <b>Clarification:</b><br>Parameter indicates call center readiness to attend service request.<br><br><b>No change in RFP Provision.</b>   |

Sd/-  
MD, NHM, Odisha

| SI No | Clause no (RFP Doc)                       | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---|-------------------|--|---|---|
| 103   | 2.14.6, Note Point F                      | 54                | An ambulance cannot have an operational status in a sequence like Off-road à On-road off Road unless a minimum of one case is successfully attended in between two Off-road conditions. That means there can't be an On-road condition between two Off-road conditions of an ambulance unless a call is attended successfully in between. Such On-road condition shall be treated as Off-road condition for all practical purpose where not even a single call is attended successfully. | It is possible that No call is received for that particular location, and it treat is as off road in spite of being ON road is not correct.               | <b>Clarification:</b><br>The ambulance must remain on road when ready to attend call.<br><br><b>No change in RFP Provision.</b> |
| 104   | 2.14.6, Note off road conditions Point h  | 54                | For EMAS Ambulances damaged in case of accident or any other force majeure event, the agency must repair Ambulances or deploy back-up Ambulances in their place with 15 days, failing which Off-road penalty shall be applicable.  | Considering that non-availability of spare parts / authorised workshops etc it is advisable to permit 30 days for accident and mob violence hit vehicles. | <b>No change in RFP Provision.</b>  |
| 105   | 2.15.1 (a) – 2 Service quality parameters | 55                | Average number of emergencies** to be attended by one ambulance per day - 4 cases (minimum)  | Kindly reduce it to 3 cases   | <b>No change in RFP Provision.</b>  |
| 106   | 2.15.1 (c) – 2 Service quality parameters | 56                | Response Time calculations shall be calculated from the time a call is received as defined in (i) below  | Definition of response time should be updated to dispatch of the call at the call centre and arrival of the ambulance on                                  | <b>No change in RFP Provision.</b>  |



| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|---|--|---|
|       |                     |                   | till the time Operator's ambulance arrives on scene as defined in (ii) below or is cancelled by the Emergency Response Centre (ERC).  | the site   |   |
| 107   | 2.14.6 - A-a(ii),   | 47                | Average Response Time State: Less than or equal to 20 minutes   | In a difficult terrain like Odisha, achieving a response time of 20 minutes is very difficult. We request you to kindly amend to 30 minutes. Also, we request you not to consider the GPS Button panel usage report for the calculation of response time and consider the time as informed by the ambulance crew to calculate the response time. | <b>No change in RFP Provision.</b>  |
| 108   | 2.14.6 B3           | 51                | Average Response Time (Call to Site): 25 minutes (For response time calculation drop-back cases to be excluded)   | Since average time is over all (Urban and Rural), request to consider as 30 Min  | <b>No change in RFP Provision.</b>  |
| 109   | 2.13.6              | 45                | The preferred bidder to whom the contract shall be awarded have to deposit Performance Security equivalent to 7% of the annual value of the contract in the form of Bank Guarantee issued from a scheduled commercial bank having branch at Bhubaneswar and should be drawn in favor of "Mission Director, NHM, Odisha payable at Bhubaneswar". | Performance Security of an amount equal to 5% of the yearly contract value which shall be valid for 1 year initially and to be renewed every year before the expiry of the earlier Performance Security and final validity to be kept 45 days beyond the end of contract period.   | <b>Clarification:</b><br><br>Further annual renewal of Performance Security is allowed provided continuity of validity can be ensured during the currency of contract.<br>However for having final validity upto 45 days beyond contract period the provision of RFP remains unchanged. |
| 110   | 2.13.6              | 45                | The preferred bidder to whom the contract shall be awarded  | Requesting to authority to reduce PBG from 7% to 5% of the annual value of the   | <b>No change in RFP Provision.</b>  |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments |
|-------|---------------------|-------------------|---|---|--|
|       |                     |                   | have to deposit Performance Security equivalent to 7% of the annual value of the contract in the form of Bank Guarantee issued from a scheduled commercial bank having branch at Bhubaneswar and should be drawn in favor of "Mission Director, NHM, Odisha payable at Bhubaneswar" .   | contract.   |  |
| 111   | 2.13.6              | 45                | The preferred bidder to whom the contract shall be awarded have to deposit Performance Security equivalent to 7% of the annual value of the contract in the form of Bank Guarantee issued from a scheduled commercial bank having branch at Bhubaneswar and should be drawn in favor of "Mission Director, NHM, Odisha payable at Bhubaneswar". | Kindly consider 5% of annual contract value as such the payment is already monthly and bidder is investing significantly in Janani ambulances.  | <b>No change in RFP Provision.</b>           |
| 112   | 1.4.4.3 (7)         | 13                | <b>Price Escalation</b> :Thereafter, the price increment shall be allowed for the first time on 13 th month, form the date of taking over of the complete operation (all four services) and thereafter on annual basis on 25th , 37th and finally on 49th month. The changes in annual CPI in preceding 12 (twelve) months                      | Requested for price variation on the basis of Fuel index on fuel part and CPI on rest of the price part. This will cover the actual escalations of fuel commodities, manpower wages based on CPI/WPI. | <b>No change in RFP Provision.</b>           |

| SI No | Clause no (RFP Doc)   | Page No (RFP Doc)                          | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|---|--|---|--|--|
|       |   |  | from the month of revision shall be taken into consideration for calculation of annual price increment percentage. Price increment shall be applicable on prospective basis only.   |  |  |
| 113   | 1.4.4.3 PART-C (Financial Proposal) point no 7                        | 45   | The changes in annual CPI in preceding 12 (twelve) months from the month of revision shall be taken into consideration for calculation of annual price increment percentage <sup>2</sup> . Price increment shall be applicable on prospective basis only. | Requesting to authority to consider to sanction fixed increment % (escalation) to 10% for meeting price inflation other price hikes. | <b>No change in RFP Provision.</b>   |
| 114   | <b>7</b>  | <b>13</b>                                  | The changes in annual CPI in preceding 12 (twelve) months from the month of revision shall be taken into consideration for calculation of annual price increment percentage <sup>2</sup> . Price increment shall be applicable on prospective basis only. | Please mention this as CPI (IW) as the term CPI (IW) is defined in the section Definition.   | <b>Clarification:</b><br>Wherever it is written as "CPI" it may be read as "CPI(IW)"   |
| 115   | Clause : 2.5.15   | 34   | Basis Qualification:<br>For ALS Ambulance:<br>B.SC. Nursing/ GNM/ B. Pharma/<br>D. Pharma   | Request to include B.Sc (Life Science) also as part of the qualification   | <b>No change in RFP Provision.</b>   |
| 116   | <b>2.5.15, Point 3</b><br><br><b>2.5.26</b> (For Basic Life Support & | <b>34</b><br><br><b>&amp;</b><br><b>38</b> | 8th Standard (Pass) with valid driving license for LMV (Commercial) and Badge License   | Please consider hiring manpower who possess only driving license.<br><br>There is no need to mention badge license                   | <b>Amendment:</b><br>This provision is to ensure reduction of the risk of accident of the ambulance due to poor driving skill. |

| SI No | Clause no (RFP Doc)                    | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders  | Response to the Pre-Bid Queries / Amendments   |
|-------|--|-------------------|--|--|--|
|       | Advanced Life Support Ambulance)       |                   |  | as badge licence is applicable for HMV vehicles.   | <b>Badge License as applicable for public service vehicles as Ambulance</b>  |
| 117   | <b>SI -3</b>                           | <b>35</b>         | LMV (commercial) and badge license   | LMV should be considered as per supreme court directive  | <b><u>Amendment :</u></b><br><br><b>Badge License as applicable for public service vehicles as Ambulance</b>   |
| 119   | <b>2.5.15 Point (e) 3</b>              | <b>37</b>         | Information Technology System Management (Degree Engineer (IT/Computer Science)/MCA)   | needs to include Electronics and Communication engr.   | <b>No change in RFP Provision.</b>   |
| 120   | Scope of work, Point 2.9.7, Page no 27 | 42                | The replacement cost of the vehicles, its refurbishment and equipment of capital nature, if any incurred by agency, shall be reimbursed by the Authority, upon transfer of the asset in the name of Government of Odisha and deployment of the same. | Requesting the Authority to have an immediate payout to the selected service provider post procuring the vehicle & instead of current 30 days time period to place the order if it may kindly be extended to 90 days.  | <b>No change in RFP Provision.</b>   |
| 121   | Clause: 2.5.26                         | 38                | Minimum Salary and Allowances for Driver, EMT and Helper: The Agency (Service Provider) shall ensure that the driver, helper and EMT of EMAS (ALS/BLS) are paid basic salary as per Minimum Wages Act.   | The minimum wages are subject to revision as per Government directives. Hence in case of any escalation on account of government notification of wage revision, the Service Provider shall be compensated by the Authority to adhere to the wage revision requirement. | <b><u>Clarification:</u></b><br>As the Service Provider has to take care of this. The revision in minimum wage needs to be estimated and factored in the price quoted by the bidder. <b>Additional provision of Price escalation is there to take care of wage revision.</b><br><br><b>No change in RFP Provision.</b> |
| 122   | 2.11 Financing of the Project          | 44                | Government shall release 75% of the monthly invoice value as part  | Requesting to authority to consider to release 90% on immediate of submission  | <b>No change in RFP Provision.</b>   |

| SI No | Clause no (RFP Doc)              | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments   |
|-------|----------------------------------|-------------------|--|---|--|
|       |                                  |                   | payment immediately on submission of invoice and other documents and remaining 25% after due verification.   | invoice and 10% after reports verification.   |  |
| 123   | Scope of work, point 2.3.8       | 30                | All eligible capital expenditure incurred by the service provider from the date of submission of invoice along with all necessary supporting documents, which is to be raised after commissioning of assets. | The Invoices may be cleared immediately after submission for easy cycling of funds for utilizing the same for replacement of the ambulances   | <b><u>Amendment:</u></b><br>Payment cannot be made without verification of document and approval.<br><br>However, the government within <b>two months</b> shall reimburse all eligible capital expenditure incurred by the service provider from the date of submission of invoice along with all necessary supporting documents, which is to be raised after commissioning of assets. |
| 124   | <b>2.14.6 - A4,</b>              | <b>48</b>         | Vehicles damaged due to accident and mob violence shall only be excluded.  | Please specify the documents required before presentation of Opex Invoice in order to ensure that this penalty is waived. Also, in such cases no off-Road penalty should be levied even if the approval for the same is received subsequent to the processing of the monthly invoice. | <b><u>Clarification:</u></b><br>The requirement of documents includes but not limited to the following: Photographs, FIR/SDE, Insurance Claim and Repair Invoice.<br>However entire requirement will be listed at the time of finalisation of SoP and subject to change based on future complexities.  |
| 125   | Part C Financial proposal - note | 13                | Note: Billing shall be for the period the ambulance remains operational to attend the emergency call. No payment shall be made for the period the ambulance remains off-road or                              | Not required as billing is on Per km basis  | <b>No change in RFP Provision.</b>   |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments   |
|-------|---------------------|-------------------|---|---|--|
|       |                     |                   | out of operation.   |   |  |
| 126   | Scope of work 2.3.7 | 27                | The government within three months shall reimburse all eligible capital expenditure incurred by the service provider from the date of submission of invoice along with all necessary supporting documents, which is to be raised after commissioning of assets. | Kindly consider One month, otherwise vendors are reluctant to bid   | <b><u>Amendment:</u></b><br><br>The government within <b>two months</b> shall reimburse all eligible capital expenditure incurred by the service provider from the date of submission of invoice along with all necessary supporting documents, which is to be raised after commissioning of assets. |
| 127   | 3.3.1               | 68                | Participants shall be ranked as per their financial quote (offered price). The technically qualified participant having lowest financial quote (offer price) shall be the most preferred Agency   | Requested to adopt <b>CQCBS (Combined Quality Cum Cost Based Selection)</b> method for selection of successful bidder to ensure quality of service.<br>Many times due to aggressive competitive bidding the L1 costs submitted by bidders become unviable and lead to jeopardizing the project. Such CQCBS methods are nowadays being adopted by many reputed government, non-government organizations such as Comptroller and Auditor General of India (CAG), Department of Finance, Delhi, HAL, Ministry of Finance, NHM, Social Welfare Department, CPWD, etc. | <b>No change in RFP Provision.</b>   |
| 128   | 1.4.4.1 (7)         | 11                | Earnest Money Deposit (EMD) amount of Rs.1.00,00,000/- (Rupees One Crore only) in shape of Demand Draft/ Bankers Cheque/ Fixed Deposit Receipt/ Bank Guarantee issued from any  | As per RBI mandate, the bank details of the Department are essential and mandatory for procuring the BG. Hence, requesting the Department to provide the bank details also.   | <b><u>Bank details :</u></b><br>SB A/C no: 40245690484<br>Bank: State Bank Of India (Secretariat Branch, Bhubaneswar, Odisha.<br>IFSC : SBIN0010236  |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments |
|-------|---------------------|-------------------|--|---|--|
|       |                     |                   | scheduled commercial bank operating in India drawn in favor of Mission Director, NHM, Odisha Payable at Bhubaneswar.   |   |  |
| 129   | 1.3.4               | 2                 | Address: The Mission Director, National Health Mission (NHM), Annex Building of SHI&FW, Nayapalli, Unit-8, Bhubaneswar-751012, Odisha. (Proposals shall be received through Speed Post/ Registered Post/ Courier only)   | Requested to allow for physical submission of Bid through bidder's representative instead of just receiving the proposal through courier/speed post/registered post, reason being it may not be sure that the proposals will reach in time or even reach at all through any above means. Hence, They are requested to kindly allow submission 'By hand', i.e. through bidder's representative also.   | <b>No change in RFP Provision.</b>           |
| 130   | 1.4.4.3             | 12                | In case of EMAS (ALS & BLS), the Agency (Service Provider) shall be paid on per kilometer rate (i.e., per ambulance per kilometer basis) as quoted in the Financial Proposal towards operational expenditure of ALS and BLS, respectively, for the actual period of services rendered. | Requested for kind Consideration of followings;<br><b>1. Pay fixed OPEX costs</b> which shall include staff salary (incl. of PPF, medical, leaves etc.), staff recruitment and training, fuel cost, tyre puncture/ replacement cost, vehicle maintenance & repair, telephone, travel, software license fee, insurance, etc.<br><b>2. Pay additional per km rate for recurring expenses</b> such as fuel, tyre, POL, Medical consumables etc.<br>This will enable all the bidders to come on a common costing platforms and thereby allowing transparent bidding amongst the bidders | <b>No change in RFP Provision.</b>           |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)  | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|--|---|---|
| 131   | Annexure 1          | 71                | Details of work executed (ongoing/completed) successfully for any Government Agency. To be furnished in the format given below along with the copy of Letter of Award/ Work Order/ Letter of Satisfaction. | As informed by one of the <b>Prospective bidders</b> , the client may not necessarily provide the performance report as per the format mentioned in the tender. The clients many a times use their own formats and also do not frequently issue the performance certificates to the service provider. Hence, it is requested to accept the performance reports in formats other than the said format which shall include all the required details also allow performance reports/ certificates not older than 6 months from the date of tender. | <b>Clarification:</b><br>It is advisable to furnish the performance report in the prescribed format. In case the bidder furnish the report in different format, the decision of the evaluation committee whether it fulfills the intended purpose shall be final and binding. |
| 132   | Annexure-4 B        | 75                | Total Estimated Monthly Cost (EMAS) = (860x 5000*x EMA Rate) (*Calculation based on an estimated monthly running of 5000 KM /Vehicle for evaluation purpose  | What about the monthly kilometres exceeding 5000KM/ vehicle? It is requested to fix certain rate for kilometres above 5000km/ vehicle. Also, the escalation clause of fuel and other consumables and commodities to made applicable for such additional rate fixed for additional running of ambulances.  | <b>Clarification:</b><br>The figure of 5000 is just for the purpose of evaluation of bid only. However reimbursement shall be on actual KM run basis at the contracted rate. As regards having escalated rate for billing beyond 5000KM, no change to RFP.                    |
| 133   | Annexure -4 E       | 75                | Boat Ambulances (6 Boat Ambulance in Operation   | Requested to define the basis for calculation of O&M of boat ambulances. How many Nautical miles to be considered for calculations  | <b>Clarification:</b><br>For Boat ambulance, payment shall be on monthly fixed rate.<br><b>Pl. refer Annexure : A</b>   |
| 131   | Annexure-17         | 185               | CV FORMAT FOR KEY PERSONNEL.   | Whether Agency has to give the CVs in advance and as per the same format compulsorily?  | <b>Clarification:</b><br>The document only needs to be submitted along with the proposal as it is part of technical scoring.  |



| SI No | Clause no (RFP Doc)                                | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|--|-------------------|---|---|---|
| 132   | Annexure-19  | 188               | FORMAT FOR TURNOVER CERTIFICATE.  | Requested to accept a different format containing all the relevant and required data, the format given in the tender document can be filled by the bidder and submitted separately. | <b>Clarification:</b><br>It is advisable to furnish the certificate in the prescribed format. In case the bidder furnish certificate in different format, the decision of the evaluation committee whether it fulfills the intended purpose shall be final and binding. |
| 134   | ANNEXURE 4: SCHEDULE OF RATES Page No.76 S,No G &H | 76 (S.No: G&H)    | <b>G.</b> Health Helpline Service (Proposed Seat Capacity of 40)<br>1. Monthly Charges per Seat /Shift for Doctor (MCSD) (MBBS Doctors only)<br>2. Monthly Charges per Seat/ Shift for Non-Doctor (MCSN) (Includes Counselors or Call-takers)<br><b>H.</b> Total Monthly Cost = (40xMCSN) x1 +(6xMCSN) x3 + (4xMCSD) x1<br>(Calculation based on 4 doctors (single shift), 6 non-doctors (three shift) and 40 non-doctors (single shift)) | Please clarify the G &H rows are belongs to 104 call centre can modify to single row. Clarify the two parts of quote.   | <b>Clarification:</b><br>Point G indicates Monthly rate quoted for 104 HHL.<br>Point I may be read as B+D+F+H which constitute the total bid value for evaluation purpose.  |
| 135   | Proposal Due Date, ,point 1.11                     | 18                | Proposal filled in all respect must reach at the address, time and date as specified through Speed / Regd. Post/Courier   | A time of 30 days may be given to assess the condition of vehicles as per check list in 10 clusters before submission of the operational expenditure proposal                       | <b>Amendment:</b><br>30 days time period allowed from the date of publication of Corrigendum for submission of proposal.  |
| 136   | Annexure 13 (Penalties)                            | 47                | Taking over and operationalization of all the   | We request to the Authority to <b>kindly calculate the penalty amount only after</b>  | Commissioning date in this context means taking over of existing assets as is   |

| SI No | Clause no (RFP Doc) | Page No (RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by Bidders   | Response to the Pre-Bid Queries / Amendments  |
|-------|---------------------|-------------------|---|---|---|
|       |                     |                   | services under the project within 3 months of signing of the Contract, .Rs 12,00,000.00 (Rupees Twelve Lakhs only) per each day of delay.   | <b>the commissioning date &amp; post commissioning date to provide a 90 days moratorium period.</b>   | where basis only.<br><b>Amendment:</b><br>In case the incoming Service provider is different from the outgoing Service provider 60 days Moratorium shall be allowed with respect to performance penalty (minimum case, K.M., Response time) for fleet stabilization, provided the Taking over of service is within 3 months period. |
| 137   | 2.17.1              | 61                | The <b>Government may, by a notice in writing suspend the agreement,</b> for a period as decided by the Government (but not for more than 6 months), if the service provider fails to perform any of his obligations including carrying out the services, provided that such notice of suspension:              | BVG has requested to <b>allow the service provider to also suspend or terminate the agreement by citing the reasons</b> for the same. We request the department to kindly allow such terminations from service provider's side provided his issues are genuine. | <b>No change in RFP Provision</b>   |
| 138   | 2.17.7              | 62                | In case of premature termination or suo- moto abandonment of the contract/project by the service provider, the service provider shall be penalized for the default. While applying this penalty, in addition to the forfeiture of the performance security, the Government may appropriate towards the penalty, | This agreement clause is one sided. <b>If the contractual terms become unviable due to changes in working conditions service provider also has legal right to withdraw from the contract by giving sufficient notice</b> period and without getting penalized.  | <b>No change in RFP Provision</b>   |

Sd/-  
MD, NHM, Odisha

| SI No | Clause no<br>(RFP Doc) | Page No<br>(RFP Doc) | Content (RFP Provision)   | Queries raised/ Clarification sought by<br>Bidders | Response to the Pre-Bid Queries /<br>Amendments |
|-------|------------------------|----------------------|---|--|---|
|       |                        |                      | the balance remaining unpaid on any account as on the day of suo-moto abandonment by the service provider to recover the damage sustained due to abandonment. |  |   |

**N.B.:- The amendments mentioned above are to be treated as amendments in the terms & conditions of the above tender reference. All other terms & conditions remain unchanged.**

**Sd/-  
MD, NHM, Odisha**

**Annexure-A**

As per last 7 months operation of boat ambulance the information are given below.

| SI No | Boat              | Base Location   | Total Cases dispatched | Avg Cases per month | Average Trip Duration (Hr:Min:Sec) |
|-------|-------------------|-----------------|------------------------|---------------------|------------------------------------|
| 1     | OBTAKEN5001       | Batighara Jetty | 48                     | 6.86                | 2:33:50                            |
| 2     | OBTAMAL5002       | Kunturpadar     | 36                     | 5.14                | 3:19:17                            |
| 3     | OBTAKAL5003       | Talanagi Jetty  | 70                     | 10                  | 1:20:59                            |
| 4     | OBTAMAL5004       | Orapadar        | 29                     | 4.14                | 4:16:59                            |
| 5     | OBTAKEN5005       | Guptighat       | 35                     | 5                   | 1:01:34                            |
| 6     | OBTAKOR5006       | Baranguda       | 32                     | 4.57                | 1:11:41                            |
| Total | 6 Boat Ambulances |                 | 250                    | 5.95                | 2:08:31                            |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|----------|--------------|------|------------|------------------------------|
| 1     | Angul    | OALSANU125   | ALS  | 145821     | 435.29                       |
| 2     | Angul    | OALSANU126   | ALS  | 142744     | 426.10                       |
| 3     | Angul    | OALSANU127   | ALS  | 112938     | 337.13                       |
| 4     | Angul    | OALSANU172   | ALS  | 138752     | 414.19                       |
| 5     | Angul    | OALSANU202   | ALS  | 89469      | 267.07                       |
| 6     | Angul    | OALSANU235   | ALS  | 133154     | 397.47                       |
| 7     | Angul    | OALSANU302   | ALS  | 49440      | 147.58                       |
| 8     | Angul    | OALSANU304   | ALS  | 80101      | 239.11                       |
| 9     | Angul    | OALSANU307   | ALS  | 112689     | 336.39                       |
| 10    | Angul    | OALSANU308   | ALS  | 85167      | 254.23                       |
| 11    | Angul    | OALSANU309   | ALS  | 94804      | 283.00                       |
| 12    | Angul    | OALSANU310   | ALS  | 83504      | 249.27                       |
| 13    | Angul    | OALSANU311   | ALS  | 108526     | 323.96                       |
| 14    | Balasore | OALSBAL135   | ALS  | 126497     | 377.60                       |
| 15    | Balasore | OALSBAL136   | ALS  | 150573     | 449.47                       |
| 16    | Balasore | OALSBAL137   | ALS  | 165235     | 493.24                       |
| 17    | Balasore | OALSBAL138   | ALS  | 187568     | 559.90                       |
| 18    | Balasore | OALSBAL181   | ALS  | 143750     | 429.10                       |
| 19    | Balasore | OALSBAL339   | ALS  | 177839     | 530.86                       |
| 20    | Balasore | OALSBAL342   | ALS  | 175697     | 524.47                       |
| 21    | Balasore | OALSBAL349   | ALS  | 116287     | 347.13                       |
| 22    | Balasore | OALSBAL350   | ALS  | 99972      | 298.42                       |
| 23    | Balasore | OALSBAL351   | ALS  | 128073     | 382.31                       |
| 24    | Balasore | OALSBAL353   | ALS  | 147826     | 441.27                       |
| 25    | Balasore | OALSBAL354   | ALS  | 136001     | 405.97                       |
| 26    | Balasore | OALSBAL668   | ALS  | 114275     | 341.12                       |
| 27    | Balasore | OALSBAL670   | ALS  | 179336     | 535.33                       |
| 28    | Balasore | OALSBAL672   | ALS  | 165691     | 494.60                       |
| 29    | Bargarh  | OALSBAR164   | ALS  | 120325     | 359.18                       |
| 30    | Bargarh  | OALSBAR425   | ALS  | 137315     | 409.90                       |
| 31    | Bargarh  | OALSBAR426   | ALS  | 130960     | 390.93                       |
| 32    | Bargarh  | OALSBAR427   | ALS  | 120243     | 358.93                       |
| 33    | Bargarh  | OALSBAR428   | ALS  | 135835     | 405.48                       |
| 34    | Bargarh  | OALSBAR430   | ALS  | 140574     | 419.62                       |
| 35    | Bargarh  | OALSBAR431   | ALS  | 121521     | 362.75                       |
| 36    | Bargarh  | OALSBAR432   | ALS  | 141987     | 423.84                       |
| 37    | Bargarh  | OALSBAR433   | ALS  | 83715      | 249.90                       |
| 38    | Bargarh  | OALSBAR435   | ALS  | 122057     | 364.35                       |
| 39    | Bargarh  | OALSBAR436   | ALS  | 122930     | 366.96                       |
| 40    | Bargarh  | OALSBAR437   | ALS  | 113870     | 339.91                       |
| 41    | Bargarh  | OALSBAR438   | ALS  | 146734     | 438.01                       |
| 42    | Bargarh  | OALSBAR439   | ALS  | 130809     | 390.47                       |
| 43    | Bargarh  | OALSBAR486   | ALS  | 88846      | 265.21                       |
| 44    | Bhadrak  | OALSBHA132   | ALS  | 173426     | 517.69                       |
| 45    | Bhadrak  | OALSBHA133   | ALS  | 172060     | 513.61                       |
| 46    | Bhadrak  | OALSBHA134   | ALS  | 116507     | 347.78                       |
| 47    | Bhadrak  | OALSBHA182   | ALS  | 143636     | 428.76                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|----------|--------------|------|------------|------------------------------|
| 48    | Bhadrak  | OALSBHA220   | ALS  | 154983     | 462.64                       |
| 49    | Bhadrak  | OALSBHA221   | ALS  | 97235      | 290.25                       |
| 50    | Bhadrak  | OALSBHA327   | ALS  | 173303     | 517.32                       |
| 51    | Bhadrak  | OALSBHA330   | ALS  | 78376      | 233.96                       |
| 52    | Bhadrak  | OALSBHA331   | ALS  | 123822     | 369.62                       |
| 53    | Bolangir | OALSBOL178   | ALS  | 159192     | 475.20                       |
| 54    | Bolangir | OALSBOL493   | ALS  | 117233     | 349.95                       |
| 55    | Bolangir | OALSBOL494   | ALS  | 135952     | 405.83                       |
| 56    | Bolangir | OALSBOL495   | ALS  | 153492     | 458.19                       |
| 57    | Bolangir | OALSBOL496   | ALS  | 173283     | 517.26                       |
| 58    | Bolangir | OALSBOL497   | ALS  | 157500     | 470.15                       |
| 59    | Bolangir | OALSBOL498   | ALS  | 159358     | 475.70                       |
| 60    | Bolangir | OALSBOL499   | ALS  | 110959     | 331.22                       |
| 61    | Bolangir | OALSBOL500   | ALS  | 128776     | 384.41                       |
| 62    | Bolangir | OALSBOL501   | ALS  | 112423     | 335.59                       |
| 63    | Bolangir | OALSBOL502   | ALS  | 143054     | 427.03                       |
| 64    | Bolangir | OALSBOL503   | ALS  | 134030     | 400.09                       |
| 65    | Bolangir | OALSBOL504   | ALS  | 131183     | 391.59                       |
| 66    | Bolangir | OALSBOL505   | ALS  | 113062     | 337.50                       |
| 67    | Bolangir | OALSBOL506   | ALS  | 132099     | 394.33                       |
| 68    | Bolangir | OALSBOL507   | ALS  | 168014     | 501.53                       |
| 69    | Bolangir | OALSBOL508   | ALS  | 148583     | 443.53                       |
| 70    | Bolangir | OALSBOL558   | ALS  | 155532     | 464.27                       |
| 71    | Boudh    | OALSBOU169   | ALS  | 128295     | 382.97                       |
| 72    | Boudh    | OALSBOU480   | ALS  | 136999     | 408.95                       |
| 73    | Boudh    | OALSBOU539   | ALS  | 159309     | 475.55                       |
| 74    | Boudh    | OALSBOU540   | ALS  | 131945     | 393.87                       |
| 75    | Boudh    | OALSBOU542   | ALS  | 145456     | 434.20                       |
| 76    | Cuttack  | OALSCUT105   | ALS  | 97554      | 291.21                       |
| 77    | Cuttack  | OALSCUT106   | ALS  | 107677     | 321.42                       |
| 78    | Cuttack  | OALSCUT107   | ALS  | 91791      | 274.00                       |
| 79    | Cuttack  | OALSCUT108   | ALS  | 83375      | 248.88                       |
| 80    | Cuttack  | OALSCUT109   | ALS  | 107525     | 320.97                       |
| 81    | Cuttack  | OALSCUT176   | ALS  | 114483     | 341.74                       |
| 82    | Cuttack  | OALSCUT229   | ALS  | 116480     | 347.70                       |
| 83    | Cuttack  | OALSCUT231   | ALS  | 59585      | 177.87                       |
| 84    | Cuttack  | OALSCUT232   | ALS  | 83364      | 248.85                       |
| 85    | Cuttack  | OALSCUT238   | ALS  | 74346      | 221.93                       |
| 86    | Cuttack  | OALSCUT239   | ALS  | 99321      | 296.48                       |
| 87    | Cuttack  | OALSCUT657   | ALS  | 59874      | 178.73                       |
| 88    | Cuttack  | OALSCUT661   | ALS  | 66753      | 199.26                       |
| 89    | Cuttack  | OALSCUT682   | ALS  | 76085      | 227.12                       |
| 90    | Cuttack  | OALSCUT710   | ALS  | 105509     | 314.95                       |
| 91    | Cuttack  | OALSCUT721   | ALS  | 104794     | 312.82                       |
| 92    | Cuttack  | OALSCUT722   | ALS  | 108160     | 322.87                       |
| 93    | Cuttack  | OALSCUT723   | ALS  | 59018      | 176.17                       |
| 94    | Deogarh  | OALSDEO175   | ALS  | 127593     | 380.87                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District  | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|-----------|--------------|------|------------|------------------------------|
| 95    | Deogarh   | OALSDEO409   | ALS  | 115043     | 343.41                       |
| 96    | Deogarh   | OALSDEO467   | ALS  | 141329     | 421.88                       |
| 97    | Deogarh   | OALSDEO468   | ALS  | 101371     | 302.60                       |
| 98    | Deogarh   | OALSDEO469   | ALS  | 98152      | 292.99                       |
| 99    | Dhenkanal | OALSDHE150   | ALS  | 95445      | 284.91                       |
| 100   | Dhenkanal | OALSDHE151   | ALS  | 111897     | 334.02                       |
| 101   | Dhenkanal | OALSDHE152   | ALS  | 112948     | 337.16                       |
| 102   | Dhenkanal | OALSDHE173   | ALS  | 120874     | 360.82                       |
| 103   | Dhenkanal | OALSDHE201   | ALS  | 126621     | 377.97                       |
| 104   | Dhenkanal | OALSDHE402   | ALS  | 125348     | 374.17                       |
| 105   | Dhenkanal | OALSDHE404   | ALS  | 131442     | 392.36                       |
| 106   | Dhenkanal | OALSDHE405   | ALS  | 91233      | 272.34                       |
| 107   | Dhenkanal | OALSDHE406   | ALS  | 105267     | 314.23                       |
| 108   | Dhenkanal | OALSDHE408   | ALS  | 95725      | 285.75                       |
| 109   | Dhenkanal | OALSDHE410   | ALS  | 32392      | 96.69                        |
| 110   | Dhenkanal | OALSDHE547   | ALS  | 121866     | 363.78                       |
| 111   | Gajapati  | OALSGAJ174   | ALS  | 119341     | 356.24                       |
| 112   | Gajapati  | OALSGAJ509   | ALS  | 81995      | 244.76                       |
| 113   | Gajapati  | OALSGAJ510   | ALS  | 83280      | 248.60                       |
| 114   | Gajapati  | OALSGAJ511   | ALS  | 98537      | 294.14                       |
| 115   | Gajapati  | OALSGAJ512   | ALS  | 88763      | 264.96                       |
| 116   | Gajapati  | OALSGAJ513   | ALS  | 95700      | 285.67                       |
| 117   | Gajapati  | OALSGAJ514   | ALS  | 106031     | 316.51                       |
| 118   | Gajapati  | OALSGAJ592   | ALS  | 83768      | 250.05                       |
| 119   | Ganjam    | OALSGAN113   | ALS  | 114000     | 340.30                       |
| 120   | Ganjam    | OALSGAN114   | ALS  | 110028     | 328.44                       |
| 121   | Ganjam    | OALSGAN115   | ALS  | 76321      | 227.82                       |
| 122   | Ganjam    | OALSGAN116   | ALS  | 157224     | 469.33                       |
| 123   | Ganjam    | OALSGAN117   | ALS  | 99935      | 298.31                       |
| 124   | Ganjam    | OALSGAN118   | ALS  | 155420     | 463.94                       |
| 125   | Ganjam    | OALSGAN119   | ALS  | 129560     | 386.75                       |
| 126   | Ganjam    | OALSGAN179   | ALS  | 118498     | 353.73                       |
| 127   | Ganjam    | OALSGAN255   | ALS  | 88064      | 262.88                       |
| 128   | Ganjam    | OALSGAN256   | ALS  | 145679     | 434.86                       |
| 129   | Ganjam    | OALSGAN259   | ALS  | 96662      | 288.54                       |
| 130   | Ganjam    | OALSGAN260   | ALS  | 85133      | 254.13                       |
| 131   | Ganjam    | OALSGAN261   | ALS  | 102803     | 306.87                       |
| 132   | Ganjam    | OALSGAN264   | ALS  | 115802     | 345.68                       |
| 133   | Ganjam    | OALSGAN265   | ALS  | 62518      | 186.62                       |
| 134   | Ganjam    | OALSGAN267   | ALS  | 102041     | 304.60                       |
| 135   | Ganjam    | OALSGAN268   | ALS  | 102760     | 306.75                       |
| 136   | Ganjam    | OALSGAN271   | ALS  | 95962      | 286.45                       |
| 137   | Ganjam    | OALSGAN273   | ALS  | 99864      | 298.10                       |
| 138   | Ganjam    | OALSGAN274   | ALS  | 69319      | 206.92                       |
| 139   | Ganjam    | OALSGAN275   | ALS  | 79282      | 236.66                       |
| 140   | Ganjam    | OALSGAN276   | ALS  | 96518      | 288.11                       |
| 141   | Ganjam    | OALSGAN277   | ALS  | 112550     | 335.97                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| SI No | District      | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|---------------|--------------|------|------------|------------------------------|
| 142   | Ganjam        | OALSGAN280   | ALS  | 100291     | 299.38                       |
| 143   | Ganjam        | OALSGAN699   | ALS  | 69617      | 207.81                       |
| 144   | Ganjam        | OALSGAN700   | ALS  | 84817      | 253.19                       |
| 145   | Ganjam        | OALSGAN701   | ALS  | 85343      | 254.76                       |
| 146   | Ganjam        | OALSGAN727   | ALS  | 14186      | 42.35                        |
| 147   | Ganjam        | OALSGAN728   | ALS  | 75923      | 226.64                       |
| 148   | Jagatsinghpur | OALSJAG441   | ALS  | 44853      | 133.89                       |
| 149   | Jagatsinghpur | OALSJAG442   | ALS  | 118835     | 354.73                       |
| 150   | Jagatsinghpur | OALSJAG443   | ALS  | 93163      | 278.10                       |
| 151   | Jagatsinghpur | OALSJAG444   | ALS  | 105438     | 314.74                       |
| 152   | Jagatsinghpur | OALSJAG445   | ALS  | 97292      | 290.42                       |
| 153   | Jagatsinghpur | OALSJAG446   | ALS  | 105138     | 313.84                       |
| 154   | Jagatsinghpur | OALSJAG448   | ALS  | 111352     | 332.39                       |
| 155   | Jagatsinghpur | OALSJAG450   | ALS  | 88661      | 264.66                       |
| 156   | Jagatsinghpur | OALSJAG451   | ALS  | 96473      | 287.98                       |
| 157   | Jagatsinghpur | OALSJAG697   | ALS  | 114525     | 341.87                       |
| 158   | Jajpur        | OALSJAJ128   | ALS  | 81659      | 243.76                       |
| 159   | Jajpur        | OALSJAJ129   | ALS  | 115670     | 345.28                       |
| 160   | Jajpur        | OALSJAJ130   | ALS  | 140804     | 420.31                       |
| 161   | Jajpur        | OALSJAJ131   | ALS  | 91883      | 274.28                       |
| 162   | Jajpur        | OALSJAJ314   | ALS  | 135384     | 404.13                       |
| 163   | Jajpur        | OALSJAJ316   | ALS  | 108331     | 323.38                       |
| 164   | Jajpur        | OALSJAJ318   | ALS  | 117570     | 350.96                       |
| 165   | Jajpur        | OALSJAJ321   | ALS  | 108881     | 325.02                       |
| 166   | Jajpur        | OALSJAJ324   | ALS  | 101051     | 301.64                       |
| 167   | Jajpur        | OALSJAJ325   | ALS  | 114532     | 341.89                       |
| 168   | Jajpur        | OALSJAJ681   | ALS  | 113960     | 340.18                       |
| 169   | Jajpur        | OALSJAJ736   | ALS  | 116734     | 348.46                       |
| 170   | Jharsuguda    | OALSJHA177   | ALS  | 108536     | 323.99                       |
| 171   | Jharsuguda    | OALSJHA399   | ALS  | 126798     | 378.50                       |
| 172   | Jharsuguda    | OALSJHA515   | ALS  | 123057     | 367.33                       |
| 173   | Jharsuguda    | OALSJHA517   | ALS  | 97688      | 291.61                       |
| 174   | Jharsuguda    | OALSJHA518   | ALS  | 119386     | 356.38                       |
| 175   | Jharsuguda    | OALSJHA519   | ALS  | 92705      | 276.73                       |
| 176   | Jharsuguda    | OALSJHA735   | ALS  | 109375     | 326.49                       |
| 177   | Kalahandi     | OALSKAL183   | ALS  | 112273     | 335.14                       |
| 178   | Kalahandi     | OALSKAL203   | ALS  | 150143     | 448.19                       |
| 179   | Kalahandi     | OALSKAL218   | ALS  | 151321     | 451.70                       |
| 180   | Kalahandi     | OALSKAL452   | ALS  | 60698      | 181.19                       |
| 181   | Kalahandi     | OALSKAL453   | ALS  | 133700     | 399.10                       |
| 182   | Kalahandi     | OALSKAL454   | ALS  | 104828     | 312.92                       |
| 183   | Kalahandi     | OALSKAL455   | ALS  | 136486     | 407.42                       |
| 184   | Kalahandi     | OALSKAL456   | ALS  | 124507     | 371.66                       |
| 185   | Kalahandi     | OALSKAL457   | ALS  | 148167     | 442.29                       |
| 186   | Kalahandi     | OALSKAL458   | ALS  | 174075     | 519.63                       |
| 187   | Kalahandi     | OALSKAL460   | ALS  | 128214     | 382.73                       |
| 188   | Kalahandi     | OALSKAL461   | ALS  | 135225     | 403.66                       |



## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|------------|--------------|------|------------|------------------------------|
| 189   | Kalahandi  | OALSKAL462   | ALS  | 114074     | 340.52                       |
| 190   | Kalahandi  | OALSKAL463   | ALS  | 80200      | 239.40                       |
| 191   | Kalahandi  | OALSKAL464   | ALS  | 101015     | 301.54                       |
| 192   | Kalahandi  | OALSKAL465   | ALS  | 94379      | 281.73                       |
| 193   | Kandhamal  | OALSKAN166   | ALS  | 152943     | 456.55                       |
| 194   | Kandhamal  | OALSKAN211   | ALS  | 128640     | 384.00                       |
| 195   | Kandhamal  | OALSKAN215   | ALS  | 155245     | 463.42                       |
| 196   | Kandhamal  | OALSKAN550   | ALS  | 167413     | 499.74                       |
| 197   | Kandhamal  | OALSKAN551   | ALS  | 100475     | 299.93                       |
| 198   | Kandhamal  | OALSKAN552   | ALS  | 117797     | 351.63                       |
| 199   | Kandhamal  | OALSKAN553   | ALS  | 144022     | 429.92                       |
| 200   | Kandhamal  | OALSKAN554   | ALS  | 129158     | 385.55                       |
| 201   | Kandhamal  | OALSKAN555   | ALS  | 145442     | 434.16                       |
| 202   | Kandhamal  | OALSKAN556   | ALS  | 145211     | 433.47                       |
| 203   | Kandhamal  | OALSKAN599   | ALS  | 109751     | 327.61                       |
| 204   | Kandhamal  | OALSKAN600   | ALS  | 80338      | 239.81                       |
| 205   | Kandhamal  | OALSKAN601   | ALS  | 96267      | 287.36                       |
| 206   | Kandhamal  | OALSKAN602   | ALS  | 106227     | 317.10                       |
| 207   | Kandhamal  | OALSKAN603   | ALS  | 116070     | 346.48                       |
| 208   | Kendrapada | OALSKEN163   | ALS  | 145804     | 435.24                       |
| 209   | Kendrapada | OALSKEN254   | ALS  | 150274     | 448.58                       |
| 210   | Kendrapada | OALSKEN479   | ALS  | 150494     | 449.24                       |
| 211   | Kendrapada | OALSKEN489   | ALS  | 106556     | 318.08                       |
| 212   | Kendrapada | OALSKEN490   | ALS  | 65391      | 195.20                       |
| 213   | Kendrapada | OALSKEN491   | ALS  | 111374     | 332.46                       |
| 214   | Kendrapada | OALSKEN704   | ALS  | 150831     | 450.24                       |
| 215   | Kendrapada | OALSKEN705   | ALS  | 123701     | 369.26                       |
| 216   | Kendrapada | OALSKEN731   | ALS  | 129963     | 387.95                       |
| 217   | Kendrapada | OALSKEN732   | ALS  | 102194     | 305.06                       |
| 218   | Kendrapada | OALSKEN733   | ALS  | 88103      | 262.99                       |
| 219   | Kendrapada | OALSKEN734   | ALS  | 145154     | 433.30                       |
| 220   | Keonjhar   | OALSKEO153   | ALS  | 101279     | 302.33                       |
| 221   | Keonjhar   | OALSKEO154   | ALS  | 162774     | 485.89                       |
| 222   | Keonjhar   | OALSKEO155   | ALS  | 162678     | 485.61                       |
| 223   | Keonjhar   | OALSKEO156   | ALS  | 107640     | 321.31                       |
| 224   | Keonjhar   | OALSKEO159   | ALS  | 171788     | 512.80                       |
| 225   | Keonjhar   | OALSKEO160   | ALS  | 85674      | 255.74                       |
| 226   | Keonjhar   | OALSKEO161   | ALS  | 128636     | 383.99                       |
| 227   | Keonjhar   | OALSKEO205   | ALS  | 165587     | 494.29                       |
| 228   | Keonjhar   | OALSKEO413   | ALS  | 154941     | 462.51                       |
| 229   | Keonjhar   | OALSKEO415   | ALS  | 152056     | 453.90                       |
| 230   | Keonjhar   | OALSKEO417   | ALS  | 111308     | 332.26                       |
| 231   | Keonjhar   | OALSKEO418   | ALS  | 138866     | 414.53                       |
| 232   | Keonjhar   | OALSKEO419   | ALS  | 75408      | 225.10                       |
| 233   | Keonjhar   | OALSKEO420   | ALS  | 59603      | 177.92                       |
| 234   | Keonjhar   | OALSKEO421   | ALS  | 165989     | 495.49                       |
| 235   | Keonjhar   | OALSKEO423   | ALS  | 110446     | 329.69                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|------------|--------------|------|------------|------------------------------|
| 236   | Keonjhar   | OALSKEO424   | ALS  | 79758      | 238.08                       |
| 237   | Khordha    | OALSKHU101   | ALS  | 113913     | 340.04                       |
| 238   | Khordha    | OALSKHU102   | ALS  | 67285      | 200.85                       |
| 239   | Khordha    | OALSKHU103   | ALS  | 92588      | 276.38                       |
| 240   | Khordha    | OALSKHU104   | ALS  | 91245      | 272.37                       |
| 241   | Khordha    | OALSKHU209   | ALS  | 100140     | 298.93                       |
| 242   | Khordha    | OALSKHU219   | ALS  | 92226      | 275.30                       |
| 243   | Khordha    | OALSKHU684   | ALS  | 107471     | 320.81                       |
| 244   | Khordha    | OALSKHU685   | ALS  | 90290      | 269.52                       |
| 245   | Khordha    | OALSKHU686   | ALS  | 78866      | 235.42                       |
| 246   | Khordha    | OALSKHU689   | ALS  | 79108      | 236.14                       |
| 247   | Khordha    | OALSKHU707   | ALS  | 143291     | 427.73                       |
| 248   | Khordha    | OALSKHU708   | ALS  | 66340      | 198.03                       |
| 249   | Khordha    | OALSKHU712   | ALS  | 75031      | 223.97                       |
| 250   | Khordha    | OALSKHU718   | ALS  | 115992     | 346.24                       |
| 251   | Koraput    | OALSKOR122   | ALS  | 129040     | 385.19                       |
| 252   | Koraput    | OALSKOR123   | ALS  | 137769     | 411.25                       |
| 253   | Koraput    | OALSKOR124   | ALS  | 130562     | 389.74                       |
| 254   | Koraput    | OALSKOR165   | ALS  | 109383     | 326.52                       |
| 255   | Koraput    | OALSKOR243   | ALS  | 95949      | 286.41                       |
| 256   | Koraput    | OALSKOR292   | ALS  | 118426     | 353.51                       |
| 257   | Koraput    | OALSKOR293   | ALS  | 72376      | 216.05                       |
| 258   | Koraput    | OALSKOR294   | ALS  | 97245      | 290.28                       |
| 259   | Koraput    | OALSKOR295   | ALS  | 131819     | 393.49                       |
| 260   | Koraput    | OALSKOR298   | ALS  | 111063     | 331.53                       |
| 261   | Koraput    | OALSKOR299   | ALS  | 118679     | 354.27                       |
| 262   | Koraput    | OALSKOR300   | ALS  | 122749     | 366.41                       |
| 263   | Koraput    | OALSKOR301   | ALS  | 92818      | 277.07                       |
| 264   | Koraput    | OALSKOR482   | ALS  | 79899      | 238.50                       |
| 265   | Koraput    | OALSKOR485   | ALS  | 131145     | 391.48                       |
| 266   | Koraput    | OALSKOR559   | ALS  | 85513      | 255.26                       |
| 267   | Malkangiri | OALSMAL212   | ALS  | 130765     | 390.34                       |
| 268   | Malkangiri | OALSMAL224   | ALS  | 92655      | 276.58                       |
| 269   | Malkangiri | OALSMAL560   | ALS  | 123677     | 369.19                       |
| 270   | Malkangiri | OALSMAL561   | ALS  | 131166     | 391.54                       |
| 271   | Malkangiri | OALSMAL562   | ALS  | 64614      | 192.88                       |
| 272   | Malkangiri | OALSMAL563   | ALS  | 95823      | 286.04                       |
| 273   | Malkangiri | OALSMAL564   | ALS  | 95867      | 286.17                       |
| 274   | Malkangiri | OALSMAL616   | ALS  | 81981      | 244.72                       |
| 275   | Malkangiri | OALSMAL617   | ALS  | 100341     | 299.53                       |
| 276   | Malkangiri | OALSMAL618   | ALS  | 84062      | 250.93                       |
| 277   | Malkangiri | OALSMAL619   | ALS  | 64180      | 191.58                       |
| 278   | Mayurbhanj | OALSMAY139   | ALS  | 149039     | 444.89                       |
| 279   | Mayurbhanj | OALSMAY140   | ALS  | 181814     | 542.73                       |
| 280   | Mayurbhanj | OALSMAY141   | ALS  | 141523     | 422.46                       |
| 281   | Mayurbhanj | OALSMAY142   | ALS  | 201424     | 601.27                       |
| 282   | Mayurbhanj | OALSMAY143   | ALS  | 121564     | 362.88                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District    | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|-------------|--------------|------|------------|------------------------------|
| 283   | Mayurbhanj  | OALSMAY170   | ALS  | 180564     | 539.00                       |
| 284   | Mayurbhanj  | OALSMAY171   | ALS  | 118406     | 353.45                       |
| 285   | Mayurbhanj  | OALSMAY358   | ALS  | 195421     | 583.35                       |
| 286   | Mayurbhanj  | OALSMAY359   | ALS  | 143487     | 428.32                       |
| 287   | Mayurbhanj  | OALSMAY360   | ALS  | 131420     | 392.30                       |
| 288   | Mayurbhanj  | OALSMAY361   | ALS  | 107171     | 319.91                       |
| 289   | Mayurbhanj  | OALSMAY363   | ALS  | 122684     | 366.22                       |
| 290   | Mayurbhanj  | OALSMAY364   | ALS  | 148310     | 442.72                       |
| 291   | Mayurbhanj  | OALSMAY365   | ALS  | 141400     | 422.09                       |
| 292   | Mayurbhanj  | OALSMAY366   | ALS  | 122583     | 365.92                       |
| 293   | Mayurbhanj  | OALSMAY367   | ALS  | 113673     | 339.32                       |
| 294   | Mayurbhanj  | OALSMAY368   | ALS  | 120531     | 359.79                       |
| 295   | Mayurbhanj  | OALSMAY369   | ALS  | 121668     | 363.19                       |
| 296   | Mayurbhanj  | OALSMAY371   | ALS  | 152838     | 456.23                       |
| 297   | Mayurbhanj  | OALSMAY372   | ALS  | 201797     | 602.38                       |
| 298   | Mayurbhanj  | OALSMAY373   | ALS  | 207255     | 618.67                       |
| 299   | Mayurbhanj  | OALSMAY374   | ALS  | 119844     | 357.74                       |
| 300   | Mayurbhanj  | OALSMAY376   | ALS  | 137281     | 409.79                       |
| 301   | Mayurbhanj  | OALSMAY620   | ALS  | 122824     | 366.64                       |
| 302   | Mayurbhanj  | OALSMAY622   | ALS  | 132433     | 395.32                       |
| 303   | Mayurbhanj  | OALSMAY627   | ALS  | 87163      | 260.19                       |
| 304   | Mayurbhanj  | OALSMAY673   | ALS  | 155019     | 462.74                       |
| 305   | Mayurbhanj  | OALSMAY674   | ALS  | 118326     | 353.21                       |
| 306   | Mayurbhanj  | OALSMAY675   | ALS  | 124821     | 372.60                       |
| 307   | Mayurbhanj  | OALSMAY676   | ALS  | 105189     | 314.00                       |
| 308   | Mayurbhanj  | OALSMAY677   | ALS  | 188862     | 563.77                       |
| 309   | Nabarangpur | OALSNAW225   | ALS  | 122514     | 365.71                       |
| 310   | Nabarangpur | OALSNAW521   | ALS  | 126158     | 376.59                       |
| 311   | Nabarangpur | OALSNAW522   | ALS  | 119425     | 356.49                       |
| 312   | Nabarangpur | OALSNAW523   | ALS  | 50809      | 151.67                       |
| 313   | Nabarangpur | OALSNAW525   | ALS  | 103470     | 308.87                       |
| 314   | Nabarangpur | OALSNAW526   | ALS  | 116809     | 348.68                       |
| 315   | Nabarangpur | OALSNAW527   | ALS  | 89028      | 265.76                       |
| 316   | Nabarangpur | OALSNAW528   | ALS  | 87444      | 261.03                       |
| 317   | Nabarangpur | OALSNAW529   | ALS  | 119406     | 356.44                       |
| 318   | Nabarangpur | OALSNAW530   | ALS  | 114713     | 342.43                       |
| 319   | Nabarangpur | OALSNAW532   | ALS  | 132737     | 396.23                       |
| 320   | Nabarangpur | OALSNAW630   | ALS  | 80981      | 241.73                       |
| 321   | Nabarangpur | OALSNAW631   | ALS  | 73193      | 218.49                       |
| 322   | Nayagarh    | OALSNAW210   | ALS  | 140895     | 420.58                       |
| 323   | Nayagarh    | OALSNAW217   | ALS  | 133456     | 398.38                       |
| 324   | Nayagarh    | OALSNAW470   | ALS  | 112579     | 336.06                       |
| 325   | Nayagarh    | OALSNAW472   | ALS  | 118902     | 354.93                       |
| 326   | Nayagarh    | OALSNAW473   | ALS  | 123210     | 367.79                       |
| 327   | Nayagarh    | OALSNAW474   | ALS  | 148852     | 444.33                       |
| 328   | Nayagarh    | OALSNAW475   | ALS  | 149777     | 447.10                       |
| 329   | Nayagarh    | OALSNAW476   | ALS  | 137782     | 411.29                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District  | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|-----------|--------------|------|------------|------------------------------|
| 330   | Nayagarh  | OALSNAY477   | ALS  | 131443     | 392.37                       |
| 331   | Nayagarh  | OALSNAY478   | ALS  | 132598     | 395.81                       |
| 332   | Nayagarh  | OALSNAY557   | ALS  | 118876     | 354.85                       |
| 333   | Nuapada   | OALSNUA184   | ALS  | 111007     | 331.36                       |
| 334   | Nuapada   | OALSNUA230   | ALS  | 128852     | 384.63                       |
| 335   | Nuapada   | OALSNUA533   | ALS  | 135046     | 403.12                       |
| 336   | Nuapada   | OALSNUA534   | ALS  | 97554      | 291.21                       |
| 337   | Nuapada   | OALSNUA535   | ALS  | 135732     | 405.17                       |
| 338   | Nuapada   | OALSNUA536   | ALS  | 125107     | 373.45                       |
| 339   | Nuapada   | OALSNUA537   | ALS  | 137004     | 408.97                       |
| 340   | Nuapada   | OALSNUA635   | ALS  | 149509     | 446.30                       |
| 341   | Puri      | OALSPUR110   | ALS  | 107003     | 319.41                       |
| 342   | Puri      | OALSPUR111   | ALS  | 83658      | 249.73                       |
| 343   | Puri      | OALSPUR112   | ALS  | 71132      | 212.33                       |
| 344   | Puri      | OALSPUR246   | ALS  | 118895     | 354.91                       |
| 345   | Puri      | OALSPUR247   | ALS  | 99614      | 297.36                       |
| 346   | Puri      | OALSPUR248   | ALS  | 83973      | 250.67                       |
| 347   | Puri      | OALSPUR249   | ALS  | 108468     | 323.79                       |
| 348   | Puri      | OALSPUR250   | ALS  | 103281     | 308.30                       |
| 349   | Puri      | OALSPUR690   | ALS  | 121108     | 361.52                       |
| 350   | Puri      | OALSPUR692   | ALS  | 93716      | 279.75                       |
| 351   | Puri      | OALSPUR693   | ALS  | 82668      | 246.77                       |
| 352   | Puri      | OALSPUR729   | ALS  | 129880     | 387.70                       |
| 353   | Puri      | OALSPUR730   | ALS  | 114005     | 340.31                       |
| 354   | Rayagada  | OALSRAY120   | ALS  | 117652     | 351.20                       |
| 355   | Rayagada  | OALSRAY121   | ALS  | 56866      | 169.75                       |
| 356   | Rayagada  | OALSRAY162   | ALS  | 92678      | 276.65                       |
| 357   | Rayagada  | OALSRAY241   | ALS  | 103341     | 308.48                       |
| 358   | Rayagada  | OALSRAY278   | ALS  | 182144     | 543.71                       |
| 359   | Rayagada  | OALSRAY279   | ALS  | 92904      | 277.33                       |
| 360   | Rayagada  | OALSRAY282   | ALS  | 148556     | 443.45                       |
| 361   | Rayagada  | OALSRAY283   | ALS  | 95397      | 284.77                       |
| 362   | Rayagada  | OALSRAY286   | ALS  | 93289      | 278.47                       |
| 363   | Rayagada  | OALSRAY287   | ALS  | 98962      | 295.41                       |
| 364   | Rayagada  | OALSRAY288   | ALS  | 110910     | 331.07                       |
| 365   | Rayagada  | OALSRAY289   | ALS  | 91122      | 272.01                       |
| 366   | Rayagada  | OALSRAY290   | ALS  | 79927      | 238.59                       |
| 367   | Rayagada  | OALSRAY440   | ALS  | 120782     | 360.54                       |
| 368   | Sambalpur | OALSSAM144   | ALS  | 183756     | 548.53                       |
| 369   | Sambalpur | OALSSAM145   | ALS  | 136342     | 406.99                       |
| 370   | Sambalpur | OALSSAM167   | ALS  | 153186     | 457.27                       |
| 371   | Sambalpur | OALSSAM168   | ALS  | 123450     | 368.51                       |
| 372   | Sambalpur | OALSSAM377   | ALS  | 160734     | 479.80                       |
| 373   | Sambalpur | OALSSAM378   | ALS  | 97997      | 292.53                       |
| 374   | Sambalpur | OALSSAM379   | ALS  | 97396      | 290.73                       |
| 375   | Sambalpur | OALSSAM380   | ALS  | 185207     | 552.86                       |
| 376   | Sambalpur | OALSSAM381   | ALS  | 69816      | 208.41                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|------------|--------------|------|------------|------------------------------|
| 377   | Sambalpur  | OALSSAM382   | ALS  | 91390      | 272.81                       |
| 378   | Sambalpur  | OALSSAM383   | ALS  | 131373     | 392.16                       |
| 379   | Sambalpur  | OALSSAM384   | ALS  | 107710     | 321.52                       |
| 380   | Sambalpur  | OALSSAM738   | ALS  | 134794     | 402.37                       |
| 381   | Subarnapur | OALSSUB180   | ALS  | 157759     | 470.92                       |
| 382   | Subarnapur | OALSSUB317   | ALS  | 174576     | 521.12                       |
| 383   | Subarnapur | OALSSUB543   | ALS  | 117376     | 350.38                       |
| 384   | Subarnapur | OALSSUB544   | ALS  | 147202     | 439.41                       |
| 385   | Subarnapur | OALSSUB545   | ALS  | 136902     | 408.66                       |
| 386   | Subarnapur | OALSSUB546   | ALS  | 178120     | 531.70                       |
| 387   | Subarnapur | OALSSUB548   | ALS  | 137961     | 411.82                       |
| 388   | Subarnapur | OALSSUB549   | ALS  | 140561     | 419.59                       |
| 389   | Subarnapur | OALSSUB651   | ALS  | 92795      | 277.00                       |
| 390   | Sundargarh | OALSSUN146   | ALS  | 65396      | 195.21                       |
| 391   | Sundargarh | OALSSUN147   | ALS  | 96202      | 287.17                       |
| 392   | Sundargarh | OALSSUN148   | ALS  | 108143     | 322.81                       |
| 393   | Sundargarh | OALSSUN149   | ALS  | 104479     | 311.88                       |
| 394   | Sundargarh | OALSSUN157   | ALS  | 99789      | 297.88                       |
| 395   | Sundargarh | OALSSUN158   | ALS  | 81020      | 241.85                       |
| 396   | Sundargarh | OALSSUN386   | ALS  | 93339      | 278.62                       |
| 397   | Sundargarh | OALSSUN387   | ALS  | 96405      | 287.78                       |
| 398   | Sundargarh | OALSSUN388   | ALS  | 109343     | 326.40                       |
| 399   | Sundargarh | OALSSUN390   | ALS  | 63656      | 190.02                       |
| 400   | Sundargarh | OALSSUN391   | ALS  | 99208      | 296.14                       |
| 401   | Sundargarh | OALSSUN393   | ALS  | 89999      | 268.65                       |
| 402   | Sundargarh | OALSSUN394   | ALS  | 97147      | 289.99                       |
| 403   | Sundargarh | OALSSUN395   | ALS  | 84808      | 253.16                       |
| 404   | Sundargarh | OALSSUN396   | ALS  | 94517      | 282.14                       |
| 405   | Sundargarh | OALSSUN397   | ALS  | 70296      | 209.84                       |
| 406   | Sundargarh | OALSSUN398   | ALS  | 73223      | 218.58                       |
| 407   | Sundargarh | OALSSUN400   | ALS  | 105267     | 314.23                       |
| 408   | Sundargarh | OALSSUN401   | ALS  | 88664      | 264.67                       |
| 409   | Sundargarh | OALSSUN516   | ALS  | 83937      | 250.56                       |
| 410   | Sundargarh | OALSSUN739   | ALS  | 76937      | 229.66                       |
| 411   | Sundargarh | OALSSUN740   | ALS  | 96948      | 289.40                       |
| 412   | Angul      | OBLSANU305   | BLS  | 67392      | 201.17                       |
| 413   | Angul      | OBLSANU306   | BLS  | 123692     | 369.23                       |
| 414   | Angul      | OBLSANU429   | BLS  | 144324     | 430.82                       |
| 415   | Angul      | OBLSANU565   | BLS  | 96723      | 288.73                       |
| 416   | Angul      | OBLSANU566   | BLS  | 81223      | 242.46                       |
| 417   | Angul      | OBLSANU567   | BLS  | 96047      | 286.71                       |
| 418   | Angul      | OBLSANU568   | BLS  | 105909     | 316.15                       |
| 419   | Angul      | OBLSANU854   | BLS  | 21150      | 282.00                       |
| 420   | Angul      | OBLSANU855   | BLS  | 31576      | 325.53                       |
| 421   | Angul      | OBLSANU856   | BLS  | 13361      | 183.03                       |
| 422   | Angul      | OBLSANU857   | BLS  | 26987      | 278.22                       |
| 423   | Angul      | OBLSANU858   | BLS  | 19541      | 201.45                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| SI No | District | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|----------|--------------|------|------------|------------------------------|
| 424   | Angul    | OBLSANU859   | BLS  | 21517      | 250.20                       |
| 425   | Angul    | OBLSANU860   | BLS  | 16322      | 168.27                       |
| 426   | Angul    | OBLSANU861   | BLS  | 23515      | 244.95                       |
| 427   | Angul    | OBLSANU862   | BLS  | 16180      | 234.49                       |
| 428   | Angul    | OBLSANU863   | BLS  | 18048      | 222.81                       |
| 429   | Balasore | OBLSBAL338   | BLS  | 115908     | 345.99                       |
| 430   | Balasore | OBLSBAL340   | BLS  | 166450     | 496.87                       |
| 431   | Balasore | OBLSBAL341   | BLS  | 162697     | 485.66                       |
| 432   | Balasore | OBLSBAL343   | BLS  | 164855     | 492.10                       |
| 433   | Balasore | OBLSBAL344   | BLS  | 124023     | 370.22                       |
| 434   | Balasore | OBLSBAL345   | BLS  | 158940     | 474.45                       |
| 435   | Balasore | OBLSBAL346   | BLS  | 94751      | 282.84                       |
| 436   | Balasore | OBLSBAL347   | BLS  | 97713      | 291.68                       |
| 437   | Balasore | OBLSBAL348   | BLS  | 121973     | 364.10                       |
| 438   | Balasore | OBLSBAL352   | BLS  | 207471     | 619.32                       |
| 439   | Balasore | OBLSBAL355   | BLS  | 103931     | 310.24                       |
| 440   | Balasore | OBLSBAL356   | BLS  | 80828      | 241.28                       |
| 441   | Balasore | OBLSBAL574   | BLS  | 131612     | 392.87                       |
| 442   | Balasore | OBLSBAL575   | BLS  | 106978     | 319.34                       |
| 443   | Balasore | OBLSBAL576   | BLS  | 122323     | 365.14                       |
| 444   | Balasore | OBLSBAL577   | BLS  | 95280      | 284.42                       |
| 445   | Balasore | OBLSBAL662   | BLS  | 124400     | 371.34                       |
| 446   | Balasore | OBLSBAL663   | BLS  | 125512     | 374.66                       |
| 447   | Balasore | OBLSBAL664   | BLS  | 121858     | 363.76                       |
| 448   | Balasore | OBLSBAL665   | BLS  | 144352     | 430.90                       |
| 449   | Balasore | OBLSBAL666   | BLS  | 128627     | 383.96                       |
| 450   | Balasore | OBLSBAL667   | BLS  | 112384     | 335.47                       |
| 451   | Balasore | OBLSBAL669   | BLS  | 113923     | 340.07                       |
| 452   | Balasore | OBLSBAL671   | BLS  | 169811     | 506.90                       |
| 453   | Balasore | OBLSBAL741   | BLS  | 27925      | 284.95                       |
| 454   | Balasore | OBLSBAL742   | BLS  | 27306      | 278.63                       |
| 455   | Balasore | OBLSBAL743   | BLS  | 29235      | 298.32                       |
| 456   | Balasore | OBLSBAL744   | BLS  | 28740      | 293.27                       |
| 457   | Balasore | OBLSBAL745   | BLS  | 16626      | 169.65                       |
| 458   | Balasore | OBLSBAL746   | BLS  | 26061      | 265.93                       |
| 459   | Balasore | OBLSBAL747   | BLS  | 28992      | 298.89                       |
| 460   | Balasore | OBLSBAL748   | BLS  | 6233       | 63.60                        |
| 461   | Balasore | OBLSBAL749   | BLS  | 31599      | 322.44                       |
| 462   | Balasore | OBLSBAL750   | BLS  | 31231      | 318.68                       |
| 463   | Balasore | OBLSBAL751   | BLS  | 31684      | 326.64                       |
| 464   | Balasore | OBLSBAL752   | BLS  | 33494      | 341.78                       |
| 465   | Balasore | OBLSBAL753   | BLS  | 22778      | 234.82                       |
| 466   | Balasore | OBLSBAL754   | BLS  | 21730      | 221.73                       |
| 467   | Balasore | OBLSBAL755   | BLS  | 27860      | 284.29                       |
| 468   | Balasore | OBLSBAL756   | BLS  | 28187      | 287.62                       |
| 469   | Balasore | OBLSBAL757   | BLS  | 21122      | 217.75                       |
| 470   | Balasore | OBLSBAL758   | BLS  | 25485      | 262.73                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| SI No | District | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|----------|--------------|------|------------|------------------------------|
| 471   | Balasure | OBLSBAL759   | BLS  | 16014      | 165.09                       |
| 472   | Balasure | OBLSBAL760   | BLS  | 17809      | 183.60                       |
| 473   | Balasure | OBLSBAL761   | BLS  | 23660      | 243.92                       |
| 474   | Balasure | OBLSBAL762   | BLS  | 24799      | 253.05                       |
| 475   | Bargarh  | OBLSBAR303   | BLS  | 138583     | 413.68                       |
| 476   | Bargarh  | OBLSBAR434   | BLS  | 134403     | 401.20                       |
| 477   | Bargarh  | OBLSBAR578   | BLS  | 117547     | 350.89                       |
| 478   | Bargarh  | OBLSBAR579   | BLS  | 87473      | 261.11                       |
| 479   | Bargarh  | OBLSBAR580   | BLS  | 108644     | 324.31                       |
| 480   | Bargarh  | OBLSBAR874   | BLS  | 13028      | 131.60                       |
| 481   | Bargarh  | OBLSBAR875   | BLS  | 28782      | 287.82                       |
| 482   | Bargarh  | OBLSBAR876   | BLS  | 29166      | 291.66                       |
| 483   | Bargarh  | OBLSBAR877   | BLS  | 20560      | 205.60                       |
| 484   | Bargarh  | OBLSBAR878   | BLS  | 21564      | 215.64                       |
| 485   | Bargarh  | OBLSBAR879   | BLS  | 14288      | 142.88                       |
| 486   | Bargarh  | OBLSBAR880   | BLS  | 28238      | 282.38                       |
| 487   | Bargarh  | OBLSBAR881   | BLS  | 26655      | 266.55                       |
| 488   | Bargarh  | OBLSBAR882   | BLS  | 26500      | 265.00                       |
| 489   | Bhadrak  | OBLSBHA222   | BLS  | 103409     | 308.68                       |
| 490   | Bhadrak  | OBLSBHA234   | BLS  | 40960      | 122.27                       |
| 491   | Bhadrak  | OBLSBHA240   | BLS  | 153227     | 457.39                       |
| 492   | Bhadrak  | OBLSBHA326   | BLS  | 138270     | 412.75                       |
| 493   | Bhadrak  | OBLSBHA328   | BLS  | 78233      | 233.53                       |
| 494   | Bhadrak  | OBLSBHA329   | BLS  | 137490     | 410.42                       |
| 495   | Bhadrak  | OBLSBHA332   | BLS  | 132619     | 395.88                       |
| 496   | Bhadrak  | OBLSBHA333   | BLS  | 75945      | 226.70                       |
| 497   | Bhadrak  | OBLSBHA334   | BLS  | 90389      | 269.82                       |
| 498   | Bhadrak  | OBLSBHA335   | BLS  | 66616      | 198.85                       |
| 499   | Bhadrak  | OBLSBHA336   | BLS  | 89593      | 267.44                       |
| 500   | Bhadrak  | OBLSBHA337   | BLS  | 152855     | 456.28                       |
| 501   | Bhadrak  | OBLSBHA585   | BLS  | 95144      | 284.01                       |
| 502   | Bhadrak  | OBLSBHA586   | BLS  | 75274      | 224.70                       |
| 503   | Bhadrak  | OBLSBHA587   | BLS  | 81984      | 244.73                       |
| 504   | Bhadrak  | OBLSBHA823   | BLS  | 30283      | 312.20                       |
| 505   | Bhadrak  | OBLSBHA824   | BLS  | 13020      | 140.00                       |
| 506   | Bhadrak  | OBLSBHA825   | BLS  | 25670      | 261.94                       |
| 507   | Bhadrak  | OBLSBHA826   | BLS  | 31230      | 321.96                       |
| 508   | Bhadrak  | OBLSBHA827   | BLS  | 28299      | 297.88                       |
| 509   | Bhadrak  | OBLSBHA828   | BLS  | 21780      | 231.70                       |
| 510   | Bhadrak  | OBLSBHA829   | BLS  | 15420      | 162.32                       |
| 511   | Bhadrak  | OBLSBHA830   | BLS  | 20987      | 223.27                       |
| 512   | Bhadrak  | OBLSBHA831   | BLS  | 24285      | 250.36                       |
| 513   | Bhadrak  | OBLSBHA832   | BLS  | 27029      | 278.65                       |
| 514   | Bhadrak  | OBLSBHA833   | BLS  | 28191      | 299.90                       |
| 515   | Bolangir | OBLSBOL385   | BLS  | 103754     | 309.71                       |
| 516   | Bolangir | OBLSBOL569   | BLS  | 62698      | 187.16                       |
| 517   | Bolangir | OBLSBOL571   | BLS  | 108797     | 324.77                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District  | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|-----------|--------------|------|------------|------------------------------|
| 518   | Bolangir  | OBLSBOL572   | BLS  | 57007      | 170.17                       |
| 519   | Bolangir  | OBLSBOL573   | BLS  | 120044     | 358.34                       |
| 520   | Bolangir  | OBLSBOL798   | BLS  | 19932      | 203.39                       |
| 521   | Bolangir  | OBLSBOL799   | BLS  | 31177      | 314.92                       |
| 522   | Bolangir  | OBLSBOL800   | BLS  | 15773      | 159.32                       |
| 523   | Bolangir  | OBLSBOL801   | BLS  | 19805      | 204.18                       |
| 524   | Bolangir  | OBLSBOL802   | BLS  | 21826      | 222.71                       |
| 525   | Bolangir  | OBLSBOL803   | BLS  | 24502      | 247.49                       |
| 526   | Bolangir  | OBLSBOL804   | BLS  | 20859      | 212.85                       |
| 527   | Bolangir  | OBLSBOL805   | BLS  | 22015      | 222.37                       |
| 528   | Bolangir  | OBLSBOL806   | BLS  | 28745      | 290.35                       |
| 529   | Bolangir  | OBLSBOL807   | BLS  | 16671      | 170.11                       |
| 530   | Bolangir  | OBLSBOL808   | BLS  | 16504      | 168.41                       |
| 531   | Bolangir  | OBLSBOL809   | BLS  | 14689      | 151.43                       |
| 532   | Bolangir  | OBLSBOL810   | BLS  | 29746      | 300.46                       |
| 533   | Boudh     | OBLSBOU541   | BLS  | 133897     | 399.69                       |
| 534   | Boudh     | OBLSBOU581   | BLS  | 135762     | 405.26                       |
| 535   | Boudh     | OBLSBOU582   | BLS  | 70356      | 210.02                       |
| 536   | Boudh     | OBLSBOU583   | BLS  | 105326     | 314.41                       |
| 537   | Boudh     | OBLSBOU584   | BLS  | 91525      | 273.21                       |
| 538   | Boudh     | OBLSBOU957   | BLS  | 19259      | 204.88                       |
| 539   | Boudh     | OBLSBOU958   | BLS  | 24479      | 254.99                       |
| 540   | Boudh     | OBLSBOU959   | BLS  | 13200      | 140.43                       |
| 541   | Boudh     | OBLSBOU960   | BLS  | 26738      | 278.52                       |
| 542   | Cuttack   | OBLSCUT226   | BLS  | 119746     | 357.45                       |
| 543   | Cuttack   | OBLSCUT227   | BLS  | 116175     | 346.79                       |
| 544   | Cuttack   | OBLSCUT228   | BLS  | 97133      | 289.95                       |
| 545   | Cuttack   | OBLSCUT233   | BLS  | 104016     | 310.50                       |
| 546   | Cuttack   | OBLSCUT236   | BLS  | 97597      | 291.33                       |
| 547   | Cuttack   | OBLSCUT237   | BLS  | 67638      | 201.90                       |
| 548   | Cuttack   | OBLSCUT658   | BLS  | 58731      | 175.32                       |
| 549   | Cuttack   | OBLSCUT659   | BLS  | 113972     | 340.21                       |
| 550   | Cuttack   | OBLSCUT660   | BLS  | 65334      | 195.03                       |
| 551   | Cuttack   | OBLSCUT720   | BLS  | 68068      | 203.19                       |
| 552   | Cuttack   | OBLSCUT976   | BLS  | 14562      | 150.12                       |
| 553   | Deogarh   | OBLSDEO967   | BLS  | 21778      | 217.78                       |
| 554   | Deogarh   | OBLSDEO968   | BLS  | 16809      | 169.79                       |
| 555   | Deogarh   | OBLSDEO969   | BLS  | 10669      | 113.50                       |
| 556   | Dhenkanal | OBLSDHE204   | BLS  | 127991     | 382.06                       |
| 557   | Dhenkanal | OBLSDHE403   | BLS  | 128541     | 383.70                       |
| 558   | Dhenkanal | OBLSDHE588   | BLS  | 44641      | 133.26                       |
| 559   | Dhenkanal | OBLSDHE589   | BLS  | 94117      | 280.95                       |
| 560   | Dhenkanal | OBLSDHE590   | BLS  | 103625     | 309.33                       |
| 561   | Dhenkanal | OBLSDHE591   | BLS  | 89867      | 268.26                       |
| 562   | Dhenkanal | OBLSDHE899   | BLS  | 22783      | 239.82                       |
| 563   | Dhenkanal | OBLSDHE900   | BLS  | 27069      | 284.94                       |
| 564   | Dhenkanal | OBLSDHE901   | BLS  | 20662      | 234.80                       |



## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District      | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|---------------|--------------|------|------------|------------------------------|
| 565   | Dhenkanal     | OBLSDHE902   | BLS  | 28113      | 289.82                       |
| 566   | Dhenkanal     | OBLSDHE903   | BLS  | 14786      | 184.83                       |
| 567   | Dhenkanal     | OBLSDHE904   | BLS  | 16304      | 206.38                       |
| 568   | Dhenkanal     | OBLSDHE905   | BLS  | 21875      | 227.86                       |
| 569   | Gajapati      | OBLSGAJ970   | BLS  | 22378      | 228.35                       |
| 570   | Gajapati      | OBLSGAJ971   | BLS  | 10992      | 116.94                       |
| 571   | Gajapati      | OBLSGAJ972   | BLS  | 9835       | 101.39                       |
| 572   | Ganjam        | OBLSGAN257   | BLS  | 125982     | 376.07                       |
| 573   | Ganjam        | OBLSGAN258   | BLS  | 88282      | 263.53                       |
| 574   | Ganjam        | OBLSGAN262   | BLS  | 78504      | 234.34                       |
| 575   | Ganjam        | OBLSGAN263   | BLS  | 106323     | 317.38                       |
| 576   | Ganjam        | OBLSGAN266   | BLS  | 80351      | 239.85                       |
| 577   | Ganjam        | OBLSGAN269   | BLS  | 147878     | 441.43                       |
| 578   | Ganjam        | OBLSGAN270   | BLS  | 73103      | 218.22                       |
| 579   | Ganjam        | OBLSGAN272   | BLS  | 102484     | 305.92                       |
| 580   | Ganjam        | OBLSGAN281   | BLS  | 165309     | 493.46                       |
| 581   | Ganjam        | OBLSGAN702   | BLS  | 111782     | 333.68                       |
| 582   | Ganjam        | OBLSGAN703   | BLS  | 89736      | 267.87                       |
| 583   | Ganjam        | OBLSGAN726   | BLS  | 122925     | 366.94                       |
| 584   | Ganjam        | OBLSGAN834   | BLS  | 22212      | 228.99                       |
| 585   | Ganjam        | OBLSGAN835   | BLS  | 22364      | 228.20                       |
| 586   | Ganjam        | OBLSGAN836   | BLS  | 25172      | 259.51                       |
| 587   | Ganjam        | OBLSGAN837   | BLS  | 18081      | 184.50                       |
| 588   | Ganjam        | OBLSGAN838   | BLS  | 10760      | 199.26                       |
| 589   | Ganjam        | OBLSGAN839   | BLS  | 4992       | 249.60                       |
| 590   | Ganjam        | OBLSGAN840   | BLS  | 17713      | 224.22                       |
| 591   | Ganjam        | OBLSGAN841   | BLS  | 22014      | 224.63                       |
| 592   | Ganjam        | OBLSGAN842   | BLS  | 15315      | 159.53                       |
| 593   | Ganjam        | OBLSGAN843   | BLS  | 11202      | 115.48                       |
| 594   | Jagatsinghpur | OBLSJAG447   | BLS  | 94260      | 281.37                       |
| 595   | Jagatsinghpur | OBLSJAG449   | BLS  | 118182     | 352.78                       |
| 596   | Jagatsinghpur | OBLSJAG698   | BLS  | 88039      | 262.80                       |
| 597   | Jagatsinghpur | OBLSJAG973   | BLS  | 20420      | 210.52                       |
| 598   | Jagatsinghpur | OBLSJAG974   | BLS  | 28919      | 298.13                       |
| 599   | Jajpur        | OBLSJAJ312   | BLS  | 71788      | 214.29                       |
| 600   | Jajpur        | OBLSJAJ313   | BLS  | 126098     | 376.41                       |
| 601   | Jajpur        | OBLSJAJ315   | BLS  | 106704     | 318.52                       |
| 602   | Jajpur        | OBLSJAJ319   | BLS  | 75309      | 224.80                       |
| 603   | Jajpur        | OBLSJAJ320   | BLS  | 123445     | 368.49                       |
| 604   | Jajpur        | OBLSJAJ322   | BLS  | 125216     | 373.78                       |
| 605   | Jajpur        | OBLSJAJ323   | BLS  | 103429     | 308.74                       |
| 606   | Jajpur        | OBLSJAJ593   | BLS  | 49274      | 147.09                       |
| 607   | Jajpur        | OBLSJAJ678   | BLS  | 132591     | 395.79                       |
| 608   | Jajpur        | OBLSJAJ679   | BLS  | 84810      | 253.16                       |
| 609   | Jajpur        | OBLSJAJ680   | BLS  | 55322      | 165.14                       |
| 610   | Jajpur        | OBLSJAJ892   | BLS  | 27298      | 281.42                       |
| 611   | Jajpur        | OBLSJAJ893   | BLS  | 16450      | 171.35                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|------------|--------------|------|------------|------------------------------|
| 612   | Jajpur     | OBSLJAJ894   | BLS  | 21956      | 226.35                       |
| 613   | Jajpur     | OBSLJAJ895   | BLS  | 22397      | 246.12                       |
| 614   | Jajpur     | OBSLJAJ896   | BLS  | 31179      | 321.43                       |
| 615   | Jajpur     | OBSLJAJ897   | BLS  | 30172      | 311.05                       |
| 616   | Jajpur     | OBSLJAJ898   | BLS  | 26944      | 306.18                       |
| 617   | Jharsuguda | OBSLJHA520   | BLS  | 104349     | 311.49                       |
| 618   | Jharsuguda | OBSLJHA964   | BLS  | 26293      | 262.93                       |
| 619   | Jharsuguda | OBSLJHA965   | BLS  | 20325      | 205.30                       |
| 620   | Jharsuguda | OBSLJHA966   | BLS  | 10613      | 107.20                       |
| 621   | Kalahandi  | OBSLKAL285   | BLS  | 175086     | 522.64                       |
| 622   | Kalahandi  | OBSLKAL459   | BLS  | 133988     | 399.96                       |
| 623   | Kalahandi  | OBSLKAL466   | BLS  | 90182      | 269.20                       |
| 624   | Kalahandi  | OBSLKAL594   | BLS  | 66477      | 198.44                       |
| 625   | Kalahandi  | OBSLKAL595   | BLS  | 80761      | 241.08                       |
| 626   | Kalahandi  | OBSLKAL596   | BLS  | 89813      | 268.10                       |
| 627   | Kalahandi  | OBSLKAL597   | BLS  | 89574      | 267.39                       |
| 628   | Kalahandi  | OBSLKAL598   | BLS  | 59966      | 179.00                       |
| 629   | Kalahandi  | OBSLKAL844   | BLS  | 32362      | 323.62                       |
| 630   | Kalahandi  | OBSLKAL845   | BLS  | 19764      | 197.64                       |
| 631   | Kalahandi  | OBSLKAL846   | BLS  | 19054      | 188.65                       |
| 632   | Kalahandi  | OBSLKAL847   | BLS  | 25376      | 253.76                       |
| 633   | Kalahandi  | OBSLKAL848   | BLS  | 29719      | 294.25                       |
| 634   | Kalahandi  | OBSLKAL849   | BLS  | 23469      | 234.69                       |
| 635   | Kalahandi  | OBSLKAL850   | BLS  | 21379      | 213.79                       |
| 636   | Kalahandi  | OBSLKAL851   | BLS  | 19678      | 196.78                       |
| 637   | Kalahandi  | OBSLKAL852   | BLS  | 13893      | 140.33                       |
| 638   | Kalahandi  | OBSLKAL853   | BLS  | 28739      | 287.39                       |
| 639   | Kandhamal  | OBSLKAN927   | BLS  | 25143      | 248.94                       |
| 640   | Kandhamal  | OBSLKAN928   | BLS  | 17943      | 184.98                       |
| 641   | Kandhamal  | OBSLKAN929   | BLS  | 14461      | 143.18                       |
| 642   | Kandhamal  | OBSLKAN930   | BLS  | 14479      | 143.36                       |
| 643   | Kandhamal  | OBSLKAN931   | BLS  | 33918      | 335.82                       |
| 644   | Kandhamal  | OBSLKAN932   | BLS  | 8772       | 86.85                        |
| 645   | Kandhamal  | OBSLKAN933   | BLS  | 14647      | 145.02                       |
| 646   | Kendrapada | OBSLKEN483   | BLS  | 81827      | 244.26                       |
| 647   | Kendrapada | OBSLKEN484   | BLS  | 121438     | 362.50                       |
| 648   | Kendrapada | OBSLKEN487   | BLS  | 138049     | 412.09                       |
| 649   | Kendrapada | OBSLKEN488   | BLS  | 65848      | 196.56                       |
| 650   | Kendrapada | OBSLKEN492   | BLS  | 114446     | 341.63                       |
| 651   | Kendrapada | OBSLKEN604   | BLS  | 27932      | 83.38                        |
| 652   | Kendrapada | OBSLKEN940   | BLS  | 28127      | 305.73                       |
| 653   | Kendrapada | OBSLKEN941   | BLS  | 20004      | 208.38                       |
| 654   | Kendrapada | OBSLKEN942   | BLS  | 27518      | 286.65                       |
| 655   | Kendrapada | OBSLKEN943   | BLS  | 23743      | 252.59                       |
| 656   | Kendrapada | OBSLKEN944   | BLS  | 25484      | 262.72                       |
| 657   | Kendrapada | OBSLKEN945   | BLS  | 17093      | 174.42                       |
| 658   | Keonjhar   | OBSLKEO206   | BLS  | 80962      | 241.68                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|----------|--------------|------|------------|------------------------------|
| 659   | Keonjhar | OBSKEO207    | BLS  | 97147      | 289.99                       |
| 660   | Keonjhar | OBSKEO208    | BLS  | 139821     | 417.38                       |
| 661   | Keonjhar | OBSKEO411    | BLS  | 132214     | 394.67                       |
| 662   | Keonjhar | OBSKEO412    | BLS  | 90915      | 271.39                       |
| 663   | Keonjhar | OBSKEO414    | BLS  | 94151      | 281.05                       |
| 664   | Keonjhar | OBSKEO416    | BLS  | 111423     | 332.61                       |
| 665   | Keonjhar | OBSKEO422    | BLS  | 136976     | 408.88                       |
| 666   | Keonjhar | OBSKEO605    | BLS  | 44660      | 133.31                       |
| 667   | Keonjhar | OBSKEO606    | BLS  | 81973      | 244.70                       |
| 668   | Keonjhar | OBSKEO607    | BLS  | 88469      | 264.09                       |
| 669   | Keonjhar | OBSKEO608    | BLS  | 89988      | 268.62                       |
| 670   | Keonjhar | OBSKEO609    | BLS  | 47392      | 141.47                       |
| 671   | Keonjhar | OBSKEO610    | BLS  | 76095      | 227.15                       |
| 672   | Keonjhar | OBSKEO784    | BLS  | 23004      | 239.63                       |
| 673   | Keonjhar | OBSKEO785    | BLS  | 23442      | 239.20                       |
| 674   | Keonjhar | OBSKEO786    | BLS  | 23297      | 237.72                       |
| 675   | Keonjhar | OBSKEO787    | BLS  | 23913      | 246.53                       |
| 676   | Keonjhar | OBSKEO788    | BLS  | 24021      | 242.64                       |
| 677   | Keonjhar | OBSKEO789    | BLS  | 25232      | 257.47                       |
| 678   | Keonjhar | OBSKEO790    | BLS  | 25787      | 263.13                       |
| 679   | Keonjhar | OBSKEO791    | BLS  | 24593      | 250.95                       |
| 680   | Keonjhar | OBSKEO792    | BLS  | 25069      | 258.44                       |
| 681   | Keonjhar | OBSKEO793    | BLS  | 15468      | 157.84                       |
| 682   | Keonjhar | OBSKEO794    | BLS  | 14614      | 150.66                       |
| 683   | Keonjhar | OBSKEO795    | BLS  | 27362      | 279.20                       |
| 684   | Keonjhar | OBSKEO796    | BLS  | 23689      | 241.72                       |
| 685   | Keonjhar | OBSKEO797    | BLS  | 13674      | 140.97                       |
| 686   | Khordha  | OBSKHU213    | BLS  | 96938      | 289.37                       |
| 687   | Khordha  | OBSKHU214    | BLS  | 121194     | 361.77                       |
| 688   | Khordha  | OBSKHU216    | BLS  | 77753      | 232.10                       |
| 689   | Khordha  | OBSKHU683    | BLS  | 107193     | 319.98                       |
| 690   | Khordha  | OBSKHU687    | BLS  | 80341      | 239.82                       |
| 691   | Khordha  | OBSKHU688    | BLS  | 76405      | 228.07                       |
| 692   | Khordha  | OBSKHU706    | BLS  | 78415      | 234.07                       |
| 693   | Khordha  | OBSKHU709    | BLS  | 84910      | 253.46                       |
| 694   | Khordha  | OBSKHU711    | BLS  | 0          | 0.00                         |
| 695   | Khordha  | OBSKHU713    | BLS  | 88042      | 262.81                       |
| 696   | Khordha  | OBSKHU714    | BLS  | 100102     | 298.81                       |
| 697   | Khordha  | OBSKHU715    | BLS  | 98705      | 294.64                       |
| 698   | Khordha  | OBSKHU716    | BLS  | 88616      | 264.53                       |
| 699   | Khordha  | OBSKHU717    | BLS  | 74807      | 223.30                       |
| 700   | Khordha  | OBSKHU719    | BLS  | 118793     | 354.61                       |
| 701   | Khordha  | OBSKHU724    | BLS  | 73087      | 218.17                       |
| 702   | Khordha  | OBSKHU725    | BLS  | 58677      | 175.16                       |
| 703   | Khordha  | OBSKHU975    | BLS  | 33593      | 342.79                       |
| 704   | Koraput  | OBSKOR291    | BLS  | 109065     | 325.57                       |
| 705   | Koraput  | OBSKOR531    | BLS  | 152074     | 453.95                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|------------|--------------|------|------------|------------------------------|
| 706   | Koraput    | OBLSKOR611   | BLS  | 68349      | 204.03                       |
| 707   | Koraput    | OBLSKOR612   | BLS  | 47134      | 140.70                       |
| 708   | Koraput    | OBLSKOR613   | BLS  | 71233      | 212.64                       |
| 709   | Koraput    | OBLSKOR614   | BLS  | 46820      | 139.76                       |
| 710   | Koraput    | OBLSKOR615   | BLS  | 50361      | 150.33                       |
| 711   | Koraput    | OBLSKOR811   | BLS  | 28025      | 285.97                       |
| 712   | Koraput    | OBLSKOR812   | BLS  | 8474       | 87.36                        |
| 713   | Koraput    | OBLSKOR813   | BLS  | 25809      | 263.36                       |
| 714   | Koraput    | OBLSKOR814   | BLS  | 29274      | 304.94                       |
| 715   | Koraput    | OBLSKOR815   | BLS  | 28527      | 291.09                       |
| 716   | Koraput    | OBLSKOR816   | BLS  | 28603      | 291.87                       |
| 717   | Koraput    | OBLSKOR817   | BLS  | 25342      | 258.59                       |
| 718   | Koraput    | OBLSKOR818   | BLS  | 27773      | 286.32                       |
| 719   | Koraput    | OBLSKOR819   | BLS  | 22370      | 228.27                       |
| 720   | Koraput    | OBLSKOR820   | BLS  | 9254       | 96.40                        |
| 721   | Koraput    | OBLSKOR821   | BLS  | 13523      | 139.41                       |
| 722   | Koraput    | OBLSKOR822   | BLS  | 6357       | 66.92                        |
| 723   | Malkangiri | OBLSMAL297   | BLS  | 86611      | 258.54                       |
| 724   | Malkangiri | OBLSMAL934   | BLS  | 28421      | 287.08                       |
| 725   | Malkangiri | OBLSMAL935   | BLS  | 20986      | 211.98                       |
| 726   | Malkangiri | OBLSMAL936   | BLS  | 29597      | 298.96                       |
| 727   | Malkangiri | OBLSMAL937   | BLS  | 28720      | 290.10                       |
| 728   | Malkangiri | OBLSMAL938   | BLS  | 24789      | 252.95                       |
| 729   | Malkangiri | OBLSMAL939   | BLS  | 15532      | 156.89                       |
| 730   | Mayurbhanj | OBLSMAY357   | BLS  | 121013     | 361.23                       |
| 731   | Mayurbhanj | OBLSMAY362   | BLS  | 123884     | 369.80                       |
| 732   | Mayurbhanj | OBLSMAY370   | BLS  | 127559     | 380.77                       |
| 733   | Mayurbhanj | OBLSMAY375   | BLS  | 163443     | 487.89                       |
| 734   | Mayurbhanj | OBLSMAY621   | BLS  | 117677     | 351.27                       |
| 735   | Mayurbhanj | OBLSMAY623   | BLS  | 86226      | 257.39                       |
| 736   | Mayurbhanj | OBLSMAY624   | BLS  | 126827     | 378.59                       |
| 737   | Mayurbhanj | OBLSMAY625   | BLS  | 64528      | 192.62                       |
| 738   | Mayurbhanj | OBLSMAY626   | BLS  | 120510     | 359.73                       |
| 739   | Mayurbhanj | OBLSMAY628   | BLS  | 125800     | 375.52                       |
| 740   | Mayurbhanj | OBLSMAY763   | BLS  | 26400      | 272.16                       |
| 741   | Mayurbhanj | OBLSMAY764   | BLS  | 25017      | 255.28                       |
| 742   | Mayurbhanj | OBLSMAY765   | BLS  | 30454      | 313.96                       |
| 743   | Mayurbhanj | OBLSMAY766   | BLS  | 35610      | 363.37                       |
| 744   | Mayurbhanj | OBLSMAY767   | BLS  | 33376      | 340.57                       |
| 745   | Mayurbhanj | OBLSMAY768   | BLS  | 22450      | 229.08                       |
| 746   | Mayurbhanj | OBLSMAY769   | BLS  | 24211      | 247.05                       |
| 747   | Mayurbhanj | OBLSMAY770   | BLS  | 28563      | 294.46                       |
| 748   | Mayurbhanj | OBLSMAY771   | BLS  | 27889      | 293.57                       |
| 749   | Mayurbhanj | OBLSMAY772   | BLS  | 32467      | 331.30                       |
| 750   | Mayurbhanj | OBLSMAY773   | BLS  | 22264      | 227.18                       |
| 751   | Mayurbhanj | OBLSMAY774   | BLS  | 34273      | 349.72                       |
| 752   | Mayurbhanj | OBLSMAY775   | BLS  | 24326      | 250.78                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District    | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|-------------|--------------|------|------------|------------------------------|
| 753   | Mayurbhanj  | OBLSMAY776   | BLS  | 34145      | 352.01                       |
| 754   | Mayurbhanj  | OBLSMAY777   | BLS  | 27361      | 282.07                       |
| 755   | Mayurbhanj  | OBLSMAY778   | BLS  | 25936      | 264.65                       |
| 756   | Mayurbhanj  | OBLSMAY779   | BLS  | 34277      | 349.77                       |
| 757   | Mayurbhanj  | OBLSMAY780   | BLS  | 37585      | 383.52                       |
| 758   | Mayurbhanj  | OBLSMAY781   | BLS  | 26762      | 273.08                       |
| 759   | Mayurbhanj  | OBLSMAY782   | BLS  | 18941      | 195.27                       |
| 760   | Mayurbhanj  | OBLSMAY783   | BLS  | 27060      | 278.97                       |
| 761   | Nabarangpur | OBLSNAW223   | BLS  | 117376     | 350.38                       |
| 762   | Nabarangpur | OBLSNAW296   | BLS  | 107330     | 320.39                       |
| 763   | Nabarangpur | OBLSNAW524   | BLS  | 92785      | 276.97                       |
| 764   | Nabarangpur | OBLSNAW629   | BLS  | 81581      | 243.53                       |
| 765   | Nabarangpur | OBLSNAW906   | BLS  | 30463      | 310.85                       |
| 766   | Nabarangpur | OBLSNAW907   | BLS  | 25373      | 261.58                       |
| 767   | Nabarangpur | OBLSNAW908   | BLS  | 23615      | 243.45                       |
| 768   | Nabarangpur | OBLSNAW909   | BLS  | 30250      | 308.67                       |
| 769   | Nabarangpur | OBLSNAW910   | BLS  | 20884      | 213.10                       |
| 770   | Nabarangpur | OBLSNAW911   | BLS  | 29596      | 305.11                       |
| 771   | Nabarangpur | OBLSNAW912   | BLS  | 32450      | 331.12                       |
| 772   | Nayagarh    | OBLSNAY471   | BLS  | 167550     | 500.15                       |
| 773   | Nayagarh    | OBLSNAY632   | BLS  | 105844     | 315.95                       |
| 774   | Nayagarh    | OBLSNAY633   | BLS  | 98183      | 293.08                       |
| 775   | Nayagarh    | OBLSNAY634   | BLS  | 95903      | 286.28                       |
| 776   | Nayagarh    | OBLSNAY952   | BLS  | 13889      | 141.72                       |
| 777   | Nayagarh    | OBLSNAY953   | BLS  | 9106       | 92.92                        |
| 778   | Nayagarh    | OBLSNAY954   | BLS  | 34469      | 351.72                       |
| 779   | Nayagarh    | OBLSNAY955   | BLS  | 23983      | 242.25                       |
| 780   | Nayagarh    | OBLSNAY956   | BLS  | 37630      | 383.98                       |
| 781   | Nuapada     | OBLSNUA538   | BLS  | 140788     | 420.26                       |
| 782   | Nuapada     | OBLSNUA636   | BLS  | 138245     | 412.67                       |
| 783   | Nuapada     | OBLSNUA637   | BLS  | 107169     | 319.91                       |
| 784   | Nuapada     | OBLSNUA946   | BLS  | 31468      | 314.68                       |
| 785   | Nuapada     | OBLSNUA947   | BLS  | 34886      | 345.41                       |
| 786   | Nuapada     | OBLSNUA948   | BLS  | 20665      | 204.60                       |
| 787   | Nuapada     | OBLSNUA949   | BLS  | 19870      | 196.73                       |
| 788   | Nuapada     | OBLSNUA950   | BLS  | 12953      | 129.53                       |
| 789   | Nuapada     | OBLSNUA951   | BLS  | 26447      | 264.47                       |
| 790   | Puri        | OBLSPUR242   | BLS  | 90635      | 270.55                       |
| 791   | Puri        | OBLSPUR244   | BLS  | 90909      | 271.37                       |
| 792   | Puri        | OBLSPUR245   | BLS  | 83014      | 247.80                       |
| 793   | Puri        | OBLSPUR251   | BLS  | 92389      | 275.79                       |
| 794   | Puri        | OBLSPUR252   | BLS  | 97766      | 291.84                       |
| 795   | Puri        | OBLSPUR253   | BLS  | 102555     | 306.13                       |
| 796   | Puri        | OBLSPUR481   | BLS  | 79314      | 236.76                       |
| 797   | Puri        | OBLSPUR638   | BLS  | 52291      | 156.09                       |
| 798   | Puri        | OBLSPUR639   | BLS  | 96502      | 288.07                       |
| 799   | Puri        | OBLSPUR640   | BLS  | 103202     | 308.07                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|------------|--------------|------|------------|------------------------------|
| 800   | Puri       | OBLSPUR691   | BLS  | 126773     | 378.43                       |
| 801   | Puri       | OBLSPUR694   | BLS  | 92752      | 276.87                       |
| 802   | Puri       | OBLSPUR695   | BLS  | 91135      | 272.04                       |
| 803   | Puri       | OBLSPUR696   | BLS  | 107385     | 320.55                       |
| 804   | Puri       | OBLSPUR961   | BLS  | 25690      | 264.85                       |
| 805   | Puri       | OBLSPUR962   | BLS  | 24222      | 249.71                       |
| 806   | Puri       | OBLSPUR963   | BLS  | 20156      | 207.79                       |
| 807   | Rayagada   | OBLSRAY284   | BLS  | 82547      | 246.41                       |
| 808   | Rayagada   | OBLSRAY641   | BLS  | 89030      | 265.76                       |
| 809   | Rayagada   | OBLSRAY642   | BLS  | 78904      | 235.53                       |
| 810   | Rayagada   | OBLSRAY643   | BLS  | 86513      | 258.25                       |
| 811   | Rayagada   | OBLSRAY644   | BLS  | 77668      | 231.84                       |
| 812   | Rayagada   | OBLSRAY645   | BLS  | 68425      | 204.25                       |
| 813   | Rayagada   | OBLSRAY913   | BLS  | 21695      | 309.93                       |
| 814   | Rayagada   | OBLSRAY914   | BLS  | 8614       | 96.79                        |
| 815   | Rayagada   | OBLSRAY915   | BLS  | 21278      | 217.12                       |
| 816   | Rayagada   | OBLSRAY916   | BLS  | 24382      | 273.96                       |
| 817   | Rayagada   | OBLSRAY917   | BLS  | 19215      | 237.22                       |
| 818   | Rayagada   | OBLSRAY918   | BLS  | 19845      | 208.89                       |
| 819   | Rayagada   | OBLSRAY919   | BLS  | 30488      | 311.10                       |
| 820   | Sambalpur  | OBLSSAM646   | BLS  | 105131     | 313.82                       |
| 821   | Sambalpur  | OBLSSAM647   | BLS  | 102386     | 305.63                       |
| 822   | Sambalpur  | OBLSSAM648   | BLS  | 88597      | 264.47                       |
| 823   | Sambalpur  | OBLSSAM649   | BLS  | 85376      | 254.85                       |
| 824   | Sambalpur  | OBLSSAM650   | BLS  | 82794      | 247.15                       |
| 825   | Sambalpur  | OBLSSAM737   | BLS  | 54785      | 163.54                       |
| 826   | Sambalpur  | OBLSSAM864   | BLS  | 27754      | 283.20                       |
| 827   | Sambalpur  | OBLSSAM865   | BLS  | 20200      | 202.00                       |
| 828   | Sambalpur  | OBLSSAM866   | BLS  | 10749      | 108.58                       |
| 829   | Sambalpur  | OBLSSAM867   | BLS  | 24008      | 242.51                       |
| 830   | Sambalpur  | OBLSSAM868   | BLS  | 24054      | 242.97                       |
| 831   | Sambalpur  | OBLSSAM869   | BLS  | 34284      | 346.30                       |
| 832   | Sambalpur  | OBLSSAM870   | BLS  | 13726      | 137.26                       |
| 833   | Sambalpur  | OBLSSAM871   | BLS  | 25397      | 253.97                       |
| 834   | Sambalpur  | OBLSSAM872   | BLS  | 33942      | 342.85                       |
| 835   | Sambalpur  | OBLSSAM873   | BLS  | 33066      | 334.00                       |
| 836   | Subarnapur | OBLSSUB407   | BLS  | 109329     | 326.36                       |
| 837   | Subarnapur | OBLSSUB920   | BLS  | 30335      | 312.73                       |
| 838   | Subarnapur | OBLSSUB921   | BLS  | 25461      | 259.81                       |
| 839   | Subarnapur | OBLSSUB922   | BLS  | 24740      | 252.45                       |
| 840   | Subarnapur | OBLSSUB923   | BLS  | 23421      | 241.45                       |
| 841   | Subarnapur | OBLSSUB924   | BLS  | 31329      | 322.98                       |
| 842   | Subarnapur | OBLSSUB925   | BLS  | 7435       | 77.45                        |
| 843   | Subarnapur | OBLSSUB926   | BLS  | 18576      | 195.54                       |
| 844   | Sundargarh | OBLSSUN389   | BLS  | 83900      | 250.45                       |
| 845   | Sundargarh | OBLSSUN392   | BLS  | 46664      | 139.30                       |
| 846   | Sundargarh | OBLSSUN570   | BLS  | 57885      | 172.79                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | Ambulance No | Type | KM Covered | Km Run per Ambulance per day |
|-------|------------|--------------|------|------------|------------------------------|
| 847   | Sundargarh | OBLSSUN652   | BLS  | 94314      | 281.53                       |
| 848   | Sundargarh | OBLSSUN653   | BLS  | 77312      | 230.78                       |
| 849   | Sundargarh | OBLSSUN654   | BLS  | 101252     | 302.24                       |
| 850   | Sundargarh | OBLSSUN655   | BLS  | 101284     | 302.34                       |
| 851   | Sundargarh | OBLSSUN656   | BLS  | 93074      | 277.83                       |
| 852   | Sundargarh | OBLSSUN883   | BLS  | 18282      | 186.55                       |
| 853   | Sundargarh | OBLSSUN884   | BLS  | 24469      | 249.68                       |
| 854   | Sundargarh | OBLSSUN885   | BLS  | 16276      | 189.26                       |
| 855   | Sundargarh | OBLSSUN886   | BLS  | 17980      | 185.36                       |
| 856   | Sundargarh | OBLSSUN887   | BLS  | 17565      | 181.08                       |
| 857   | Sundargarh | OBLSSUN888   | BLS  | 14310      | 144.55                       |
| 858   | Sundargarh | OBLSSUN889   | BLS  | 19270      | 196.63                       |
| 859   | Sundargarh | OBLSSUN890   | BLS  | 18951      | 193.38                       |
| 860   | Sundargarh | OBLSSUN891   | BLS  | 20342      | 207.57                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| SI No | District | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|----------|-------------|--------|------------------------------|
| 1     | Angul    | JANU1062    | 47099  | 140.59                       |
| 2     | Angul    | JANU1063    | 26699  | 79.70                        |
| 3     | Angul    | JANU1064    | 12471  | 37.23                        |
| 4     | Angul    | JANU1065    | 48582  | 145.02                       |
| 5     | Angul    | JANU1066    | 60829  | 181.58                       |
| 6     | Angul    | JANU3100    | 28481  | 85.02                        |
| 7     | Angul    | JANU3101    | 42910  | 128.09                       |
| 8     | Angul    | JANU3102    | 52185  | 155.78                       |
| 9     | Angul    | JANU3103    | 77541  | 231.47                       |
| 10    | Angul    | JANU3104    | 19502  | 58.21                        |
| 11    | Angul    | JANU3105    | 20520  | 61.25                        |
| 12    | Angul    | JANU3106    | 32232  | 96.21                        |
| 13    | Angul    | JANU3107    | 72663  | 216.90                       |
| 14    | Angul    | JANU3108    | 33638  | 100.41                       |
| 15    | Angul    | JANU3109    | 56445  | 168.49                       |
| 16    | Angul    | JANU3110    | 3771   | 11.26                        |
| 17    | Balasore | JBAL1005    | 56734  | 169.36                       |
| 18    | Balasore | JBAL1006    | 52750  | 157.46                       |
| 19    | Balasore | JBAL1007    | 54816  | 163.63                       |
| 20    | Balasore | JBAL1008    | 63266  | 188.85                       |
| 21    | Balasore | JBAL1200    | 46045  | 137.45                       |
| 22    | Balasore | JBAL1201    | 49606  | 148.08                       |
| 23    | Balasore | JBAL1202    | 13527  | 40.38                        |
| 24    | Balasore | JBAL1203    | 35626  | 106.35                       |
| 25    | Balasore | JBAL1204    | 40008  | 119.43                       |
| 26    | Balasore | JBAL1205    | 36781  | 109.79                       |
| 27    | Balasore | JBAL1206    | 31565  | 94.22                        |
| 28    | Balasore | JBAL1207    | 93804  | 280.01                       |
| 29    | Balasore | JBAL1208    | 91121  | 272.00                       |
| 30    | Balasore | JBAL1209    | 58035  | 173.24                       |
| 31    | Balasore | JBAL1210    | 12163  | 36.31                        |
| 32    | Balasore | JBAL1211    | 66027  | 197.10                       |
| 33    | Balasore | JBAL1212    | 58140  | 173.55                       |
| 34    | Balasore | JBAL1213    | 77975  | 232.76                       |
| 35    | Balasore | JBAL1214    | 102108 | 304.80                       |
| 36    | Balasore | JBAL1215    | 58934  | 175.92                       |
| 37    | Balasore | JBAL1216    | 98793  | 294.90                       |
| 38    | Balasore | JBAL1217    | 56026  | 167.24                       |
| 39    | Balasore | JBAL1218    | 31892  | 95.20                        |
| 40    | Balasore | JBAL1219    | 36348  | 108.50                       |
| 41    | Balasore | JBAL1220    | 81801  | 244.18                       |
| 42    | Balasore | JBAL1221    | 26439  | 78.92                        |
| 43    | Balasore | JBAL1222    | 75231  | 224.57                       |
| 44    | Balasore | JBAL1223    | 65441  | 195.35                       |
| 45    | Balasore | JBAL1224    |        | 0.00                         |
| 46    | Bargarh  | JBAR1052    | 47751  | 142.54                       |
| 47    | Bargarh  | JBAR1053    | 82260  | 245.55                       |



## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| SI No | District | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|----------|-------------|--------|------------------------------|
| 48    | Bargarh  | JBAR2700    | 63943  | 190.87                       |
| 49    | Bargarh  | JBAR2701    | 46264  | 138.10                       |
| 50    | Bargarh  | JBAR2702    | 63860  | 190.63                       |
| 51    | Bargarh  | JBAR2703    | 45850  | 136.87                       |
| 52    | Bargarh  | JBAR2704    | 62066  | 185.27                       |
| 53    | Bargarh  | JBAR2705    | 30997  | 92.53                        |
| 54    | Bargarh  | JBAR2706    | 74217  | 221.54                       |
| 55    | Bargarh  | JBAR2707    | 61961  | 184.96                       |
| 56    | Bargarh  | JBAR2708    | 41912  | 125.11                       |
| 57    | Bargarh  | JBAR2709    | 52005  | 155.24                       |
| 58    | Bargarh  | JBAR2710    | 66644  | 198.94                       |
| 59    | Bargarh  | JBAR2711    | 44669  | 133.34                       |
| 60    | Bargarh  | JBAR2712    | 46461  | 138.69                       |
| 61    | Bhadrak  | JBHA1009    | 46219  | 137.97                       |
| 62    | Bhadrak  | JBHA1010    | 73069  | 218.12                       |
| 63    | Bhadrak  | JBHA1011    | 54994  | 164.16                       |
| 64    | Bhadrak  | JBHA1300    | 59428  | 177.40                       |
| 65    | Bhadrak  | JBHA1301    | 21626  | 64.56                        |
| 66    | Bhadrak  | JBHA1302    | 40473  | 120.81                       |
| 67    | Bhadrak  | JBHA1303    | 41511  | 123.91                       |
| 68    | Bhadrak  | JBHA1304    | 31185  | 93.09                        |
| 69    | Bhadrak  | JBHA1305    | 39907  | 119.13                       |
| 70    | Bhadrak  | JBHA1306    | 30110  | 89.88                        |
| 71    | Bhadrak  | JBHA1307    | 39656  | 118.38                       |
| 72    | Bhadrak  | JBHA1308    | 77906  | 232.56                       |
| 73    | Bhadrak  | JBHA1309    | 37051  | 110.60                       |
| 74    | Bhadrak  | JBHA1310    | 34195  | 102.07                       |
| 75    | Bhadrak  | JBHA1311    | 52664  | 157.21                       |
| 76    | Bhadrak  | JBHA1312    | 114684 | 342.34                       |
| 77    | Bhadrak  | JBHA1313    | 55224  | 164.85                       |
| 78    | Bhadrak  | JBHA1314    | 40545  | 121.03                       |
| 79    | Bhadrak  | JBHA1315    | 20534  | 61.30                        |
| 80    | Bolangir | JBOL1067    | 30716  | 91.69                        |
| 81    | Bolangir | JBOL1068    | 47953  | 143.14                       |
| 82    | Bolangir | JBOL1069    | 33155  | 98.97                        |
| 83    | Bolangir | JBOL1070    | 72122  | 215.29                       |
| 84    | Bolangir | JBOL1071    | 90738  | 270.86                       |
| 85    | Bolangir | JBOL3200    | 52131  | 155.61                       |
| 86    | Bolangir | JBOL3201    | 62803  | 187.47                       |
| 87    | Bolangir | JBOL3202    | 29745  | 88.79                        |
| 88    | Bolangir | JBOL3203    | 58072  | 173.35                       |
| 89    | Bolangir | JBOL3204    | 33360  | 99.58                        |
| 90    | Bolangir | JBOL3205    | 29716  | 88.70                        |
| 91    | Bolangir | JBOL3206    | 115551 | 344.93                       |
| 92    | Bolangir | JBOL3207    | 5956   | 17.78                        |
| 93    | Bolangir | JBOL3208    | 41643  | 124.31                       |
| 94    | Bolangir | JBOL3209    | 103000 | 307.46                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District  | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|-----------|-------------|--------|------------------------------|
| 95    | Bolangir  | JBOL3210    | 53139  | 158.62                       |
| 96    | Bolangir  | JBOL3211    | 47938  | 143.10                       |
| 97    | Boudh     | JBOU1057    | 82295  | 245.66                       |
| 98    | Boudh     | JBOU1058    | 72741  | 217.14                       |
| 99    | Boudh     | JBOU1059    | 76751  | 229.11                       |
| 100   | Boudh     | JBOU2900    | 104254 | 311.21                       |
| 101   | Boudh     | JBOU2901    | 88302  | 263.59                       |
| 102   | Cuttack   | JCUT1025    | 13676  | 40.82                        |
| 103   | Cuttack   | JCUT1026    | 14000  | 41.79                        |
| 104   | Cuttack   | JCUT1027    |        | 0.00                         |
| 105   | Cuttack   | JCUT1028    | 17094  | 51.03                        |
| 106   | Cuttack   | JCUT1800    | 14677  | 43.81                        |
| 107   | Cuttack   | JCUT1801    | 14685  | 43.84                        |
| 108   | Cuttack   | JCUT1802    | 17124  | 51.12                        |
| 109   | Cuttack   | JCUT1803    | 24667  | 73.63                        |
| 110   | Cuttack   | JCUT1804    | 19402  | 57.92                        |
| 111   | Cuttack   | JCUT1805    | 16009  | 47.79                        |
| 112   | Cuttack   | JCUT1806    | 10677  | 31.87                        |
| 113   | Cuttack   | JCUT1807    | 9128   | 27.25                        |
| 114   | Cuttack   | JCUT1808    | 16226  | 48.44                        |
| 115   | Cuttack   | JCUT1809    | 10392  | 31.02                        |
| 116   | Cuttack   | JCUT1810    | 16722  | 49.92                        |
| 117   | Cuttack   | JCUT1811    | 21150  | 63.13                        |
| 118   | Cuttack   | JCUT1812    | 26623  | 79.47                        |
| 119   | Cuttack   | JCUT1813    | 17093  | 51.02                        |
| 120   | Cuttack   | JCUT1814    | 12044  | 35.95                        |
| 121   | Cuttack   | JCUT1815    | 10897  | 32.53                        |
| 122   | Cuttack   | JCUT1816    | 22907  | 68.38                        |
| 123   | Cuttack   | JCUT1817    | 10345  | 30.88                        |
| 124   | Cuttack   | JCUT1818    | 15155  | 45.24                        |
| 125   | Cuttack   | JCUT1819    | 15044  | 44.91                        |
| 126   | Cuttack   | JCUT1820    | 23631  | 70.54                        |
| 127   | Cuttack   | JCUT1821    | 37952  | 113.29                       |
| 128   | Cuttack   | JCUT1822    | 4891   | 14.60                        |
| 129   | Cuttack   | JCUT1823    | 7933   | 23.68                        |
| 130   | Cuttack   | JCUT1824    | 6090   | 18.18                        |
| 131   | Cuttack   | JCUT1825    | 13513  | 40.34                        |
| 132   | Cuttack   | JCUT1826    | 4859   | 14.50                        |
| 133   | Cuttack   | JCUT1827    | 24880  | 74.27                        |
| 134   | Cuttack   | JCUT1828    | 9269   | 27.67                        |
| 135   | Deogarh   | JDEO1047    | 96883  | 289.20                       |
| 136   | Deogarh   | JDEO2500    | 54103  | 161.50                       |
| 137   | Deogarh   | JDEO2501    | 14682  | 43.83                        |
| 138   | Dhenkanal | JDHE1040    | 76783  | 229.20                       |
| 139   | Dhenkanal | JDHE2200    | 19930  | 59.49                        |
| 140   | Dhenkanal | JDHE2201    | 53074  | 158.43                       |
| 141   | Dhenkanal | JDHE2202    | 20828  | 62.17                        |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| SI No | District  | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|-----------|-------------|--------|------------------------------|
| 142   | Dhenkanal | JDHE2203    | 70808  | 211.37                       |
| 143   | Dhenkanal | JDHE2204    | 44868  | 133.93                       |
| 144   | Dhenkanal | JDHE2205    | 80725  | 240.97                       |
| 145   | Dhenkanal | JDHE2206    | 71973  | 214.84                       |
| 146   | Dhenkanal | JDHE2207    | 55275  | 165.00                       |
| 147   | Dhenkanal | JDHE2208    | 6634   | 19.80                        |
| 148   | Dhenkanal | JDHE2209    | 27241  | 81.32                        |
| 149   | Dhenkanal | JDHE2210    | 16110  | 48.09                        |
| 150   | Dhenkanal | JDHE2211    | 37831  | 112.93                       |
| 151   | Dhenkanal | JDHE2212    | 12869  | 38.41                        |
| 152   | Dhenkanal | JDHE2213    | 60460  | 180.48                       |
| 153   | Gajapati  | JGAJ1077    | 59151  | 176.57                       |
| 154   | Gajapati  | JGAJ3400    | 59809  | 178.53                       |
| 155   | Gajapati  | JGAJ3401    | 50068  | 149.46                       |
| 156   | Gajapati  | JGAJ3402    | 45960  | 137.19                       |
| 157   | Gajapati  | JGAJ3403    | 36971  | 110.36                       |
| 158   | Gajapati  | JGAJ3404    | 82020  | 244.84                       |
| 159   | Ganjam    | JGAN1072    | 71748  | 214.17                       |
| 160   | Ganjam    | JGAN1073    | 32380  | 96.66                        |
| 161   | Ganjam    | JGAN1074    | 7064   | 21.09                        |
| 162   | Ganjam    | JGAN3300    | 35629  | 106.36                       |
| 163   | Ganjam    | JGAN3301    | 76910  | 229.58                       |
| 164   | Ganjam    | JGAN3302    | 50241  | 149.97                       |
| 165   | Ganjam    | JGAN3303    | 44586  | 133.09                       |
| 166   | Ganjam    | JGAN3304    | 9805   | 29.27                        |
| 167   | Ganjam    | JGAN3305    | 99292  | 296.39                       |
| 168   | Ganjam    | JGAN3306    | 9602   | 28.66                        |
| 169   | Ganjam    | JGAN3307    | 30800  | 91.94                        |
| 170   | Ganjam    | JGAN3308    | 51849  | 154.77                       |
| 171   | Ganjam    | JGAN3309    |        | 0.00                         |
| 172   | Ganjam    | JGAN3310    | 38571  | 115.14                       |
| 173   | Ganjam    | JGAN3311    | 59408  | 177.34                       |
| 174   | Ganjam    | JGAN3312    | 53728  | 160.38                       |
| 175   | Ganjam    | JGAN3313    | 67438  | 201.31                       |
| 176   | Ganjam    | JGAN3314    | 46222  | 137.98                       |
| 177   | Ganjam    | JGAN3315    | 28451  | 84.93                        |
| 178   | Ganjam    | JGAN3316    | 78570  | 234.54                       |
| 179   | Ganjam    | JGAN3317    | 53576  | 159.93                       |
| 180   | Ganjam    | JGAN3318    | 27926  | 83.36                        |
| 181   | Ganjam    | JGAN3319    | 69743  | 208.19                       |
| 182   | Ganjam    | JGAN3320    | 41677  | 124.41                       |
| 183   | Ganjam    | JGAN3321    | 3832   | 11.44                        |
| 184   | Ganjam    | JGAN3322    | 2864   | 8.55                         |
| 185   | Ganjam    | JGAN3323    | 36136  | 107.87                       |
| 186   | Ganjam    | JGAN3324    | 51711  | 154.36                       |
| 187   | Ganjam    | JGAN3325    | 74330  | 221.88                       |
| 188   | Ganjam    | JGAN3326    | 34625  | 103.36                       |

KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District      | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|---------------|-------------|--------|------------------------------|
| 189   | Ganjam        | JGAN3327    | 41731  | 124.57                       |
| 190   | Ganjam        | JGAN3328    | 87970  | 262.60                       |
| 191   | Ganjam        | JGAN3329    | 43659  | 130.33                       |
| 192   | Ganjam        | JGAN3330    | 62245  | 185.81                       |
| 193   | Ganjam        | JGAN3331    | 21286  | 63.54                        |
| 194   | Ganjam        | JGAN3332    | 19080  | 56.96                        |
| 195   | Ganjam        | JGAN3333    | 57533  | 171.74                       |
| 196   | Ganjam        | JGAN3334    | 54939  | 164.00                       |
| 197   | Ganjam        | JGAN3335    | 65554  | 195.68                       |
| 198   | Ganjam        | JGAN3336    | 20377  | 60.83                        |
| 199   | Ganjam        | JGAN3337    | 11906  | 35.54                        |
| 200   | Ganjam        | JGAN3338    | 6456   | 19.27                        |
| 201   | Ganjam        | JGAN3339    | 18483  | 55.17                        |
| 202   | Ganjam        | JGAN3340    | 7592   | 22.66                        |
| 203   | Jagatsinghpur | JJAG1022    | 47293  | 141.17                       |
| 204   | Jagatsinghpur | JJAG1023    | 12348  | 36.86                        |
| 205   | Jagatsinghpur | JJAG1024    | 2196   | 6.56                         |
| 206   | Jagatsinghpur | JJAG1700    | 25432  | 75.92                        |
| 207   | Jagatsinghpur | JJAG1701    | 15798  | 47.16                        |
| 208   | Jagatsinghpur | JJAG1702    | 52462  | 156.60                       |
| 209   | Jagatsinghpur | JJAG1703    | 34533  | 103.08                       |
| 210   | Jagatsinghpur | JJAG1704    | 60870  | 181.70                       |
| 211   | Jagatsinghpur | JJAG1705    | 44326  | 132.32                       |
| 212   | Jagatsinghpur | JJAG1706    | 6765   | 20.19                        |
| 213   | Jagatsinghpur | JJAG1707    | 13412  | 40.04                        |
| 214   | Jagatsinghpur | JJAG1708    | 5579   | 16.65                        |
| 215   | Jajpur        | JJAJ1012    | 51122  | 152.60                       |
| 216   | Jajpur        | JJAJ1013    | 41618  | 124.23                       |
| 217   | Jajpur        | JJAJ1014    | 26237  | 78.32                        |
| 218   | Jajpur        | JJAJ1015    | 25578  | 76.35                        |
| 219   | Jajpur        | JJAJ1400    | 46403  | 138.52                       |
| 220   | Jajpur        | JJAJ1401    | 7125   | 21.27                        |
| 221   | Jajpur        | JJAJ1402    | 20849  | 62.24                        |
| 222   | Jajpur        | JJAJ1403    | 41872  | 124.99                       |
| 223   | Jajpur        | JJAJ1404    | 34708  | 103.61                       |
| 224   | Jajpur        | JJAJ1405    | 37384  | 111.59                       |
| 225   | Jajpur        | JJAJ1406    | 33690  | 100.57                       |
| 226   | Jajpur        | JJAJ1407    | 28144  | 84.01                        |
| 227   | Jajpur        | JJAJ1408    | 80666  | 240.79                       |
| 228   | Jajpur        | JJAJ1409    | 17291  | 51.61                        |
| 229   | Jajpur        | JJAJ1410    |        | 0.00                         |
| 230   | Jajpur        | JJAJ1411    | 87637  | 261.60                       |
| 231   | Jajpur        | JJAJ1412    | 41981  | 125.32                       |
| 232   | Jajpur        | JJAJ1413    | 11785  | 35.18                        |
| 233   | Jajpur        | JJAJ1414    | 41032  | 122.48                       |
| 234   | Jajpur        | JJAJ1415    | 31216  | 93.18                        |
| 235   | Jajpur        | JJAJ1416    | 61881  | 184.72                       |

KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|------------|-------------|--------|------------------------------|
| 236   | Jajpur     | JJAJ1417    | 54171  | 161.70                       |
| 237   | Jajpur     | JJAJ1418    | 12164  | 36.31                        |
| 238   | Jharsuguda | JJHA1046    | 64397  | 192.23                       |
| 239   | Jharsuguda | JJHA2400    | 2710   | 8.09                         |
| 240   | Jharsuguda | JJHA2401    | 36653  | 109.41                       |
| 241   | Jharsuguda | JJHA2402    | 67372  | 201.11                       |
| 242   | Jharsuguda | JJHA2403    | 61081  | 182.33                       |
| 243   | Jharsuguda | JJHA2404    | 50159  | 149.73                       |
| 244   | Kalahandi  | JKAL1093    | 79695  | 237.90                       |
| 245   | Kalahandi  | JKAL1094    | 31994  | 95.50                        |
| 246   | Kalahandi  | JKAL1095    | 48419  | 144.53                       |
| 247   | Kalahandi  | JKAL1096    | 17899  | 53.43                        |
| 248   | Kalahandi  | JKAL1097    | 64075  | 191.27                       |
| 249   | Kalahandi  | JKAL1098    | 48839  | 145.79                       |
| 250   | Kalahandi  | JKAL1099    | 75105  | 224.19                       |
| 251   | Kalahandi  | JKAL4000    | 57054  | 170.31                       |
| 252   | Kalahandi  | JKAL4001    | 74542  | 222.51                       |
| 253   | Kalahandi  | JKAL4002    | 74639  | 222.80                       |
| 254   | Kalahandi  | JKAL4003    | 65816  | 196.47                       |
| 255   | Kalahandi  | JKAL4004    | 58655  | 175.09                       |
| 256   | Kalahandi  | JKAL4005    | 79397  | 237.01                       |
| 257   | Kalahandi  | JKAL4006    | 54048  | 161.34                       |
| 258   | Kalahandi  | JKAL4007    | 53229  | 158.89                       |
| 259   | Kalahandi  | JKAL4008    | 59462  | 177.50                       |
| 260   | Kalahandi  | JKAL4009    | 57126  | 170.53                       |
| 261   | Kandhamal  | JKAN1060    | 72834  | 217.41                       |
| 262   | Kandhamal  | JKAN1061    | 45464  | 135.71                       |
| 263   | Kandhamal  | JKAN1075    | 56723  | 169.32                       |
| 264   | Kandhamal  | JKAN1076    | 62961  | 187.94                       |
| 265   | Kandhamal  | JKAN3000    | 40103  | 119.71                       |
| 266   | Kandhamal  | JKAN3002    | 68753  | 205.23                       |
| 267   | Kandhamal  | JKAN3004    | 100345 | 299.54                       |
| 268   | Kandhamal  | JKAN3005    | 30267  | 90.35                        |
| 269   | Kendrapada | JKEN1019    | 51092  | 152.51                       |
| 270   | Kendrapada | JKEN1020    | 52970  | 158.12                       |
| 271   | Kendrapada | JKEN1021    | 71315  | 212.88                       |
| 272   | Kendrapada | JKEN1600    | 48336  | 144.29                       |
| 273   | Kendrapada | JKEN1601    | 20828  | 62.17                        |
| 274   | Kendrapada | JKEN1602    | 35115  | 104.82                       |
| 275   | Kendrapada | JKEN1603    | 39394  | 117.59                       |
| 276   | Kendrapada | JKEN1604    | 29082  | 86.81                        |
| 277   | Kendrapada | JKEN1605    |        | 0.00                         |
| 278   | Kendrapada | JKEN1606    | 36767  | 109.75                       |
| 279   | Kendrapada | JKEN1607    | 40694  | 121.47                       |
| 280   | Kendrapada | JKEN1608    | 55638  | 166.08                       |
| 281   | Kendrapada | JKEN1609    | 60091  | 179.38                       |
| 282   | Kendrapada | JKEN1610    | 28930  | 86.36                        |

KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|------------|-------------|--------|------------------------------|
| 283   | Kendrapada | JKEN1611    | 56248  | 167.90                       |
| 284   | Keonjhar   | JKEO1016    | 45294  | 135.21                       |
| 285   | Keonjhar   | JKEO1017    | 41474  | 123.80                       |
| 286   | Keonjhar   | JKEO1018    | 73144  | 218.34                       |
| 287   | Keonjhar   | JKEO1500    | 54444  | 162.52                       |
| 288   | Keonjhar   | JKEO1501    | 61285  | 182.94                       |
| 289   | Keonjhar   | JKEO1502    | 6295   | 18.79                        |
| 290   | Keonjhar   | JKEO1503    | 38035  | 113.54                       |
| 291   | Keonjhar   | JKEO1504    | 40141  | 119.82                       |
| 292   | Keonjhar   | JKEO1505    | 69161  | 206.45                       |
| 293   | Keonjhar   | JKEO1506    | 81809  | 244.21                       |
| 294   | Keonjhar   | JKEO1507    | 71893  | 214.61                       |
| 295   | Keonjhar   | JKEO1508    | 72178  | 215.46                       |
| 296   | Keonjhar   | JKEO1509    | 74889  | 223.55                       |
| 297   | Keonjhar   | JKEO1510    | 64001  | 191.05                       |
| 298   | Keonjhar   | JKEO1511    | 55468  | 165.58                       |
| 299   | Keonjhar   | JKEO1512    | 56723  | 169.32                       |
| 300   | Keonjhar   | JKEO1513    | 65686  | 196.08                       |
| 301   | Keonjhar   | JKEO1514    | 2073   | 6.19                         |
| 302   | Keonjhar   | JKEO1515    | 53586  | 159.96                       |
| 303   | Keonjhar   | JKEO1516    | 61938  | 184.89                       |
| 304   | Keonjhar   | JKEO1517    | 66484  | 198.46                       |
| 305   | Keonjhar   | JKEO1518    | 65387  | 195.19                       |
| 306   | Keonjhar   | JKEO1519    | 70141  | 209.38                       |
| 307   | Khordha    | JKHU1029    | 10465  | 31.24                        |
| 308   | Khordha    | JKHU1030    |        | 0.00                         |
| 309   | Khordha    | JKHU1031    |        | 0.00                         |
| 310   | Khordha    | JKHU1900    | 27708  | 82.71                        |
| 311   | Khordha    | JKHU1901    | 24978  | 74.56                        |
| 312   | Khordha    | JKHU1902    | 12153  | 36.28                        |
| 313   | Khordha    | JKHU1903    | 20290  | 60.57                        |
| 314   | Khordha    | JKHU1904    | 33103  | 98.81                        |
| 315   | Khordha    | JKHU1905    | 39137  | 116.83                       |
| 316   | Khordha    | JKHU1906    | 45521  | 135.88                       |
| 317   | Khordha    | JKHU1907    | 34963  | 104.37                       |
| 318   | Khordha    | JKHU1908    | 35619  | 106.33                       |
| 319   | Khordha    | JKHU1909    | 38433  | 114.73                       |
| 320   | Khordha    | JKHU1910    | 40030  | 119.49                       |
| 321   | Khordha    | JKHU1911    | 43911  | 131.08                       |
| 322   | Khordha    | JKHU1912    | 36822  | 109.92                       |
| 323   | Khordha    | JKHU1913    | 34786  | 103.84                       |
| 324   | Khordha    | JKHU1914    | 19441  | 58.03                        |
| 325   | Khordha    | JKHU1915    | 21558  | 64.35                        |
| 326   | Khordha    | JKHU1916    | 13935  | 41.60                        |
| 327   | Khordha    | JKHU1917    | 17435  | 52.04                        |
| 328   | Khordha    | JKHU1918    | 26393  | 78.79                        |
| 329   | Khordha    | JKHU1919    | 21946  | 65.51                        |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District   | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|------------|-------------|--------|------------------------------|
| 330   | Khordha    | JKHU1920    | 12517  | 37.36                        |
| 331   | Khordha    | JKHU1921    | 20464  | 61.09                        |
| 332   | Khordha    | JKHU1922    | 31671  | 94.54                        |
| 333   | Khordha    | JKHU1923    | 36611  | 109.29                       |
| 334   | Khordha    | JKHU1924    | 46224  | 137.98                       |
| 335   | Koraput    | JKOR1082    | 13735  | 41.00                        |
| 336   | Koraput    | JKOR1083    | 56142  | 167.59                       |
| 337   | Koraput    | JKOR1084    | 37171  | 110.96                       |
| 338   | Koraput    | JKOR1085    | 62078  | 185.31                       |
| 339   | Koraput    | JKOR1086    | 56214  | 167.80                       |
| 340   | Koraput    | JKOR1087    | 10975  | 32.76                        |
| 341   | Koraput    | JKOR1088    | 50953  | 152.10                       |
| 342   | Koraput    | JKOR3600    | 40419  | 120.65                       |
| 343   | Koraput    | JKOR3601    | 91878  | 274.26                       |
| 344   | Koraput    | JKOR3602    | 14531  | 43.38                        |
| 345   | Koraput    | JKOR3603    | 95446  | 284.91                       |
| 346   | Koraput    | JKOR3604    | 36145  | 107.90                       |
| 347   | Koraput    | JKOR3605    |        | 0.00                         |
| 348   | Koraput    | JKOR3606    | 71872  | 214.54                       |
| 349   | Koraput    | JKOR3607    | 50322  | 150.21                       |
| 350   | Koraput    | JKOR3608    | 42453  | 126.73                       |
| 351   | Koraput    | JKOR3609    | 74791  | 223.26                       |
| 352   | Koraput    | JKOR3610    | 55841  | 166.69                       |
| 353   | Malkangiri | JMAL1089    | 67643  | 201.92                       |
| 354   | Malkangiri | JMAL3700    | 86563  | 258.40                       |
| 355   | Malkangiri | JMAL3701    | 61058  | 182.26                       |
| 356   | Malkangiri | JMAL3702    | 83175  | 248.28                       |
| 357   | Malkangiri | JMAL3703    | 79707  | 237.93                       |
| 358   | Malkangiri | JMAL3704    | 39059  | 116.59                       |
| 359   | Malkangiri | JMAL3705    | 72323  | 215.89                       |
| 360   | Malkangiri | JMAL3706    | 55481  | 165.61                       |
| 361   | Mayurbhanj | JMAY1000    | 98677  | 294.56                       |
| 362   | Mayurbhanj | JMAY1001    | 41768  | 124.68                       |
| 363   | Mayurbhanj | JMAY1002    | 88361  | 263.76                       |
| 364   | Mayurbhanj | JMAY1003    | 63756  | 190.32                       |
| 365   | Mayurbhanj | JMAY1004    | 64221  | 191.70                       |
| 366   | Mayurbhanj | JMAY1100    | 41538  | 123.99                       |
| 367   | Mayurbhanj | JMAY1101    | 77330  | 230.84                       |
| 368   | Mayurbhanj | JMAY1102    | 93360  | 278.69                       |
| 369   | Mayurbhanj | JMAY1103    | 101952 | 304.33                       |
| 370   | Mayurbhanj | JMAY1104    | 96598  | 288.35                       |
| 371   | Mayurbhanj | JMAY1105    | 83471  | 249.17                       |
| 372   | Mayurbhanj | JMAY1106    | 73589  | 219.67                       |
| 373   | Mayurbhanj | JMAY1107    | 82795  | 247.15                       |
| 374   | Mayurbhanj | JMAY1108    | 34892  | 104.16                       |
| 375   | Mayurbhanj | JMAY1109    | 62924  | 187.83                       |
| 376   | Mayurbhanj | JMAY1110    | 82325  | 245.75                       |

## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District     | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|--------------|-------------|--------|------------------------------|
| 377   | Mayurbhanj   | JMAY1111    | 78399  | 234.03                       |
| 378   | Mayurbhanj   | JMAY1112    | 84896  | 253.42                       |
| 379   | Mayurbhanj   | JMAY1113    | 72264  | 215.71                       |
| 380   | Mayurbhanj   | JMAY1114    |        | 0.00                         |
| 381   | Mayurbhanj   | JMAY1115    | 85179  | 254.27                       |
| 382   | Mayurbhanj   | JMAY1116    | 74011  | 220.93                       |
| 383   | Mayurbhanj   | JMAY1117    | 94862  | 283.17                       |
| 384   | Mayurbhanj   | JMAY1118    | 40320  | 120.36                       |
| 385   | Mayurbhanj   | JMAY1119    | 86263  | 257.50                       |
| 386   | Mayurbhanj   | JMAY1120    | 89446  | 267.00                       |
| 387   | Mayurbhanj   | JMAY1121    | 56722  | 169.32                       |
| 388   | Mayurbhanj   | JMAY1122    | 42655  | 127.33                       |
| 389   | Mayurbhanj   | JMAY1123    | 46606  | 139.12                       |
| 390   | Mayurbhanj   | JMaY1124    | 62438  | 186.38                       |
| 391   | Mayurbhanj   | JMAY1125    | 69435  | 207.27                       |
| 392   | Mayurbhanj   | JMAY1126    | 113579 | 339.04                       |
| 393   | Nabarangapur | JNAW1090    | 57807  | 172.56                       |
| 394   | Nabarangapur | JNAW3800    | 106359 | 317.49                       |
| 395   | Nabarangapur | JNAW3801    | 24069  | 71.85                        |
| 396   | Nabarangapur | JNAW3802    | 88048  | 262.83                       |
| 397   | Nabarangapur | JNAW3803    | 63153  | 188.52                       |
| 398   | Nabarangapur | JNAW3804    | 28580  | 85.31                        |
| 399   | Nabarangapur | JNAW3805    | 95582  | 285.32                       |
| 400   | Nabarangapur | JNAW3806    | 66534  | 198.61                       |
| 401   | Nabarangapur | JNAW3807    | 110091 | 328.63                       |
| 402   | Nabarangapur | JNAW3808    | 96227  | 287.24                       |
| 403   | Nabarangapur | JNAW3809    | 49791  | 148.63                       |
| 404   | Nabarangapur | JNAW3810    | 50785  | 151.60                       |
| 405   | Nabarangapur | JNAW3811    | 48587  | 145.04                       |
| 406   | Nayagarh     | JNAY1037    | 21001  | 62.69                        |
| 407   | Nayagarh     | JNAY1039    | 65670  | 196.03                       |
| 408   | Nayagarh     | JNAY2100    | 44162  | 131.83                       |
| 409   | Nayagarh     | JNAY2101    | 57932  | 172.93                       |
| 410   | Nayagarh     | JNAY2102    | 53012  | 158.24                       |
| 411   | Nayagarh     | JNAY2103    | 26372  | 78.72                        |
| 412   | Nayagarh     | JNAY2104    | 51846  | 154.76                       |
| 413   | Nayagarh     | JNAY2105    | 43018  | 128.41                       |
| 414   | Nayagarh     | JNAY2106    |        | 0.00                         |
| 415   | Nayagarh     | JNAY2107    | 36008  | 107.49                       |
| 416   | Nuapada      | JNUA1091    | 80483  | 240.25                       |
| 417   | Nuapada      | JNUA1092    | 37561  | 112.12                       |
| 418   | Nuapada      | JNUA3900    | 106149 | 316.86                       |
| 419   | Nuapada      | JNUA3901    | 114275 | 341.12                       |
| 420   | Nuapada      | JNUA3902    | 102441 | 305.79                       |
| 421   | Nuapada      | JNUA3903    | 41071  | 122.60                       |
| 422   | Nuapada      | JNUA3904    | 31460  | 93.91                        |
| 423   | Puri         | JPUR1032    | 33642  | 100.42                       |



## KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| Sl No | District    | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|-------------|-------------|--------|------------------------------|
| 424   | Puri        | JPUR1034    | 42088  | 125.64                       |
| 425   | Puri        | JPUR1036    | 51711  | 154.36                       |
| 426   | Puri        | JPUR2000    | 36137  | 107.87                       |
| 427   | Puri        | JPUR2001    | 22994  | 68.64                        |
| 428   | Puri        | JPUR2002    | 39519  | 117.97                       |
| 429   | Puri        | JPUR2003    | 37447  | 111.78                       |
| 430   | Puri        | JPUR2004    | 25633  | 76.52                        |
| 431   | Puri        | JPUR2005    |        | 0.00                         |
| 432   | Puri        | JPUR2006    | 36333  | 108.46                       |
| 433   | Puri        | JPUR2007    | 40645  | 121.33                       |
| 434   | Puri        | JPUR2008    | 47179  | 140.83                       |
| 435   | Puri        | JPUR2009    | 37414  | 111.68                       |
| 436   | Puri        | JPUR2010    | 26836  | 80.11                        |
| 437   | Puri        | JPUR2011    | 46195  | 137.90                       |
| 438   | Puri        | JPUR2012    | 58078  | 173.37                       |
| 439   | Puri        | JPUR2013    | 36454  | 108.82                       |
| 440   | Puri        | JPUR2014    | 31928  | 95.31                        |
| 441   | Puri        | JPUR2015    | 8697   | 25.96                        |
| 442   | Puri        | JPUR2016    | 8988   | 26.83                        |
| 443   | Puri        | JPUR2017    | 31833  | 95.02                        |
| 444   | Rayagada    | JRAY1078    | 65010  | 194.06                       |
| 445   | Rayagada    | JRAY1079    | 68981  | 205.91                       |
| 446   | Rayagada    | JRAY1080    | 38269  | 114.24                       |
| 447   | Rayagada    | JRAY1081    | 30897  | 92.23                        |
| 448   | Rayagada    | JRAY3500    | 54368  | 162.29                       |
| 449   | Rayagada    | JRAY3501    | 57563  | 171.83                       |
| 450   | Rayagada    | JRAY3502    | 43504  | 129.86                       |
| 451   | Rayagada    | JRAY3503    | 38305  | 114.34                       |
| 452   | Rayagada    | JRAY3504    | 85396  | 254.91                       |
| 453   | Rayagada    | JRAY3505    | 78907  | 235.54                       |
| 454   | Rayagada    | JRAY3506    | 59494  | 177.59                       |
| 455   | Rayagada    | JRAY3507    | 70264  | 209.74                       |
| 456   | Sambalpur   | JSAM1048    | 55387  | 165.33                       |
| 457   | Sambalpur   | JSAM1049    | 49870  | 148.87                       |
| 458   | Sambalpur   | JSAM1050    | 54619  | 163.04                       |
| 459   | Sambalpur   | JSAM1051    | 30313  | 90.49                        |
| 460   | Sambalpur   | JSAM2600    | 33388  | 99.67                        |
| 461   | Sambalpur   | JSAM2601    | 70138  | 209.37                       |
| 462   | Sambalpur   | JSAM2602    | 53428  | 159.49                       |
| 463   | Sambalpur   | JSAM2603    | 77904  | 232.55                       |
| 464   | Sambalpur   | JSAM2604    | 59397  | 177.30                       |
| 465   | Sambalpur   | JSAM2605    | 71632  | 213.83                       |
| 466   | Sambalpur   | JSAM2606    | 51943  | 155.05                       |
| 467   | Sambalpur   | JSAM2607    | 59098  | 176.41                       |
| 468   | Sambalpur   | JSAM2608    | 54787  | 163.54                       |
| 469   | Subaranapur | JSUB1054    | 43828  | 130.83                       |
| 470   | Subaranapur | JSUB1055    | 72427  | 216.20                       |

KM Run as per Odometer for the period 1st April,2023 upto 29th Feb 2024

| SI No | District    | AmbulanceNo | KM Run | Km Run per Ambulance per day |
|-------|-------------|-------------|--------|------------------------------|
| 471   | Subaranapur | JSUB1056    | 46282  | 138.16                       |
| 472   | Subaranapur | JSUB2800    | 59884  | 178.76                       |
| 473   | Subaranapur | JSUB2801    | 34654  | 103.44                       |
| 474   | Subaranapur | JSUB2802    | 56030  | 167.25                       |
| 475   | Sundargarh  | JSUN1041    | 70481  | 210.39                       |
| 476   | Sundargarh  | JSUN1042    | 39346  | 117.45                       |
| 477   | Sundargarh  | JSUN1043    | 28622  | 85.44                        |
| 478   | Sundargarh  | JSUN1044    | 68320  | 203.94                       |
| 479   | Sundargarh  | JSUN1045    | 54562  | 162.87                       |
| 480   | Sundargarh  | JSUN2300    | 23602  | 70.45                        |
| 481   | Sundargarh  | JSUN2301    | 18483  | 55.17                        |
| 482   | Sundargarh  | JSUN2302    | 74471  | 222.30                       |
| 483   | Sundargarh  | JSUN2303    | 60011  | 179.14                       |
| 484   | Sundargarh  | JSUN2304    | 64782  | 193.38                       |
| 485   | Sundargarh  | JSUN2305    | 70661  | 210.93                       |
| 486   | Sundargarh  | JSUN2306    | 60517  | 180.65                       |
| 487   | Sundargarh  | JSUN2307    | 33978  | 101.43                       |
| 488   | Sundargarh  | JSUN2308    | 59722  | 178.27                       |
| 489   | Sundargarh  | JSUN2309    | 61563  | 183.77                       |
| 490   | Sundargarh  | JSUN2310    | 61357  | 183.16                       |
| 491   | Sundargarh  | JSUN2311    | 44075  | 131.57                       |
| 492   | Sundargarh  | JSUN2312    | 40958  | 122.26                       |
| 493   | Sundargarh  | JSUN2313    | 73848  | 220.44                       |
| 494   | Sundargarh  | JSUN2314    | 55349  | 165.22                       |
| 495   | Sundargarh  | JSUN2315    | 56734  | 169.36                       |
| 496   | Sundargarh  | JSUN2316    | 50946  | 152.08                       |
| 497   | Sundargarh  | JSUN2317    | 51780  | 154.57                       |
| 498   | Sundargarh  | JSUN2318    | 70015  | 209.00                       |
| 499   | Sundargarh  | JSUN2319    | 64580  | 192.78                       |
| 500   | Sundargarh  | JSUN2320    |        | 0.00                         |

All RTS Ambulances are Patient Transport vehicle and hired.

**Date of induction and replacement of EMAS Ambulances**

| SINo | District | Ambulance No | Date of Induction/<br>Replacement |
|------|----------|--------------|-----------------------------------|
| 1    | Angul    | OALSANU125   | 11-02-2020                        |
| 2    | Angul    | OALSANU126   | 21-05-2020                        |
| 3    | Angul    | OALSANU127   | 26-05-2020                        |
| 4    | Angul    | OALSANU172   | 16-04-2021                        |
| 5    | Angul    | OALSANU202   | 01-04-2020                        |
| 6    | Angul    | OALSANU235   | 30-01-2020                        |
| 7    | Angul    | OALSANU302   | 24-12-2019                        |
| 8    | Angul    | OALSANU304   | 12-01-2020                        |
| 9    | Angul    | OALSANU307   | 12-03-2020                        |
| 10   | Angul    | OALSANU308   | 11-02-2020                        |
| 11   | Angul    | OALSANU309   | 10-02-2020                        |
| 12   | Angul    | OALSANU310   | 20-03-2020                        |
| 13   | Angul    | OALSANU311   | 20-03-2020                        |
| 14   | Balasore | OALSBAL135   | 21-12-2019                        |
| 15   | Balasore | OALSBAL136   | 13-04-2020                        |
| 16   | Balasore | OALSBAL137   | 18-03-2020                        |
| 17   | Balasore | OALSBAL138   | 13-01-2020                        |
| 18   | Balasore | OALSBAL181   | 15-04-2021                        |
| 19   | Balasore | OALSBAL339   | 08-12-2019                        |
| 20   | Balasore | OALSBAL342   | 13-03-2020                        |
| 21   | Balasore | OALSBAL349   | 26-01-2020                        |
| 22   | Balasore | OALSBAL350   | 12-04-2020                        |
| 23   | Balasore | OALSBAL351   | 24-12-2019                        |
| 24   | Balasore | OALSBAL353   | 13-03-2020                        |
| 25   | Balasore | OALSBAL354   | 08-12-2019                        |
| 26   | Balasore | OALSBAL668   | 02-01-2021                        |
| 27   | Balasore | OALSBAL670   | 02-01-2021                        |
| 28   | Balasore | OALSBAL672   | 02-01-2021                        |
| 29   | Bargarh  | OALSBAR164   | 16-04-2021                        |
| 30   | Bargarh  | OALSBAR425   | 16-02-2020                        |
| 31   | Bargarh  | OALSBAR426   | 21-05-2020                        |
| 32   | Bargarh  | OALSBAR427   | 18-02-2020                        |
| 33   | Bargarh  | OALSBAR428   | 14-04-2020                        |
| 34   | Bargarh  | OALSBAR430   | 31-01-2020                        |
| 35   | Bargarh  | OALSBAR431   | 25-04-2020                        |
| 36   | Bargarh  | OALSBAR432   | 21-03-2020                        |
| 37   | Bargarh  | OALSBAR433   | 20-03-2020                        |
| 38   | Bargarh  | OALSBAR435   | 20-05-2020                        |
| 39   | Bargarh  | OALSBAR436   | 22-05-2020                        |
| 40   | Bargarh  | OALSBAR437   | 15-04-2020                        |
| 41   | Bargarh  | OALSBAR438   | 19-05-2020                        |
| 42   | Bargarh  | OALSBAR439   | 21-05-2020                        |
| 43   | Bargarh  | OALSBAR486   | 24-03-2020                        |
| 44   | Bhadrak  | OALSBHA132   | 10-02-2020                        |
| 45   | Bhadrak  | OALSBHA133   | 15-02-2020                        |
| 46   | Bhadrak  | OALSBHA134   | 24-03-2020                        |
| 47   | Bhadrak  | OALSBHA182   | 15-04-2021                        |
| 48   | Bhadrak  | OALSBHA220   | 21-12-2019                        |
| 49   | Bhadrak  | OALSBHA221   | 23-05-2020                        |
| 50   | Bhadrak  | OALSBHA327   | 18-01-2020                        |
| 51   | Bhadrak  | OALSBHA330   | 09-02-2020                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District  | Ambulance No | Date of Induction/<br>Replacement |
|------|-----------|--------------|-----------------------------------|
| 52   | Bhadrak   | OALSBHA331   | 21-03-2020                        |
| 53   | Bolangir  | OALSBOL178   | 15-04-2021                        |
| 54   | Bolangir  | OALSBOL493   | 11-01-2020                        |
| 55   | Bolangir  | OALSBOL494   | 26-12-2019                        |
| 56   | Bolangir  | OALSBOL495   | 20-05-2020                        |
| 57   | Bolangir  | OALSBOL496   | 22-02-2020                        |
| 58   | Bolangir  | OALSBOL497   | 22-05-2020                        |
| 59   | Bolangir  | OALSBOL498   | 19-05-2020                        |
| 60   | Bolangir  | OALSBOL499   | 07-04-2020                        |
| 61   | Bolangir  | OALSBOL500   | 12-02-2020                        |
| 62   | Bolangir  | OALSBOL501   | 19-03-2020                        |
| 63   | Bolangir  | OALSBOL502   | 25-03-2020                        |
| 64   | Bolangir  | OALSBOL503   | 31-01-2020                        |
| 65   | Bolangir  | OALSBOL504   | 26-03-2020                        |
| 66   | Bolangir  | OALSBOL505   | 17-02-2020                        |
| 67   | Bolangir  | OALSBOL506   | 31-01-2020                        |
| 68   | Bolangir  | OALSBOL507   | 25-05-2020                        |
| 69   | Bolangir  | OALSBOL508   | 23-05-2020                        |
| 70   | Bolangir  | OALSBOL558   | 13-02-2020                        |
| 71   | Boudh     | OALSBOU169   | 16-04-2021                        |
| 72   | Boudh     | OALSBOU480   | 25-12-2019                        |
| 73   | Boudh     | OALSBOU539   | 18-12-2019                        |
| 74   | Boudh     | OALSBOU540   | 19-05-2020                        |
| 75   | Boudh     | OALSBOU542   | 27-04-2020                        |
| 76   | Cuttack   | OALSCUT105   | 03-05-2020                        |
| 77   | Cuttack   | OALSCUT106   | 01-04-2020                        |
| 78   | Cuttack   | OALSCUT107   | 07-01-2020                        |
| 79   | Cuttack   | OALSCUT108   | 04-05-2020                        |
| 80   | Cuttack   | OALSCUT109   | 31-01-2020                        |
| 81   | Cuttack   | OALSCUT176   | 14-04-2021                        |
| 82   | Cuttack   | OALSCUT229   | 24-04-2020                        |
| 83   | Cuttack   | OALSCUT231   | 03-04-2020                        |
| 84   | Cuttack   | OALSCUT232   | 25-04-2020                        |
| 85   | Cuttack   | OALSCUT238   | 24-02-2020                        |
| 86   | Cuttack   | OALSCUT239   | 02-05-2020                        |
| 87   | Cuttack   | OALSCUT657   | 01-01-2021                        |
| 88   | Cuttack   | OALSCUT661   | 02-01-2021                        |
| 89   | Cuttack   | OALSCUT682   | 01-01-2021                        |
| 90   | Cuttack   | OALSCUT710   | 01-01-2021                        |
| 91   | Cuttack   | OALSCUT721   | 01-01-2021                        |
| 92   | Cuttack   | OALSCUT722   | 01-01-2021                        |
| 93   | Cuttack   | OALSCUT723   | 02-01-2021                        |
| 94   | Deogarh   | OALSDEO175   | 16-04-2021                        |
| 95   | Deogarh   | OALSDEO409   | 17-12-2019                        |
| 96   | Deogarh   | OALSDEO467   | 25-12-2019                        |
| 97   | Deogarh   | OALSDEO468   | 08-12-2019                        |
| 98   | Deogarh   | OALSDEO469   | 09-02-2020                        |
| 99   | Dhenkanal | OALSDHE150   | 02-04-2020                        |
| 100  | Dhenkanal | OALSDHE151   | 11-01-2020                        |
| 101  | Dhenkanal | OALSDHE152   | 09-03-2020                        |
| 102  | Dhenkanal | OALSDHE173   | 17-04-2021                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District      | Ambulance No | Date of Induction/<br>Replacement |
|------|---------------|--------------|-----------------------------------|
| 103  | Dhenkanal     | OALSDHE201   | 07-04-2020                        |
| 104  | Dhenkanal     | OALSDHE402   | 11-01-2020                        |
| 105  | Dhenkanal     | OALSDHE404   | 26-12-2019                        |
| 106  | Dhenkanal     | OALSDHE405   | 22-02-2020                        |
| 107  | Dhenkanal     | OALSDHE406   | 01-02-2020                        |
| 108  | Dhenkanal     | OALSDHE408   | 20-03-2020                        |
| 109  | Dhenkanal     | OALSDHE410   | 19-02-2020                        |
| 110  | Dhenkanal     | OALSDHE547   | 12-05-2020                        |
| 111  | Gajapati      | OALSGAJ174   | 17-04-2021                        |
| 112  | Gajapati      | OALSGAJ509   | 18-02-2020                        |
| 113  | Gajapati      | OALSGAJ510   | 21-05-2020                        |
| 114  | Gajapati      | OALSGAJ511   | 28-12-2019                        |
| 115  | Gajapati      | OALSGAJ512   | 21-05-2020                        |
| 116  | Gajapati      | OALSGAJ513   | 15-05-2020                        |
| 117  | Gajapati      | OALSGAJ514   | 18-03-2020                        |
| 118  | Gajapati      | OALSGAJ592   | 26-11-2023                        |
| 119  | Ganjam        | OALSGAN113   | 21-03-2020                        |
| 120  | Ganjam        | OALSGAN114   | 14-04-2020                        |
| 121  | Ganjam        | OALSGAN115   | 08-12-2019                        |
| 122  | Ganjam        | OALSGAN116   | 26-12-2019                        |
| 123  | Ganjam        | OALSGAN117   | 07-01-2020                        |
| 124  | Ganjam        | OALSGAN118   | 09-12-2019                        |
| 125  | Ganjam        | OALSGAN119   | 29-04-2020                        |
| 126  | Ganjam        | OALSGAN179   | 15-04-2021                        |
| 127  | Ganjam        | OALSGAN255   | 20-04-2020                        |
| 128  | Ganjam        | OALSGAN256   | 08-12-2019                        |
| 129  | Ganjam        | OALSGAN259   | 06-05-2020                        |
| 130  | Ganjam        | OALSGAN260   | 17-03-2020                        |
| 131  | Ganjam        | OALSGAN261   | 09-12-2019                        |
| 132  | Ganjam        | OALSGAN264   | 08-12-2019                        |
| 133  | Ganjam        | OALSGAN265   | 22-05-2020                        |
| 134  | Ganjam        | OALSGAN267   | 06-03-2020                        |
| 135  | Ganjam        | OALSGAN268   | 04-04-2020                        |
| 136  | Ganjam        | OALSGAN271   | 22-05-2020                        |
| 137  | Ganjam        | OALSGAN273   | 15-02-2020                        |
| 138  | Ganjam        | OALSGAN274   | 25-04-2020                        |
| 139  | Ganjam        | OALSGAN275   | 15-05-2020                        |
| 140  | Ganjam        | OALSGAN276   | 18-02-2020                        |
| 141  | Ganjam        | OALSGAN277   | 08-12-2019                        |
| 142  | Ganjam        | OALSGAN280   | 25-04-2020                        |
| 143  | Ganjam        | OALSGAN699   | 02-01-2021                        |
| 144  | Ganjam        | OALSGAN700   | 03-01-2021                        |
| 145  | Ganjam        | OALSGAN701   | 03-01-2021                        |
| 146  | Ganjam        | OALSGAN727   | 02-01-2021                        |
| 147  | Ganjam        | OALSGAN728   | 01-01-2021                        |
| 148  | Jagatsinghpur | OALSJAG441   | 11-01-2020                        |
| 149  | Jagatsinghpur | OALSJAG442   | 09-02-2020                        |
| 150  | Jagatsinghpur | OALSJAG443   | 22-03-2020                        |
| 151  | Jagatsinghpur | OALSJAG444   | 21-03-2020                        |
| 152  | Jagatsinghpur | OALSJAG445   | 11-01-2020                        |
| 153  | Jagatsinghpur | OALSJAG446   | 27-01-2020                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District      | Ambulance No | Date of Induction/<br>Replacement |
|------|---------------|--------------|-----------------------------------|
| 154  | Jagatsinghpur | OALSJAG448   | 01-04-2020                        |
| 155  | Jagatsinghpur | OALSJAG450   | 03-04-2020                        |
| 156  | Jagatsinghpur | OALSJAG451   | 01-04-2020                        |
| 157  | Jagatsinghpur | OALSJAG697   | 01-01-2021                        |
| 158  | Jajpur        | OALSJAJ128   | 08-12-2019                        |
| 159  | Jajpur        | OALSJAJ129   | 08-12-2019                        |
| 160  | Jajpur        | OALSJAJ130   | 15-04-2020                        |
| 161  | Jajpur        | OALSJAJ131   | 05-04-2020                        |
| 162  | Jajpur        | OALSJAJ314   | 10-02-2020                        |
| 163  | Jajpur        | OALSJAJ316   | 08-12-2019                        |
| 164  | Jajpur        | OALSJAJ318   | 03-04-2020                        |
| 165  | Jajpur        | OALSJAJ321   | 29-03-2020                        |
| 166  | Jajpur        | OALSJAJ324   | 18-12-2019                        |
| 167  | Jajpur        | OALSJAJ325   | 22-03-2020                        |
| 168  | Jajpur        | OALSJAJ681   | 02-01-2021                        |
| 169  | Jajpur        | OALSJAJ736   | 01-01-2021                        |
| 170  | Jharsuguda    | OALSJHA177   | 15-04-2021                        |
| 171  | Jharsuguda    | OALSJHA399   | 13-04-2020                        |
| 172  | Jharsuguda    | OALSJHA515   | 03-04-2020                        |
| 173  | Jharsuguda    | OALSJHA517   | 28-03-2020                        |
| 174  | Jharsuguda    | OALSJHA518   | 19-04-2020                        |
| 175  | Jharsuguda    | OALSJHA519   | 03-04-2020                        |
| 176  | Jharsuguda    | OALSJHA735   | 04-01-2021                        |
| 177  | Kalahandi     | OALSKAL183   | 16-04-2021                        |
| 178  | Kalahandi     | OALSKAL203   | 27-03-2020                        |
| 179  | Kalahandi     | OALSKAL218   | 03-04-2020                        |
| 180  | Kalahandi     | OALSKAL452   | 25-12-2019                        |
| 181  | Kalahandi     | OALSKAL453   | 27-05-2020                        |
| 182  | Kalahandi     | OALSKAL454   | 16-05-2020                        |
| 183  | Kalahandi     | OALSKAL455   | 20-02-2020                        |
| 184  | Kalahandi     | OALSKAL456   | 02-05-2020                        |
| 185  | Kalahandi     | OALSKAL457   | 07-04-2020                        |
| 186  | Kalahandi     | OALSKAL458   | 16-02-2020                        |
| 187  | Kalahandi     | OALSKAL460   | 28-01-2020                        |
| 188  | Kalahandi     | OALSKAL461   | 28-01-2020                        |
| 189  | Kalahandi     | OALSKAL462   | 22-04-2020                        |
| 190  | Kalahandi     | OALSKAL463   | 30-04-2020                        |
| 191  | Kalahandi     | OALSKAL464   | 15-03-2020                        |
| 192  | Kalahandi     | OALSKAL465   | 07-04-2020                        |
| 193  | Kandhamal     | OALSKAN166   | 15-04-2021                        |
| 194  | Kandhamal     | OALSKAN211   | 24-03-2020                        |
| 195  | Kandhamal     | OALSKAN215   | 15-05-2020                        |
| 196  | Kandhamal     | OALSKAN550   | 14-03-2020                        |
| 197  | Kandhamal     | OALSKAN551   | 26-05-2020                        |
| 198  | Kandhamal     | OALSKAN552   | 20-02-2020                        |
| 199  | Kandhamal     | OALSKAN553   | 27-05-2020                        |
| 200  | Kandhamal     | OALSKAN554   | 24-03-2020                        |
| 201  | Kandhamal     | OALSKAN555   | 10-02-2020                        |
| 202  | Kandhamal     | OALSKAN556   | 24-03-2020                        |
| 203  | Kandhamal     | OALSKAN599   | 06-10-2023                        |
| 204  | Kandhamal     | OALSKAN600   | 05-10-2023                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District   | Ambulance No | Date of Induction/<br>Replacement |
|------|------------|--------------|-----------------------------------|
| 205  | Kandhamal  | OALSKAN601   | 06-10-2023                        |
| 206  | Kandhamal  | OALSKAN602   | 06-10-2023                        |
| 207  | Kandhamal  | OALSKAN603   | 05-10-2023                        |
| 208  | Kendrapada | OALSKEN163   | 15-04-2021                        |
| 209  | Kendrapada | OALSKEN254   | 13-03-2020                        |
| 210  | Kendrapada | OALSKEN479   | 01-05-2020                        |
| 211  | Kendrapada | OALSKEN489   | 17-02-2020                        |
| 212  | Kendrapada | OALSKEN490   | 18-03-2020                        |
| 213  | Kendrapada | OALSKEN491   | 10-02-2020                        |
| 214  | Kendrapada | OALSKEN704   | 02-01-2021                        |
| 215  | Kendrapada | OALSKEN705   | 02-01-2021                        |
| 216  | Kendrapada | OALSKEN731   | 02-01-2021                        |
| 217  | Kendrapada | OALSKEN732   | 01-01-2021                        |
| 218  | Kendrapada | OALSKEN733   | 01-01-2021                        |
| 219  | Kendrapada | OALSKEN734   | 01-01-2021                        |
| 220  | Keonjhar   | OALSKEO153   | 21-12-2019                        |
| 221  | Keonjhar   | OALSKEO154   | 13-04-2020                        |
| 222  | Keonjhar   | OALSKEO155   | 21-12-2019                        |
| 223  | Keonjhar   | OALSKEO156   | 21-05-2020                        |
| 224  | Keonjhar   | OALSKEO159   | 15-04-2021                        |
| 225  | Keonjhar   | OALSKEO160   | 18-04-2021                        |
| 226  | Keonjhar   | OALSKEO161   | 16-04-2021                        |
| 227  | Keonjhar   | OALSKEO205   | 08-12-2019                        |
| 228  | Keonjhar   | OALSKEO413   | 21-12-2019                        |
| 229  | Keonjhar   | OALSKEO415   | 13-04-2020                        |
| 230  | Keonjhar   | OALSKEO417   | 04-05-2020                        |
| 231  | Keonjhar   | OALSKEO418   | 17-12-2019                        |
| 232  | Keonjhar   | OALSKEO419   | 26-01-2020                        |
| 233  | Keonjhar   | OALSKEO420   | 01-04-2020                        |
| 234  | Keonjhar   | OALSKEO421   | 14-02-2020                        |
| 235  | Keonjhar   | OALSKEO423   | 02-04-2020                        |
| 236  | Keonjhar   | OALSKEO424   | 21-12-2019                        |
| 237  | Khordha    | OALSKHU101   | 18-12-2019                        |
| 238  | Khordha    | OALSKHU102   | 08-04-2020                        |
| 239  | Khordha    | OALSKHU103   | 21-03-2020                        |
| 240  | Khordha    | OALSKHU104   | 08-12-2019                        |
| 241  | Khordha    | OALSKHU209   | 08-12-2019                        |
| 242  | Khordha    | OALSKHU219   | 25-12-2019                        |
| 243  | Khordha    | OALSKHU684   | 01-01-2021                        |
| 244  | Khordha    | OALSKHU685   | 01-01-2021                        |
| 245  | Khordha    | OALSKHU686   | 01-01-2021                        |
| 246  | Khordha    | OALSKHU689   | 01-01-2021                        |
| 247  | Khordha    | OALSKHU707   | 01-01-2021                        |
| 248  | Khordha    | OALSKHU708   | 01-01-2021                        |
| 249  | Khordha    | OALSKHU712   | 02-01-2021                        |
| 250  | Khordha    | OALSKHU718   | 02-01-2021                        |
| 251  | Koraput    | OALSKOR122   | 21-04-2020                        |
| 252  | Koraput    | OALSKOR123   | 16-03-2020                        |
| 253  | Koraput    | OALSKOR124   | 11-02-2020                        |
| 254  | Koraput    | OALSKOR165   | 16-04-2021                        |
| 255  | Koraput    | OALSKOR243   | 08-12-2019                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District   | Ambulance No | Date of Induction/<br>Replacement |
|------|------------|--------------|-----------------------------------|
| 256  | Koraput    | OALSKOR292   | 31-01-2020                        |
| 257  | Koraput    | OALSKOR293   | 20-03-2020                        |
| 258  | Koraput    | OALSKOR294   | 29-01-2020                        |
| 259  | Koraput    | OALSKOR295   | 26-05-2020                        |
| 260  | Koraput    | OALSKOR298   | 11-02-2020                        |
| 261  | Koraput    | OALSKOR299   | 02-01-2020                        |
| 262  | Koraput    | OALSKOR300   | 21-02-2020                        |
| 263  | Koraput    | OALSKOR301   | 22-12-2019                        |
| 264  | Koraput    | OALSKOR482   | 26-04-2020                        |
| 265  | Koraput    | OALSKOR485   | 28-12-2019                        |
| 266  | Koraput    | OALSKOR559   | 10-01-2020                        |
| 267  | Malkangiri | OALSMAL212   | 17-02-2020                        |
| 268  | Malkangiri | OALSMAL224   | 15-04-2020                        |
| 269  | Malkangiri | OALSMAL560   | 20-02-2020                        |
| 270  | Malkangiri | OALSMAL561   | 19-05-2020                        |
| 271  | Malkangiri | OALSMAL562   | 19-05-2020                        |
| 272  | Malkangiri | OALSMAL563   | 18-05-2020                        |
| 273  | Malkangiri | OALSMAL564   | 20-05-2020                        |
| 274  | Malkangiri | OALSMAL616   | 26-11-2023                        |
| 275  | Malkangiri | OALSMAL617   | 25-11-2023                        |
| 276  | Malkangiri | OALSMAL618   | 26-11-2023                        |
| 277  | Malkangiri | OALSMAL619   | 26-11-2023                        |
| 278  | Mayurbhanj | OALSMAY139   | 16-02-2020                        |
| 279  | Mayurbhanj | OALSMAY140   | 15-05-2020                        |
| 280  | Mayurbhanj | OALSMAY141   | 08-12-2019                        |
| 281  | Mayurbhanj | OALSMAY142   | 08-12-2019                        |
| 282  | Mayurbhanj | OALSMAY143   | 29-04-2020                        |
| 283  | Mayurbhanj | OALSMAY170   | 15-04-2021                        |
| 284  | Mayurbhanj | OALSMAY171   | 15-04-2021                        |
| 285  | Mayurbhanj | OALSMAY358   | 26-03-2020                        |
| 286  | Mayurbhanj | OALSMAY359   | 20-03-2020                        |
| 287  | Mayurbhanj | OALSMAY360   | 20-04-2020                        |
| 288  | Mayurbhanj | OALSMAY361   | 22-03-2020                        |
| 289  | Mayurbhanj | OALSMAY363   | 08-12-2019                        |
| 290  | Mayurbhanj | OALSMAY364   | 22-03-2020                        |
| 291  | Mayurbhanj | OALSMAY365   | 17-12-2019                        |
| 292  | Mayurbhanj | OALSMAY366   | 21-12-2019                        |
| 293  | Mayurbhanj | OALSMAY367   | 09-02-2020                        |
| 294  | Mayurbhanj | OALSMAY368   | 27-01-2020                        |
| 295  | Mayurbhanj | OALSMAY369   | 14-02-2020                        |
| 296  | Mayurbhanj | OALSMAY371   | 04-05-2020                        |
| 297  | Mayurbhanj | OALSMAY372   | 21-04-2020                        |
| 298  | Mayurbhanj | OALSMAY373   | 08-12-2019                        |
| 299  | Mayurbhanj | OALSMAY374   | 08-12-2019                        |
| 300  | Mayurbhanj | OALSMAY376   | 21-12-2019                        |
| 301  | Mayurbhanj | OALSMAY620   | 25-11-2023                        |
| 302  | Mayurbhanj | OALSMAY622   | 25-11-2023                        |
| 303  | Mayurbhanj | OALSMAY627   | 25-11-2023                        |
| 304  | Mayurbhanj | OALSMAY673   | 02-01-2021                        |
| 305  | Mayurbhanj | OALSMAY674   | 02-01-2021                        |
| 306  | Mayurbhanj | OALSMAY675   | 02-01-2021                        |



**Date of induction and replacement of EMAS Ambulances**

| SINo | District     | Ambulance No | Date of Induction/<br>Replacement |
|------|--------------|--------------|-----------------------------------|
| 307  | Mayurbhanj   | OALSMAY676   | 02-01-2021                        |
| 308  | Mayurbhanj   | OALSMAY677   | 02-01-2021                        |
| 309  | Nabarangapur | OALSNAW225   | 07-03-2020                        |
| 310  | Nabarangapur | OALSNAW521   | 22-04-2020                        |
| 311  | Nabarangapur | OALSNAW522   | 02-02-2020                        |
| 312  | Nabarangapur | OALSNAW523   | 22-04-2020                        |
| 313  | Nabarangapur | OALSNAW525   | 20-12-2019                        |
| 314  | Nabarangapur | OALSNAW526   | 10-02-2020                        |
| 315  | Nabarangapur | OALSNAW527   | 16-02-2020                        |
| 316  | Nabarangapur | OALSNAW528   | 17-03-2020                        |
| 317  | Nabarangapur | OALSNAW529   | 16-02-2020                        |
| 318  | Nabarangapur | OALSNAW530   | 01-02-2020                        |
| 319  | Nabarangapur | OALSNAW532   | 31-01-2020                        |
| 320  | Nabarangapur | OALSNAW630   | 29-11-2023                        |
| 321  | Nabarangapur | OALSNAW631   | 29-11-2023                        |
| 322  | Nayagarh     | OALSNAY210   | 07-04-2020                        |
| 323  | Nayagarh     | OALSNAY217   | 29-01-2020                        |
| 324  | Nayagarh     | OALSNAY470   | 22-12-2019                        |
| 325  | Nayagarh     | OALSNAY472   | 19-02-2020                        |
| 326  | Nayagarh     | OALSNAY473   | 17-12-2019                        |
| 327  | Nayagarh     | OALSNAY474   | 11-04-2020                        |
| 328  | Nayagarh     | OALSNAY475   | 23-12-2019                        |
| 329  | Nayagarh     | OALSNAY476   | 11-04-2020                        |
| 330  | Nayagarh     | OALSNAY477   | 07-01-2020                        |
| 331  | Nayagarh     | OALSNAY478   | 17-02-2020                        |
| 332  | Nayagarh     | OALSNAY557   | 11-02-2020                        |
| 333  | Nuapada      | OALSNUA184   | 15-04-2021                        |
| 334  | Nuapada      | OALSNUA230   | 15-05-2020                        |
| 335  | Nuapada      | OALSNUA533   | 19-03-2020                        |
| 336  | Nuapada      | OALSNUA534   | 20-03-2020                        |
| 337  | Nuapada      | OALSNUA535   | 19-03-2020                        |
| 338  | Nuapada      | OALSNUA536   | 17-04-2020                        |
| 339  | Nuapada      | OALSNUA537   | 17-02-2020                        |
| 340  | Nuapada      | OALSNUA635   | 25-11-2023                        |
| 341  | Puri         | OALSPUR110   | 07-01-2020                        |
| 342  | Puri         | OALSPUR111   | 08-12-2019                        |
| 343  | Puri         | OALSPUR112   | 13-03-2020                        |
| 344  | Puri         | OALSPUR246   | 29-04-2020                        |
| 345  | Puri         | OALSPUR247   | 16-03-2020                        |
| 346  | Puri         | OALSPUR248   | 01-05-2020                        |
| 347  | Puri         | OALSPUR249   | 09-02-2020                        |
| 348  | Puri         | OALSPUR250   | 22-03-2020                        |
| 349  | Puri         | OALSPUR690   | 02-01-2021                        |
| 350  | Puri         | OALSPUR692   | 02-01-2021                        |
| 351  | Puri         | OALSPUR693   | 02-01-2021                        |
| 352  | Puri         | OALSPUR729   | 01-01-2021                        |
| 353  | Puri         | OALSPUR730   | 01-01-2021                        |
| 354  | Rayagada     | OALSRAY120   | 21-04-2020                        |
| 355  | Rayagada     | OALSRAY121   | 11-02-2020                        |
| 356  | Rayagada     | OALSRAY162   | 26-04-2021                        |
| 357  | Rayagada     | OALSRAY241   | 07-03-2020                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District   | Ambulance No | Date of Induction/<br>Replacement |
|------|------------|--------------|-----------------------------------|
| 358  | Rayagada   | OALSRAY278   | 09-12-2019                        |
| 359  | Rayagada   | OALSRAY279   | 07-01-2020                        |
| 360  | Rayagada   | OALSRAY282   | 19-04-2020                        |
| 361  | Rayagada   | OALSRAY283   | 10-02-2020                        |
| 362  | Rayagada   | OALSRAY286   | 10-02-2020                        |
| 363  | Rayagada   | OALSRAY287   | 21-02-2020                        |
| 364  | Rayagada   | OALSRAY288   | 12-03-2020                        |
| 365  | Rayagada   | OALSRAY289   | 09-02-2020                        |
| 366  | Rayagada   | OALSRAY290   | 27-01-2020                        |
| 367  | Rayagada   | OALSRAY440   | 21-04-2020                        |
| 368  | Sambalpur  | OALSSAM144   | 07-01-2020                        |
| 369  | Sambalpur  | OALSSAM145   | 14-02-2020                        |
| 370  | Sambalpur  | OALSSAM167   | 16-04-2021                        |
| 371  | Sambalpur  | OALSSAM168   | 16-04-2021                        |
| 372  | Sambalpur  | OALSSAM377   | 03-04-2020                        |
| 373  | Sambalpur  | OALSSAM378   | 22-02-2020                        |
| 374  | Sambalpur  | OALSSAM379   | 18-12-2019                        |
| 375  | Sambalpur  | OALSSAM380   | 18-02-2020                        |
| 376  | Sambalpur  | OALSSAM381   | 30-03-2020                        |
| 377  | Sambalpur  | OALSSAM382   | 18-12-2019                        |
| 378  | Sambalpur  | OALSSAM383   | 01-04-2020                        |
| 379  | Sambalpur  | OALSSAM384   | 26-01-2020                        |
| 380  | Sambalpur  | OALSSAM738   | 02-01-2021                        |
| 381  | Subarnapur | OALSSUB180   | 15-04-2021                        |
| 382  | Subarnapur | OALSSUB317   | 08-12-2019                        |
| 383  | Subarnapur | OALSSUB543   | 21-04-2020                        |
| 384  | Subarnapur | OALSSUB544   | 19-05-2020                        |
| 385  | Subarnapur | OALSSUB545   | 03-05-2020                        |
| 386  | Subarnapur | OALSSUB546   | 23-05-2020                        |
| 387  | Subarnapur | OALSSUB548   | 25-03-2020                        |
| 388  | Subarnapur | OALSSUB549   | 25-03-2020                        |
| 389  | Subarnapur | OALSSUB651   | 05-10-2023                        |
| 390  | Sundargarh | OALSSUN146   | 13-04-2020                        |
| 391  | Sundargarh | OALSSUN147   | 27-05-2020                        |
| 392  | Sundargarh | OALSSUN148   | 13-04-2020                        |
| 393  | Sundargarh | OALSSUN149   | 28-05-2020                        |
| 394  | Sundargarh | OALSSUN157   | 15-04-2021                        |
| 395  | Sundargarh | OALSSUN158   | 16-04-2021                        |
| 396  | Sundargarh | OALSSUN386   | 26-12-2019                        |
| 397  | Sundargarh | OALSSUN387   | 13-04-2020                        |
| 398  | Sundargarh | OALSSUN388   | 20-12-2019                        |
| 399  | Sundargarh | OALSSUN390   | 18-12-2019                        |
| 400  | Sundargarh | OALSSUN391   | 28-01-2020                        |
| 401  | Sundargarh | OALSSUN393   | 17-02-2020                        |
| 402  | Sundargarh | OALSSUN394   | 27-03-2020                        |
| 403  | Sundargarh | OALSSUN395   | 29-03-2020                        |
| 404  | Sundargarh | OALSSUN396   | 11-01-2020                        |
| 405  | Sundargarh | OALSSUN397   | 29-03-2020                        |
| 406  | Sundargarh | OALSSUN398   | 29-03-2020                        |
| 407  | Sundargarh | OALSSUN400   | 11-02-2020                        |
| 408  | Sundargarh | OALSSUN401   | 18-12-2019                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District   | Ambulance No | Date of Induction/<br>Replacement |
|------|------------|--------------|-----------------------------------|
| 409  | Sundargarh | OALSSUN516   | 28-03-2020                        |
| 410  | Sundargarh | OALSSUN739   | 02-01-2021                        |
| 411  | Sundargarh | OALSSUN740   | 02-01-2021                        |
| 412  | Angul      | OBSANU305    | 02-05-2020                        |
| 413  | Angul      | OBSANU306    | 21-03-2020                        |
| 414  | Angul      | OBSANU429    | 15-04-2020                        |
| 415  | Angul      | OBSANU565    | 20-05-2023                        |
| 416  | Angul      | OBSANU566    | 20-05-2023                        |
| 417  | Angul      | OBSANU567    | 20-05-2023                        |
| 418  | Angul      | OBSANU568    | 20-05-2023                        |
| 419  | Angul      | OBSANU854    | 17-12-2023                        |
| 420  | Angul      | OBSANU855    | 25-11-2023                        |
| 421  | Angul      | OBSANU856    | 19-12-2023                        |
| 422  | Angul      | OBSANU857    | 25-11-2023                        |
| 423  | Angul      | OBSANU858    | 25-11-2023                        |
| 424  | Angul      | OBSANU859    | 06-12-2023                        |
| 425  | Angul      | OBSANU860    | 25-11-2023                        |
| 426  | Angul      | OBSANU861    | 26-11-2023                        |
| 427  | Angul      | OBSANU862    | 23-12-2023                        |
| 428  | Angul      | OBSANU863    | 11-12-2023                        |
| 429  | Balasore   | OBSBAL338    | 08-12-2019                        |
| 430  | Balasore   | OBSBAL340    | 11-04-2020                        |
| 431  | Balasore   | OBSBAL341    | 21-12-2019                        |
| 432  | Balasore   | OBSBAL343    | 27-01-2020                        |
| 433  | Balasore   | OBSBAL344    | 25-04-2020                        |
| 434  | Balasore   | OBSBAL345    | 21-03-2020                        |
| 435  | Balasore   | OBSBAL346    | 08-12-2019                        |
| 436  | Balasore   | OBSBAL347    | 14-02-2020                        |
| 437  | Balasore   | OBSBAL348    | 16-05-2020                        |
| 438  | Balasore   | OBSBAL352    | 01-02-2020                        |
| 439  | Balasore   | OBSBAL355    | 29-01-2020                        |
| 440  | Balasore   | OBSBAL356    | 08-12-2019                        |
| 441  | Balasore   | OBSBAL574    | 20-05-2023                        |
| 442  | Balasore   | OBSBAL575    | 20-05-2023                        |
| 443  | Balasore   | OBSBAL576    | 20-05-2023                        |
| 444  | Balasore   | OBSBAL577    | 20-05-2023                        |
| 445  | Balasore   | OBSBAL662    | 03-01-2021                        |
| 446  | Balasore   | OBSBAL663    | 02-01-2021                        |
| 447  | Balasore   | OBSBAL664    | 02-01-2021                        |
| 448  | Balasore   | OBSBAL665    | 03-01-2021                        |
| 449  | Balasore   | OBSBAL666    | 02-01-2021                        |
| 450  | Balasore   | OBSBAL667    | 02-01-2021                        |
| 451  | Balasore   | OBSBAL669    | 03-01-2021                        |
| 452  | Balasore   | OBSBAL671    | 02-01-2021                        |
| 453  | Balasore   | OBSBAL741    | 24-11-2023                        |
| 454  | Balasore   | OBSBAL742    | 24-11-2023                        |
| 455  | Balasore   | OBSBAL743    | 24-11-2023                        |
| 456  | Balasore   | OBSBAL744    | 24-11-2023                        |
| 457  | Balasore   | OBSBAL745    | 24-11-2023                        |
| 458  | Balasore   | OBSBAL746    | 24-11-2023                        |
| 459  | Balasore   | OBSBAL747    | 25-11-2023                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District | Ambulance No | Date of Induction/<br>Replacement |
|------|----------|--------------|-----------------------------------|
| 460  | Balasore | OBLSBAL748   | 24-11-2023                        |
| 461  | Balasore | OBLSBAL749   | 24-11-2023                        |
| 462  | Balasore | OBLSBAL750   | 24-11-2023                        |
| 463  | Balasore | OBLSBAL751   | 25-11-2023                        |
| 464  | Balasore | OBLSBAL752   | 24-11-2023                        |
| 465  | Balasore | OBLSBAL753   | 25-11-2023                        |
| 466  | Balasore | OBLSBAL754   | 24-11-2023                        |
| 467  | Balasore | OBLSBAL755   | 24-11-2023                        |
| 468  | Balasore | OBLSBAL756   | 24-11-2023                        |
| 469  | Balasore | OBLSBAL757   | 25-11-2023                        |
| 470  | Balasore | OBLSBAL758   | 25-11-2023                        |
| 471  | Balasore | OBLSBAL759   | 25-11-2023                        |
| 472  | Balasore | OBLSBAL760   | 25-11-2023                        |
| 473  | Balasore | OBLSBAL761   | 25-11-2023                        |
| 474  | Balasore | OBLSBAL762   | 24-11-2023                        |
| 475  | Bargarh  | OBLSBAR303   | 20-03-2020                        |
| 476  | Bargarh  | OBLSBAR434   | 21-05-2020                        |
| 477  | Bargarh  | OBLSBAR578   | 19-05-2023                        |
| 478  | Bargarh  | OBLSBAR579   | 19-05-2023                        |
| 479  | Bargarh  | OBLSBAR580   | 20-05-2023                        |
| 480  | Bargarh  | OBLSBAR874   | 23-11-2023                        |
| 481  | Bargarh  | OBLSBAR875   | 22-11-2023                        |
| 482  | Bargarh  | OBLSBAR876   | 22-11-2023                        |
| 483  | Bargarh  | OBLSBAR877   | 22-11-2023                        |
| 484  | Bargarh  | OBLSBAR878   | 22-11-2023                        |
| 485  | Bargarh  | OBLSBAR879   | 22-11-2023                        |
| 486  | Bargarh  | OBLSBAR880   | 22-11-2023                        |
| 487  | Bargarh  | OBLSBAR881   | 22-11-2023                        |
| 488  | Bargarh  | OBLSBAR882   | 22-11-2023                        |
| 489  | Bhadrak  | OBLSBHA222   | 22-05-2020                        |
| 490  | Bhadrak  | OBLSBHA234   | 09-02-2020                        |
| 491  | Bhadrak  | OBLSBHA240   | 23-03-2020                        |
| 492  | Bhadrak  | OBLSBHA326   | 07-03-2020                        |
| 493  | Bhadrak  | OBLSBHA328   | 13-01-2020                        |
| 494  | Bhadrak  | OBLSBHA329   | 15-02-2020                        |
| 495  | Bhadrak  | OBLSBHA332   | 20-03-2020                        |
| 496  | Bhadrak  | OBLSBHA333   | 18-12-2019                        |
| 497  | Bhadrak  | OBLSBHA334   | 20-03-2020                        |
| 498  | Bhadrak  | OBLSBHA335   | 28-01-2020                        |
| 499  | Bhadrak  | OBLSBHA336   | 13-03-2020                        |
| 500  | Bhadrak  | OBLSBHA337   | 02-04-2020                        |
| 501  | Bhadrak  | OBLSBHA585   | 20-05-2023                        |
| 502  | Bhadrak  | OBLSBHA586   | 19-05-2023                        |
| 503  | Bhadrak  | OBLSBHA587   | 19-05-2023                        |
| 504  | Bhadrak  | OBLSBHA823   | 25-11-2023                        |
| 505  | Bhadrak  | OBLSBHA824   | 29-11-2023                        |
| 506  | Bhadrak  | OBLSBHA825   | 24-11-2023                        |
| 507  | Bhadrak  | OBLSBHA826   | 25-11-2023                        |
| 508  | Bhadrak  | OBLSBHA827   | 27-11-2023                        |
| 509  | Bhadrak  | OBLSBHA828   | 28-11-2023                        |
| 510  | Bhadrak  | OBLSBHA829   | 27-11-2023                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District  | Ambulance No | Date of Induction/<br>Replacement |
|------|-----------|--------------|-----------------------------------|
| 511  | Bhadrak   | OBLSBHA830   | 28-11-2023                        |
| 512  | Bhadrak   | OBLSBHA831   | 25-11-2023                        |
| 513  | Bhadrak   | OBLSBHA832   | 25-11-2023                        |
| 514  | Bhadrak   | OBLSBHA833   | 28-11-2023                        |
| 515  | Bolangir  | OBLSBOL385   | 19-12-2019                        |
| 516  | Bolangir  | OBLSBOL569   | 05-10-2023                        |
| 517  | Bolangir  | OBLSBOL571   | 06-10-2023                        |
| 518  | Bolangir  | OBLSBOL572   | 06-10-2023                        |
| 519  | Bolangir  | OBLSBOL573   | 05-10-2023                        |
| 520  | Bolangir  | OBLSBOL798   | 24-11-2023                        |
| 521  | Bolangir  | OBLSBOL799   | 23-11-2023                        |
| 522  | Bolangir  | OBLSBOL800   | 23-11-2023                        |
| 523  | Bolangir  | OBLSBOL801   | 25-11-2023                        |
| 524  | Bolangir  | OBLSBOL802   | 24-11-2023                        |
| 525  | Bolangir  | OBLSBOL803   | 23-11-2023                        |
| 526  | Bolangir  | OBLSBOL804   | 24-11-2023                        |
| 527  | Bolangir  | OBLSBOL805   | 23-11-2023                        |
| 528  | Bolangir  | OBLSBOL806   | 23-11-2023                        |
| 529  | Bolangir  | OBLSBOL807   | 24-11-2023                        |
| 530  | Bolangir  | OBLSBOL808   | 24-11-2023                        |
| 531  | Bolangir  | OBLSBOL809   | 25-11-2023                        |
| 532  | Bolangir  | OBLSBOL810   | 23-11-2023                        |
| 533  | Boudh     | OBLSBOU541   | 22-04-2020                        |
| 534  | Boudh     | OBLSBOU581   | 07-10-2023                        |
| 535  | Boudh     | OBLSBOU582   | 05-10-2023                        |
| 536  | Boudh     | OBLSBOU583   | 06-10-2023                        |
| 537  | Boudh     | OBLSBOU584   | 05-10-2023                        |
| 538  | Boudh     | OBLSBOU957   | 28-11-2023                        |
| 539  | Boudh     | OBLSBOU958   | 26-11-2023                        |
| 540  | Boudh     | OBLSBOU959   | 28-11-2023                        |
| 541  | Boudh     | OBLSBOU960   | 26-11-2023                        |
| 542  | Cuttack   | OBLSCUT226   | 21-12-2019                        |
| 543  | Cuttack   | OBLSCUT227   | 11-04-2020                        |
| 544  | Cuttack   | OBLSCUT228   | 03-04-2020                        |
| 545  | Cuttack   | OBLSCUT233   | 22-12-2019                        |
| 546  | Cuttack   | OBLSCUT236   | 27-12-2019                        |
| 547  | Cuttack   | OBLSCUT237   | 08-12-2019                        |
| 548  | Cuttack   | OBLSCUT658   | 01-01-2021                        |
| 549  | Cuttack   | OBLSCUT659   | 01-01-2021                        |
| 550  | Cuttack   | OBLSCUT660   | 01-01-2021                        |
| 551  | Cuttack   | OBLSCUT720   | 01-01-2021                        |
| 552  | Cuttack   | OBLSCUT976   | 25-11-2023                        |
| 553  | Deogarh   | OBLSDEO967   | 22-11-2023                        |
| 554  | Deogarh   | OBLSDEO968   | 23-11-2023                        |
| 555  | Deogarh   | OBLSDEO969   | 28-11-2023                        |
| 556  | Dhenkanal | OBLSDHE204   | 26-12-2019                        |
| 557  | Dhenkanal | OBLSDHE403   | 02-04-2020                        |
| 558  | Dhenkanal | OBLSDHE588   | 05-10-2023                        |
| 559  | Dhenkanal | OBLSDHE589   | 20-05-2023                        |
| 560  | Dhenkanal | OBLSDHE590   | 20-05-2023                        |
| 561  | Dhenkanal | OBLSDHE591   | 20-05-2023                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District      | Ambulance No | Date of Induction/<br>Replacement |
|------|---------------|--------------|-----------------------------------|
| 562  | Dhenkanal     | OBLSDHE899   | 27-11-2023                        |
| 563  | Dhenkanal     | OBLSDHE900   | 27-11-2023                        |
| 564  | Dhenkanal     | OBLSDHE901   | 04-12-2023                        |
| 565  | Dhenkanal     | OBLSDHE902   | 25-11-2023                        |
| 566  | Dhenkanal     | OBLSDHE903   | 12-12-2023                        |
| 567  | Dhenkanal     | OBLSDHE904   | 13-12-2023                        |
| 568  | Dhenkanal     | OBLSDHE905   | 26-11-2023                        |
| 569  | Gajapati      | OBLSGAJ970   | 24-11-2023                        |
| 570  | Gajapati      | OBLSGAJ971   | 28-11-2023                        |
| 571  | Gajapati      | OBLSGAJ972   | 25-11-2023                        |
| 572  | Ganjam        | OBLSGAN257   | 01-04-2020                        |
| 573  | Ganjam        | OBLSGAN258   | 07-01-2020                        |
| 574  | Ganjam        | OBLSGAN262   | 21-03-2020                        |
| 575  | Ganjam        | OBLSGAN263   | 08-01-2020                        |
| 576  | Ganjam        | OBLSGAN266   | 10-02-2020                        |
| 577  | Ganjam        | OBLSGAN269   | 26-01-2020                        |
| 578  | Ganjam        | OBLSGAN270   | 22-05-2020                        |
| 579  | Ganjam        | OBLSGAN272   | 15-05-2020                        |
| 580  | Ganjam        | OBLSGAN281   | 21-05-2020                        |
| 581  | Ganjam        | OBLSGAN702   | 03-01-2021                        |
| 582  | Ganjam        | OBLSGAN703   | 03-01-2021                        |
| 583  | Ganjam        | OBLSGAN726   | 02-01-2021                        |
| 584  | Ganjam        | OBLSGAN834   | 25-11-2023                        |
| 585  | Ganjam        | OBLSGAN835   | 24-11-2023                        |
| 586  | Ganjam        | OBLSGAN836   | 25-11-2023                        |
| 587  | Ganjam        | OBLSGAN837   | 24-11-2023                        |
| 588  | Ganjam        | OBLSGAN838   | 07-01-2024                        |
| 589  | Ganjam        | OBLSGAN839   | 10-02-2024                        |
| 590  | Ganjam        | OBLSGAN840   | 13-12-2023                        |
| 591  | Ganjam        | OBLSGAN841   | 24-11-2023                        |
| 592  | Ganjam        | OBLSGAN842   | 26-11-2023                        |
| 593  | Ganjam        | OBLSGAN843   | 25-11-2023                        |
| 594  | Jagatsinghpur | OBLSJAG447   | 20-03-2020                        |
| 595  | Jagatsinghpur | OBLSJAG449   | 17-02-2020                        |
| 596  | Jagatsinghpur | OBLSJAG698   | 04-01-2021                        |
| 597  | Jagatsinghpur | OBLSJAG973   | 25-11-2023                        |
| 598  | Jagatsinghpur | OBLSJAG974   | 25-11-2023                        |
| 599  | Jajpur        | OBLSJAJ312   | 13-02-2020                        |
| 600  | Jajpur        | OBLSJAJ313   | 18-12-2019                        |
| 601  | Jajpur        | OBLSJAJ315   | 23-03-2020                        |
| 602  | Jajpur        | OBLSJAJ319   | 19-02-2020                        |
| 603  | Jajpur        | OBLSJAJ320   | 23-03-2020                        |
| 604  | Jajpur        | OBLSJAJ322   | 22-03-2020                        |
| 605  | Jajpur        | OBLSJAJ323   | 24-03-2020                        |
| 606  | Jajpur        | OBLSJAJ593   | 25-11-2023                        |
| 607  | Jajpur        | OBLSJAJ678   | 01-01-2021                        |
| 608  | Jajpur        | OBLSJAJ679   | 02-01-2021                        |
| 609  | Jajpur        | OBLSJAJ680   | 01-01-2021                        |
| 610  | Jajpur        | OBLSJAJ892   | 25-11-2023                        |
| 611  | Jajpur        | OBLSJAJ893   | 26-11-2023                        |
| 612  | Jajpur        | OBLSJAJ894   | 25-11-2023                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District   | Ambulance No | Date of Induction/<br>Replacement |
|------|------------|--------------|-----------------------------------|
| 613  | Jajpur     | OBSJAJ895    | 01-12-2023                        |
| 614  | Jajpur     | OBSJAJ896    | 25-11-2023                        |
| 615  | Jajpur     | OBSJAJ897    | 25-11-2023                        |
| 616  | Jajpur     | OBSJAJ898    | 04-12-2023                        |
| 617  | Jharsuguda | OBSJHA520    | 26-04-2020                        |
| 618  | Jharsuguda | OBSJHA964    | 22-11-2023                        |
| 619  | Jharsuguda | OBSJHA965    | 23-11-2023                        |
| 620  | Jharsuguda | OBSJHA966    | 23-11-2023                        |
| 621  | Kalahandi  | OBSKAL285    | 17-03-2020                        |
| 622  | Kalahandi  | OBSKAL459    | 23-04-2020                        |
| 623  | Kalahandi  | OBSKAL466    | 31-01-2020                        |
| 624  | Kalahandi  | OBSKAL594    | 06-10-2023                        |
| 625  | Kalahandi  | OBSKAL595    | 10-12-2023                        |
| 626  | Kalahandi  | OBSKAL596    | 25-11-2023                        |
| 627  | Kalahandi  | OBSKAL597    | 26-11-2023                        |
| 628  | Kalahandi  | OBSKAL598    | 06-10-2023                        |
| 629  | Kalahandi  | OBSKAL844    | 22-11-2023                        |
| 630  | Kalahandi  | OBSKAL845    | 22-11-2023                        |
| 631  | Kalahandi  | OBSKAL846    | 21-11-2023                        |
| 632  | Kalahandi  | OBSKAL847    | 22-11-2023                        |
| 633  | Kalahandi  | OBSKAL848    | 21-11-2023                        |
| 634  | Kalahandi  | OBSKAL849    | 22-11-2023                        |
| 635  | Kalahandi  | OBSKAL850    | 22-11-2023                        |
| 636  | Kalahandi  | OBSKAL851    | 22-11-2023                        |
| 637  | Kalahandi  | OBSKAL852    | 23-11-2023                        |
| 638  | Kalahandi  | OBSKAL853    | 22-11-2023                        |
| 639  | Kandhamal  | OBSKAN927    | 21-11-2023                        |
| 640  | Kandhamal  | OBSKAN928    | 25-11-2023                        |
| 641  | Kandhamal  | OBSKAN929    | 21-11-2023                        |
| 642  | Kandhamal  | OBSKAN930    | 21-11-2023                        |
| 643  | Kandhamal  | OBSKAN931    | 21-11-2023                        |
| 644  | Kandhamal  | OBSKAN932    | 21-11-2023                        |
| 645  | Kandhamal  | OBSKAN933    | 21-11-2023                        |
| 646  | Kendrapada | OBSKEN483    | 19-04-2020                        |
| 647  | Kendrapada | OBSKEN484    | 10-01-2020                        |
| 648  | Kendrapada | OBSKEN487    | 12-03-2020                        |
| 649  | Kendrapada | OBSKEN488    | 10-01-2020                        |
| 650  | Kendrapada | OBSKEN492    | 23-05-2020                        |
| 651  | Kendrapada | OBSKEN604    | 25-11-2023                        |
| 652  | Kendrapada | OBSKEN940    | 30-11-2023                        |
| 653  | Kendrapada | OBSKEN941    | 26-11-2023                        |
| 654  | Kendrapada | OBSKEN942    | 26-11-2023                        |
| 655  | Kendrapada | OBSKEN943    | 28-11-2023                        |
| 656  | Kendrapada | OBSKEN944    | 25-11-2023                        |
| 657  | Kendrapada | OBSKEN945    | 24-11-2023                        |
| 658  | Keonjhar   | OBSKEO206    | 02-04-2020                        |
| 659  | Keonjhar   | OBSKEO207    | 03-04-2020                        |
| 660  | Keonjhar   | OBSKEO208    | 08-03-2020                        |
| 661  | Keonjhar   | OBSKEO411    | 11-02-2020                        |
| 662  | Keonjhar   | OBSKEO412    | 22-12-2019                        |
| 663  | Keonjhar   | OBSKEO414    | 20-02-2020                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District | Ambulance No | Date of Induction/<br>Replacement |
|------|----------|--------------|-----------------------------------|
| 664  | Keonjhar | OBSKEO416    | 25-01-2020                        |
| 665  | Keonjhar | OBSKEO422    | 14-03-2020                        |
| 666  | Keonjhar | OBSKEO605    | 25-11-2023                        |
| 667  | Keonjhar | OBSKEO606    | 26-11-2023                        |
| 668  | Keonjhar | OBSKEO607    | 25-11-2023                        |
| 669  | Keonjhar | OBSKEO608    | 12-10-2018                        |
| 670  | Keonjhar | OBSKEO609    | 25-11-2023                        |
| 671  | Keonjhar | OBSKEO610    | 25-11-2023                        |
| 672  | Keonjhar | OBSKEO784    | 26-11-2023                        |
| 673  | Keonjhar | OBSKEO785    | 24-11-2023                        |
| 674  | Keonjhar | OBSKEO786    | 24-11-2023                        |
| 675  | Keonjhar | OBSKEO787    | 25-11-2023                        |
| 676  | Keonjhar | OBSKEO788    | 23-11-2023                        |
| 677  | Keonjhar | OBSKEO789    | 24-11-2023                        |
| 678  | Keonjhar | OBSKEO790    | 24-11-2023                        |
| 679  | Keonjhar | OBSKEO791    | 24-11-2023                        |
| 680  | Keonjhar | OBSKEO792    | 25-11-2023                        |
| 681  | Keonjhar | OBSKEO793    | 24-11-2023                        |
| 682  | Keonjhar | OBSKEO794    | 25-11-2023                        |
| 683  | Keonjhar | OBSKEO795    | 24-11-2023                        |
| 684  | Keonjhar | OBSKEO796    | 24-11-2023                        |
| 685  | Keonjhar | OBSKEO797    | 25-11-2023                        |
| 686  | Khordha  | OBSKHU213    | 14-03-2020                        |
| 687  | Khordha  | OBSKHU214    | 19-02-2020                        |
| 688  | Khordha  | OBSKHU216    | 06-04-2020                        |
| 689  | Khordha  | OBSKHU683    | 01-01-2021                        |
| 690  | Khordha  | OBSKHU687    | 01-01-2021                        |
| 691  | Khordha  | OBSKHU688    | 01-01-2021                        |
| 692  | Khordha  | OBSKHU706    | 01-01-2021                        |
| 693  | Khordha  | OBSKHU709    | 02-01-2021                        |
| 694  | Khordha  | OBSKHU711    | 01-01-2021                        |
| 695  | Khordha  | OBSKHU713    | 01-01-2021                        |
| 696  | Khordha  | OBSKHU714    | 01-01-2021                        |
| 697  | Khordha  | OBSKHU715    | 24-01-2021                        |
| 698  | Khordha  | OBSKHU716    | 02-01-2021                        |
| 699  | Khordha  | OBSKHU717    | 02-01-2021                        |
| 700  | Khordha  | OBSKHU719    | 02-01-2021                        |
| 701  | Khordha  | OBSKHU724    | 01-01-2021                        |
| 702  | Khordha  | OBSKHU725    | 01-01-2021                        |
| 703  | Khordha  | OBSKHU975    | 24-11-2023                        |
| 704  | Koraput  | OBSKOR291    | 21-04-2020                        |
| 705  | Koraput  | OBSKOR531    | 27-12-2019                        |
| 706  | Koraput  | OBSKOR611    | 25-11-2023                        |
| 707  | Koraput  | OBSKOR612    | 25-11-2023                        |
| 708  | Koraput  | OBSKOR613    | 25-11-2023                        |
| 709  | Koraput  | OBSKOR614    | 25-11-2023                        |
| 710  | Koraput  | OBSKOR615    | 25-11-2023                        |
| 711  | Koraput  | OBSKOR811    | 24-11-2023                        |
| 712  | Koraput  | OBSKOR812    | 25-11-2023                        |
| 713  | Koraput  | OBSKOR813    | 24-11-2023                        |
| 714  | Koraput  | OBSKOR814    | 26-11-2023                        |



**Date of induction and replacement of EMAS Ambulances**

| SINo | District     | Ambulance No | Date of Induction/<br>Replacement |
|------|--------------|--------------|-----------------------------------|
| 715  | Koraput      | OBLSKOR815   | 24-11-2023                        |
| 716  | Koraput      | OBLSKOR816   | 24-11-2023                        |
| 717  | Koraput      | OBLSKOR817   | 24-11-2023                        |
| 718  | Koraput      | OBLSKOR818   | 25-11-2023                        |
| 719  | Koraput      | OBLSKOR819   | 24-11-2023                        |
| 720  | Koraput      | OBLSKOR820   | 26-11-2023                        |
| 721  | Koraput      | OBLSKOR821   | 25-11-2023                        |
| 722  | Koraput      | OBLSKOR822   | 27-11-2023                        |
| 723  | Malkangiri   | OBLSMAL297   | 07-05-2020                        |
| 724  | Malkangiri   | OBLSMAL934   | 23-11-2023                        |
| 725  | Malkangiri   | OBLSMAL935   | 23-11-2023                        |
| 726  | Malkangiri   | OBLSMAL936   | 23-11-2023                        |
| 727  | Malkangiri   | OBLSMAL937   | 23-11-2023                        |
| 728  | Malkangiri   | OBLSMAL938   | 24-11-2023                        |
| 729  | Malkangiri   | OBLSMAL939   | 23-11-2023                        |
| 730  | Mayurbhanj   | OBLSMAY357   | 26-04-2020                        |
| 731  | Mayurbhanj   | OBLSMAY362   | 08-12-2019                        |
| 732  | Mayurbhanj   | OBLSMAY370   | 04-05-2020                        |
| 733  | Mayurbhanj   | OBLSMAY375   | 08-02-2020                        |
| 734  | Mayurbhanj   | OBLSMAY621   | 26-11-2023                        |
| 735  | Mayurbhanj   | OBLSMAY623   | 25-11-2023                        |
| 736  | Mayurbhanj   | OBLSMAY624   | 11-10-2018                        |
| 737  | Mayurbhanj   | OBLSMAY625   | 11-10-2018                        |
| 738  | Mayurbhanj   | OBLSMAY626   | 25-11-2023                        |
| 739  | Mayurbhanj   | OBLSMAY628   | 11-10-2018                        |
| 740  | Mayurbhanj   | OBLSMAY763   | 25-11-2023                        |
| 741  | Mayurbhanj   | OBLSMAY764   | 24-11-2023                        |
| 742  | Mayurbhanj   | OBLSMAY765   | 25-11-2023                        |
| 743  | Mayurbhanj   | OBLSMAY766   | 24-11-2023                        |
| 744  | Mayurbhanj   | OBLSMAY767   | 24-11-2023                        |
| 745  | Mayurbhanj   | OBLSMAY768   | 24-11-2023                        |
| 746  | Mayurbhanj   | OBLSMAY769   | 24-11-2023                        |
| 747  | Mayurbhanj   | OBLSMAY770   | 25-11-2023                        |
| 748  | Mayurbhanj   | OBLSMAY771   | 27-11-2023                        |
| 749  | Mayurbhanj   | OBLSMAY772   | 24-11-2023                        |
| 750  | Mayurbhanj   | OBLSMAY773   | 24-11-2023                        |
| 751  | Mayurbhanj   | OBLSMAY774   | 24-11-2023                        |
| 752  | Mayurbhanj   | OBLSMAY775   | 25-11-2023                        |
| 753  | Mayurbhanj   | OBLSMAY776   | 25-11-2023                        |
| 754  | Mayurbhanj   | OBLSMAY777   | 25-11-2023                        |
| 755  | Mayurbhanj   | OBLSMAY778   | 24-11-2023                        |
| 756  | Mayurbhanj   | OBLSMAY779   | 24-11-2023                        |
| 757  | Mayurbhanj   | OBLSMAY780   | 24-11-2023                        |
| 758  | Mayurbhanj   | OBLSMAY781   | 24-11-2023                        |
| 759  | Mayurbhanj   | OBLSMAY782   | 25-11-2023                        |
| 760  | Mayurbhanj   | OBLSMAY783   | 25-11-2023                        |
| 761  | Nabarangapur | OBLSNAW223   | 28-05-2020                        |
| 762  | Nabarangapur | OBLSNAW296   | 02-01-2020                        |
| 763  | Nabarangapur | OBLSNAW524   | 14-02-2020                        |
| 764  | Nabarangapur | OBLSNAW629   | 28-11-2023                        |
| 765  | Nabarangapur | OBLSNAW906   | 24-11-2023                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District     | Ambulance No | Date of Induction/<br>Replacement |
|------|--------------|--------------|-----------------------------------|
| 766  | Nabarangapur | OBLSNAW907   | 25-11-2023                        |
| 767  | Nabarangapur | OBLSNAW908   | 25-11-2023                        |
| 768  | Nabarangapur | OBLSNAW909   | 24-11-2023                        |
| 769  | Nabarangapur | OBLSNAW910   | 24-11-2023                        |
| 770  | Nabarangapur | OBLSNAW911   | 25-11-2023                        |
| 771  | Nabarangapur | OBLSNAW912   | 24-11-2023                        |
| 772  | Nayagarh     | OBLSNAY471   | 11-03-2020                        |
| 773  | Nayagarh     | OBLSNAY632   | 25-11-2023                        |
| 774  | Nayagarh     | OBLSNAY633   | 06-10-2023                        |
| 775  | Nayagarh     | OBLSNAY634   | 05-10-2023                        |
| 776  | Nayagarh     | OBLSNAY952   | 24-11-2023                        |
| 777  | Nayagarh     | OBLSNAY953   | 24-11-2023                        |
| 778  | Nayagarh     | OBLSNAY954   | 24-11-2023                        |
| 779  | Nayagarh     | OBLSNAY955   | 23-11-2023                        |
| 780  | Nayagarh     | OBLSNAY956   | 24-11-2023                        |
| 781  | Nuapada      | OBLSNUA538   | 19-03-2020                        |
| 782  | Nuapada      | OBLSNUA636   | 11-10-2018                        |
| 783  | Nuapada      | OBLSNUA637   | 25-11-2023                        |
| 784  | Nuapada      | OBLSNUA946   | 22-11-2023                        |
| 785  | Nuapada      | OBLSNUA947   | 21-11-2023                        |
| 786  | Nuapada      | OBLSNUA948   | 21-11-2023                        |
| 787  | Nuapada      | OBLSNUA949   | 21-11-2023                        |
| 788  | Nuapada      | OBLSNUA950   | 22-11-2023                        |
| 789  | Nuapada      | OBLSNUA951   | 22-11-2023                        |
| 790  | Puri         | OBLSPUR242   | 03-04-2020                        |
| 791  | Puri         | OBLSPUR244   | 15-03-2020                        |
| 792  | Puri         | OBLSPUR245   | 08-02-2020                        |
| 793  | Puri         | OBLSPUR251   | 17-02-2020                        |
| 794  | Puri         | OBLSPUR252   | 30-01-2020                        |
| 795  | Puri         | OBLSPUR253   | 25-12-2019                        |
| 796  | Puri         | OBLSPUR481   | 25-04-2020                        |
| 797  | Puri         | OBLSPUR638   | 20-05-2023                        |
| 798  | Puri         | OBLSPUR639   | 19-05-2023                        |
| 799  | Puri         | OBLSPUR640   | 19-05-2023                        |
| 800  | Puri         | OBLSPUR691   | 02-01-2021                        |
| 801  | Puri         | OBLSPUR694   | 02-01-2021                        |
| 802  | Puri         | OBLSPUR695   | 02-01-2021                        |
| 803  | Puri         | OBLSPUR696   | 03-01-2021                        |
| 804  | Puri         | OBLSPUR961   | 25-11-2023                        |
| 805  | Puri         | OBLSPUR962   | 25-11-2023                        |
| 806  | Puri         | OBLSPUR963   | 25-11-2023                        |
| 807  | Rayagada     | OBLSRAY284   | 23-03-2020                        |
| 808  | Rayagada     | OBLSRAY641   | 26-11-2023                        |
| 809  | Rayagada     | OBLSRAY642   | 26-11-2023                        |
| 810  | Rayagada     | OBLSRAY643   | 26-11-2023                        |
| 811  | Rayagada     | OBLSRAY644   | 26-11-2023                        |
| 812  | Rayagada     | OBLSRAY645   | 26-11-2023                        |
| 813  | Rayagada     | OBLSRAY913   | 22-12-2023                        |
| 814  | Rayagada     | OBLSRAY914   | 03-12-2023                        |
| 815  | Rayagada     | OBLSRAY915   | 24-11-2023                        |
| 816  | Rayagada     | OBLSRAY916   | 03-12-2023                        |

**Date of induction and replacement of EMAS Ambulances**

| SINo | District   | Ambulance No | Date of Induction/<br>Replacement |
|------|------------|--------------|-----------------------------------|
| 817  | Rayagada   | OBLSRAY917   | 11-12-2023                        |
| 818  | Rayagada   | OBLSRAY918   | 27-11-2023                        |
| 819  | Rayagada   | OBLSRAY919   | 24-11-2023                        |
| 820  | Sambalpur  | OBLSSAM646   | 05-10-2023                        |
| 821  | Sambalpur  | OBLSSAM647   | 05-10-2023                        |
| 822  | Sambalpur  | OBLSSAM648   | 05-10-2023                        |
| 823  | Sambalpur  | OBLSSAM649   | 06-10-2023                        |
| 824  | Sambalpur  | OBLSSAM650   | 05-10-2023                        |
| 825  | Sambalpur  | OBLSSAM737   | 02-01-2021                        |
| 826  | Sambalpur  | OBLSSAM864   | 24-11-2023                        |
| 827  | Sambalpur  | OBLSSAM865   | 22-11-2023                        |
| 828  | Sambalpur  | OBLSSAM866   | 23-11-2023                        |
| 829  | Sambalpur  | OBLSSAM867   | 23-11-2023                        |
| 830  | Sambalpur  | OBLSSAM868   | 23-11-2023                        |
| 831  | Sambalpur  | OBLSSAM869   | 23-11-2023                        |
| 832  | Sambalpur  | OBLSSAM870   | 22-11-2023                        |
| 833  | Sambalpur  | OBLSSAM871   | 22-11-2023                        |
| 834  | Sambalpur  | OBLSSAM872   | 23-11-2023                        |
| 835  | Sambalpur  | OBLSSAM873   | 23-11-2023                        |
| 836  | Subarnapur | OBLSSUB407   | 27-12-2019                        |
| 837  | Subarnapur | OBLSSUB920   | 25-11-2023                        |
| 838  | Subarnapur | OBLSSUB921   | 24-11-2023                        |
| 839  | Subarnapur | OBLSSUB922   | 24-11-2023                        |
| 840  | Subarnapur | OBLSSUB923   | 25-11-2023                        |
| 841  | Subarnapur | OBLSSUB924   | 25-11-2023                        |
| 842  | Subarnapur | OBLSSUB925   | 26-11-2023                        |
| 843  | Subarnapur | OBLSSUB926   | 27-11-2023                        |
| 844  | Sundargarh | OBLSSUN389   | 28-01-2020                        |
| 845  | Sundargarh | OBLSSUN392   | 04-05-2020                        |
| 846  | Sundargarh | OBLSSUN570   | 05-10-2023                        |
| 847  | Sundargarh | OBLSSUN652   | 19-05-2023                        |
| 848  | Sundargarh | OBLSSUN653   | 19-05-2023                        |
| 849  | Sundargarh | OBLSSUN654   | 20-05-2023                        |
| 850  | Sundargarh | OBLSSUN655   | 20-05-2023                        |
| 851  | Sundargarh | OBLSSUN656   | 06-10-2023                        |
| 852  | Sundargarh | OBLSSUN883   | 24-11-2023                        |
| 853  | Sundargarh | OBLSSUN884   | 24-11-2023                        |
| 854  | Sundargarh | OBLSSUN885   | 06-12-2023                        |
| 855  | Sundargarh | OBLSSUN886   | 25-11-2023                        |
| 856  | Sundargarh | OBLSSUN887   | 25-11-2023                        |
| 857  | Sundargarh | OBLSSUN888   | 23-11-2023                        |
| 858  | Sundargarh | OBLSSUN889   | 24-11-2023                        |
| 859  | Sundargarh | OBLSSUN890   | 24-11-2023                        |
| 860  | Sundargarh | OBLSSUN891   | 24-11-2023                        |



Department of Health & Family Welfare,  
Government of Odisha.

## **REQUEST FOR PROPOSAL**

*For Operation and Management of Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha.*

RFP Reference No: OSH&FWS/01/2024/IPTHHS-II

Date: 30/01/2024

## Table of Contents

|   |    |
|---|----|
| DISCLAIMER .....  | 1  |
| NOTICE INVITING PROPOSAL .....                                    | 2  |
| DEFINITIONS.....  | 3  |
| 1. INSTRUCTIONS TO PARTICIPANTS .....                             | 7  |
| 1.1 Scope of Proposal .....                                       | 7  |
| 1.2 Eligibility Criteria .....                                    | 7  |
| 1.3 Signing and Submission of Proposal .....                      | 9  |
| 1.4 Preparation of Proposal.....                                  | 10 |
| 1.5 Number of Proposals.....                                      | 13 |
| 1.6 Change in Composition of the Consortium .....                 | 13 |
| 1.7 Validity of Proposals.....                                    | 14 |
| 1.8 Cost of Proposal.....   | 14 |
| 1.9 Acknowledgement by Participants .....                         | 14 |
| 1.10 Language.....  | 14 |
| 1.11 Proposal Due Date .....                                      | 15 |
| 1.12 Pre-Proposal (Pre-Bid) Conference .....                      | 15 |
| 1.13 RFP Opening.....   | 15 |
| 2. TERMS OF REFERENCE .....                                       | 16 |
| 2.1 Background.....   | 16 |
| 2.2 Details of Services and Coverage .....                        | 18 |
| 2.3 Scope of Work .....   | 26 |
| 2.4 Expected Output.....  | 29 |
| 2.5 Service Provider’s Responsibilities .....                     | 30 |
| 2.6 State Government Responsibilities:.....                       | 39 |
| 2.7 Period of Engagement (Duration of the Contract).....          | 41 |
| 2.8 Schedule of Implementation of Services .....                  | 41 |
| 2.9 Procurement .....   | 42 |
| 2.10 Means of Finance.....  | 43 |
| 2.11 Financing of the Project:.....                               | 44 |
| 2.12 Investment and Ownership: .....                              | 45 |
| 2.13 Earnest Money Deposit (EMD) & Performance Security .....     | 45 |
| 2.14 Operational/ Performance Parameter and Penalty Clauses.....  | 46 |
| 2.15 Performance Standards and Standard Operating Procedures..... | 55 |
| 2.16 Monitoring and Evaluation .....                              | 60 |
| 2.17 Termination /Suspension of Agreement .....                   | 61 |

|      |   |     |
|------|---|-----|
| 2.18 | Modifications .....   | 62  |
| 2.19 | Saving Clauses .....  | 62  |
| 2.20 | Force Majeure .....   | 63  |
| 2.21 | Settlement of Dispute.....                                      | 64  |
| 2.22 | Arbitration.....  | 64  |
| 2.23 | Right to Accept and Reject any Proposal. ....                   | 64  |
| 2.24 | Award of Contract and Agreement .....                           | 64  |
| 2.25 | Commencement of Service .....                                   | 65  |
| 2.26 | Jurisdiction of Court .....                                     | 65  |
| 3.   | CRITERIA FOR EVALUATION .....                                   | 65  |
| 3.1  | Evaluation of Technical Proposals.....                          | 65  |
| 3.2  | Evaluation of Financial Proposal: .....                         | 68  |
| 3.3  | Short-listing and Selection.....                                | 68  |
|      | ANNEXURES .....   | 70  |
|      | ANNEXURE 1: ORGANISATION PROFILE .....                          | 71  |
|      | ANNEXURE 2: APPLICATION FORMAT.....                             | 73  |
|      | ANNEXURE 3: ACKNOWLEDGEMENT AND FINANCIAL PROPOSAL .....        | 74  |
|      | ANNEXURE 4: SCHEDULE OF RATES .....                             | 75  |
|      | ANNEXURE 5: AGREEMENT.....                                      | 77  |
|      | ANNEXURE 6: TECHNICAL SPECIFICATIONS (AMBULANCE) .....          | 85  |
|      | ANNEXURE 7: FORMAT FOR COVERING LETTER .....                    | 104 |
|      | ANNEXURE- 8: POWER OF ATTORNEY .....                            | 105 |
|      | ANNEXURE- 9: POWER OF ATTORNEY FOR LEAD MEMBER.....             | 106 |
|      | ANNEXURE- 10: FORMAT FOR AFFIDAVIT .....                        | 107 |
|      | ANNEXURE- 11: LETTER OF EXECLUSIVITY .....                      | 108 |
|      | ANNEXURE- 12: ANTI COLLUSION CERTIFICATE .....                  | 109 |
|      | ANNEXURE-13: DETAILS OF EXISTING ASSETS UNDER THE PROJECT ..... | 110 |
|      | ANNEXURE-14: FORMAT OF BANK GUARANTEE FOR EMD.....              | 180 |
|      | ANNEXURE-15: BANK GUARANTEE FORMAT FOR PERFORMANCE SECURITY ... | 182 |
|      | ANNEXURE-16: FORMAT FOR PRE-BID QUERIES .....                   | 184 |
|      | ANNEXURE-17: CV FORTMAT FOR KEY PERSONNEL .....                 | 185 |
|      | ANNEXURE-18: LIST OF MINIMUM ATTRIBUTES TO BE CAPTURED .....    | 186 |
|      | ANNEXURE-19: FORMAT FOR TURNOVER CERTIFICATE .....              | 188 |

## DISCLAIMER

The information contained in this Request for Proposal (RFP) document or subsequently provided to participating parties, whether verbally or in documentary form by or on behalf of the Department of Health & Family Welfare (DoHF&W), Govt. of Odisha, or any of their employees or advisors, is in conformity with the terms and conditions set out in this RFP document and any other terms and conditions subject to which such information is provided. This RFP document is not an agreement and is not an offer or invitation by the DoHF&W, GoO or its representatives to any other party and it does not create any legal right in favor of any participant(s). The purpose of this RFP document is to provide interested parties the required information to understand and assess the requirement and prepare a detailed Proposal. This RFP document does not purport to contain all the information each participant may require. This RFP document may not be appropriate for all participants, and it is not possible for the DoHF&W, GoO, their employees, or advisors to consider the investment objectives, financial situation and particular needs of each party who reads or uses this RFP document. Certain participants may have a better knowledge of the proposed service than others. Each participant should conduct its own investigations and analysis and should check the accuracy, reliability, and completeness of the information in this RFP document and obtain independent advice from appropriate sources. DoHF&W, GoO, its employees, and advisors make no representation or warranty and shall incur no liability under any law, statute, rules, or regulations as to the accuracy, reliability, or completeness of the RFP document. DoHF&W, GoO may in its absolute discretion, but without being under any obligation to do so, update, amend or supplement the information in this RFP document.

**NOTICE INVITING PROPOSAL**  
**Mission Director, National Health Mission (NHM)**  
**DEPARTMENT OF HEALTH & FAMILY WELFARE, GOVERNMENT OF ODISHA**  
**ANNEX BUILDING, SIHFW, UNIT-8, BHUBANESWAR-751012**  
 Phone : 91-674-2392479/80, E-mail: missiondirector@nic.in

RFP No. OSH&amp;FWS/01/2024/IPTHHS -II

Dated: 30/01/2024

**PROPOSALS ARE INVITED FROM ELIGIBLE PARTIES BY THE UNDERSIGNED FOR SELECTION A SUITABLE AGENCY TO OPERATE AND MANAGE "INTEGRATED PATIENT TRANSPORT AND HEALTH HELPLINE SERVICE (PHASE-II) IN THE STATE UNDER DEPARTMENT OF HEALTH & FAMILY WELFARE, GOVERNMENT OF ODISHA.**

|   |   |  |
|---|---|--|
| 1 | Period of Availability of RFP Document  | From <b>30/01/2024 to 11/03/2024</b><br>(Downloadable from website: ( <a href="http://www.nhmodisha.gov.in">www.nhmodisha.gov.in</a> & <a href="http://health.odisha.gov.in">http://health.odisha.gov.in</a> )<br>Document is available only on above website, no physical availability of document for selling.   |
| 2 | Date, Time, and Venue of Pre-Proposal Conference                                  | <b>Date: 06/02/2024</b><br><b>Time: 11.00 Hrs., Place: NHM Conference Hall</b>   |
| 3 | Processing Fee  | <b>Rs 20,000.00 (Including GST)</b>  |
| 4 | Earnest Money Deposit (EMD)/Bid-Security  | <b>Rs 1,00,00,000.00 (Rupees One Crore Only)</b>   |
| 5 | Last date for submission of Proposal ( <b>Tentative</b> )                         | <b>Date: 11/03/2024</b><br><b>Time: 5.30 P.M.</b><br><b>Address: The Mission Director, National Health Mission (NHM), Annex Building of SHI&amp;FW, Nayapalli, Unit-8, Bhubaneswar-751012 (Odisha)</b><br><b><i>(Proposals shall be received through Speed Post/ Registered post / Courier only)</i></b>   |
| 6 | Date, time, and place of opening of Proposal & Presentation. ( <b>Tentative</b> ) | <b>a) Technical Proposal (Part A &amp; Part B) opening on 12/03/2024 at 11.00 Hrs.</b><br><b>b) Date of Presentation &amp; opening Financial Proposal (Part C) shall be communicated separately to the technically eligible bidders.</b><br><b>c) The proposals shall be opened at NHM Conference Hall, Mission Directorate, Annex Building of SIH&amp;FW, Nayapalli, Unit-8, Bhubaneswar, Pin-751012 Odisha</b> |

**SD/-**  
**Mission Director**  
**National Health Mission**  
**DoH&FW, Govt. of Odisha**



## DEFINITIONS

1. **“24x7 RTS”** is a 24x7 Referral Transport Service of Government under National Ambulance Service and managed through a centralized Call Centre. The vehicles take pregnant women and newborn/infant child including NRC children to nearest Government Health Facility for deliveries/treatment. The service can be availed by the beneficiary anywhere in the State free of cost dialing a toll free three-digit telephone number i.e., “108”. Popularly known as “108-Janani Express”
2. **“Agreement”** shall mean the contract between the Government of Odisha represented by the Commissioner-cum-Secretary, Govt. of Odisha, Health & Family Welfare Department (hereinafter referred to as "State Government" which expression shall include its administrators, successors, and assignees) and the winning participant (herein under referred as “Service Provider”) in accordance with the provisions of this RFP.
3. **“Authority”** means the Procuring Authority that has the financial power under Delegation of Financial Power Rules to carry out this procurement.
4. **“Applicant”** refer to the sole or consortium participant who has participated in the procurement process by submitting the response/proposal in accordance with the provisions of this RFP.
5. **“Participating Consortium” or “Consortium”** shall refer to a group of entities that has collectively submitted the response in accordance with the provisions of this RFP.
6. **“Chartered Accountant”** shall mean a person practicing in India or a firm whereof all the partners practicing in India as a Chartered Accountant(s) within the meaning of the Chartered Accountants Act, 1949.
7. **“Company”** shall mean a body incorporated in India under the Company’s Act 2013 or earlier Act.
8. **“Conflict of Interest”** A participant may be in a Conflict of Interest with one or more participants in the same procurement process under this RFP if they have a relationship with each other, directly or indirectly through a common company / entity, that puts them in a position to have access to information about or influence the proposal/offer of another participant.
9. **“CPI (IW)”** is Consumer Price Index Industrial Workers released by Labour Bureau, Government of India.
10. **“Department”** means Department of Health & Family Welfare, Government of Odisha; the Procuring Department.

11. **“Effective Date”** shall mean the date of signing of agreement by both the parties.
12. **“Emergency Medical Ambulance Service (EMAS)”** is a 24 x 7 Emergency Medical Response Service of the Government under National Ambulance Service (NAS) to ensure timely and appropriate medical attention in case of medical emergency. This service is available free of cost to any one in a situation of medical emergency by dialing a toll free three-digit telephone number “108”. Popularly known as “108 Ambulance”.
13. **“IPTHHS”** means Integrated Patient Transport and Health Helpline Service, and which is combination of all four services i.e., EMAS (108), Boat Ambulance, 24x7 RTS (JE) and 104 Health Helpline (including Grievance Redressal). IPTHHS to be operated as an integrated service through one centralized call center situated at Bhubaneswar.
14. **“ERC”** is Emergency Response Centre and may also be called centralized call-centre, which receives the call from public (who requires ambulance/health advisory services). The ERC shall screen all the calls received and shall decide whether the call is for EMAS-108 Ambulance, Referral Transport Service (108-Janani Express) or it is for health advisory and accordingly either dispatch the ambulance/vehicle to attend the user call or forward it to health helpline as per developed dispatch protocol.
15. **“Financially Evaluated Participants”** shall mean the participating entity which has been evaluated for the satisfaction of the financial requirement set forth herein in the RFP.
16. **“Force Majeure conditions”** means any event or circumstance which is beyond the reasonable direct or indirect control and without the fault or negligence of the Agency (i.e., Service Provider) and which results in Agency’s inability, notwithstanding its reasonable best efforts, to perform its obligations in whole or in part and may include rebellion, mutiny, civil unrest, riot, strike, fire, explosion, flood, cyclone, lightening, earthquake, epidemic, act of foreign enemy, war or other forces, ionizing radiation or contamination, Government action, inaction or restrictions or an act of God or other similar causes.
17. **“Foreign Company”** any entity that has incorporated outside India and happens to have a place of business in India either physically through any other agent or via electronic or digital means. Or business activities are conducted by the entity in any other manner.
18. **“Government”** means Government of Odisha represented by the Commissioner-cum-Secretary to Government, Department of Health & Family Welfare of Government of Odisha.
19. **“GPS”** means Global Positioning System device for track and trace of all vehicles under the IPTHS. Every GPS device used under IPTHS should be satellite connected with at least one month data back up with biometric attendance, fixed to vehicles, web application with customized reports and additional feature, if any. Wherever word GPS

is mentioned, it shall have specifications as defined above.

20. **“Health Helpline Service”** is a call centre-based grievance redressal and health advice helpline to identify, classify, register, escalate and track complaints/grievances relating to government health facilities and services in the state for its timely redressal and to provide timely and appropriate health related information and advice to the public through a toll free three-digit telephone number “104”.
21. **“Holding Company”** in relation to one or more other companies, means a company of which such companies are subsidiary companies.
22. **“JSSK”** is Janani Shishu Surksha Karyakram under which Janani Express (JE) vehicles are run and managed in all districts of Odisha. The Janani vehicles take pregnant women and newborn/infant child to nearest government health facility for deliveries/treatment and drop them back to their homes, if required.
23. **“Lead Member of the Consortium” or “Lead Member”**: There shall be only one Lead Member in the participating Consortium and cannot be changed till 1 year of the commencement of the agreement/ effective date and thereafter with the prior approval of the Tender Inviting Authority.
24. **“Letter of Intent” or “LOI”** shall mean the letter to be issued by the designated Authority, to the Successful Participant(s) for Operation and management of IPTHS (Phase-II).
25. **“Limited Liability Partnership” or “LLP”** shall mean a firm governed by Limited Liability Partnership Act 2008.
26. **“Member in a Consortium” or “Member”** shall mean each entity in a Consortium.
27. **“NAS”** represents National Ambulance Service. Both 108-EMAS and 108-JE are coming under NSA.
28. **“Partnership firm”** shall mean a firm registered with the Income Tax and evidenced by a Partnership Deed.
29. **“Project Company”** shall mean the company incorporated by the consortium participant as per the Indian laws exclusively for the project.
30. **“Project Facilities”** means any facility created for dedicated operation and management of the project such as ERC shall be one of such Project Facility.
31. **“Proprietorship firm”** shall mean whose owner is an Individual.
32. **“Proposal”** it shall mean the Technical Proposal and Financial Proposal submitted by the

Participant, in response to this RFP, in accordance with the terms and conditions hereof. This is also called as “Bid”.

33. **“Participants”** it shall mean the parties participating in the selection process in response to the RFP by submitting their proposals. It could be Registered Society or trust, Proprietorship firm, Partnership firm (Registered), LLP or Consortium firms submitting the proposal. They are also called as “Bidders”.
34. **“Procuring Authority”** means The Secretary to Government, Department of Health and Family Welfare, Odisha. Called the Authority.
35. **“PIA”** means Proposal Inviting Authority who is Mission Director, National Health Mission, Odisha.
36. **“Registered Society”** shall mean a Society registered under the Society Act 1860 or any other state act as well as registered under the section 12A of Income Tax Act, 1961.
37. **“RFP”** shall mean this Request for Proposal along with all formats and RFP Project Documents attached hereto and shall include any modifications, amendments alterations or clarifications thereto.
38. **“Subsidiary Company” or “Subsidiary”** in relation to any other company (that is to say the holding company), means a company in which the holding company –
  - (i) Controls the composition of Board of Directors: or
  - (ii) Exercise or controls more than one-half of the total share capital.
39. **“Selected Participant(s) or Successful Participant(s) or Service Provider”** shall mean the participant(s) selected by the procuring Authority, pursuant to this RFP to set up the project and operate a professionally managed “Integrated Ambulance and health help line service” as per the terms of the RFP Project Documents, and to whom a Letter of Intent has been issued.
40. **“OSHFWS”** means Odisha State Health & Family Welfare Society, represented by Mission Director, National Health Mission, Bhubaneswar.
41. **“Statutory Auditor”** shall mean the auditor appointed under the provisions of the Companies Act, 2013 or under the provisions of any other applicable governing law.
42. **“TIA”** means Tender Inviting Authority who is Mission Director, National Health Mission, Odisha.

# 1. INSTRUCTIONS TO PARTICIPANTS

## 1.1 Scope of Proposal

- 1.1.1 Detailed description of the objectives, scope of services, deliverables and other requirements relating to integration, operation, and maintenance of 108 Emergency Medical Ambulance Service (including Boat Ambulance), 24x7 Referral Transport Service (i.e.,108-Janani Express (JE) under JSSK) and Health Helpline Services (including Grievance Redressal) are specified in this RFP along with the manner in which the proposals are to be prepared and submitted by participating Firms. Eligibility criteria, evaluation and selection method and other terms and conditions are also given for the understanding of all intended participants.
- 1.1.2 The Service Provider shall be selected based on the evaluation of the proposals submitted (by the participants) by the evaluation committee duly appointed by the Authority, in the manner as specified in this RFP. Participants shall be deemed to have understood and agreed that no explanation or justification for any aspect of the selection process will be given and the decisions of the Department shall be final and binding.
- 1.1.3 The participating firms (i.e., applicants) shall submit its Proposal in the form and manner specified in this RFP. The Financial Proposal (Part C) should be submitted in the format as specified in **Annexure-3 and Annexure-4** for acknowledgement of RFP terms and schedule of price respectively. Upon selection, the winning participant shall be required to enter into an Agreement with the Department in the form as specified at **Annexure 5**.

## 1.2 Eligibility Criteria

- 1.2.1 The participant can either be a single entity, a joint venture company or consortium of entities formed for this purpose with a valid memorandum of understanding (MoU) duly executed. The participant(s) can either be a Partnership Firm, LLP, Company, Society, or a Trust fulfilling following conditions for being eligible to apply.
- 1.2.2 Should have minimum **five years** of experience as on the last date of bid submission in successful operation and management of at least a fleet of **700 Ambulances**<sup>1</sup> including at least 500 (five hundred) EMAS (i.e., ALS/BLS), with computer telephony integration and ability to log calls with GIS based GPRS integrated vehicle monitoring system.
- 1.2.3 Bidder should have experience of running at least one 50 (fifty) seater call centre in a single location exclusively for operation and management of ambulance service for at least 1 year.

---

<sup>1</sup> Ambulances shall EMAS (ALS/BLS), Janani Express and exclude MMU/MHU.

- 1.2.4 Should have at least average annual turnover of Rs. 300.00 crores during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 & 2022-23) or Rs. 200.00 crores of average annual turnover in the similar line of activities (i.e., Ambulance and Health Helpline Service) during last five completed financial years (i.e., 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23). Bidder must submit audited Statement of Accounts and Turnover Certificate duly certified by Chartered Accountant. If the Statement of Account of a bidder for the FY 2022-23 is not audited as on the date of submission of Bid, then the bidder is allowed to submit **provisional** Statement of Accounts for the financial year 2022-23 duly certified by the Auditor/Chartered Accountant for the purpose of turnover.
- 1.2.5 The participating entity (i) should not be insolvent, in receivership, bankrupt or being wound up (ii) not having its affairs administered by a court or a judicial officer (iii) not having its business activities suspended and (iv) must not be subject of legal proceedings for any of the foregoing reason.
- 1.2.6 The participating entity and their directors, partners and officers should not have been convicted of any criminal offence related to their professional conduct or the making of false statements or misrepresentations as to their qualifications to enter a procurement contract within a period of **three years** preceding the commencement of the procurement process.
- 1.2.7 The participating entity should not have been blacklisted or otherwise disqualified pursuant to any debarment proceedings by any Central or State Government, Local Government or Public Sector Undertaking in India and which is for the time being in force.

**Explanation:**

*(i) In case of a consortium participant/applicant, following provisions shall be applicable:*

- a) *There should be a formal agreement between the consortium members accepting several and joint responsibility for implementation of the project, reference of the Lead member and percentage of holding of each member in the consortium should be specifically mentioned.*
- b) *The maximum permissible members in the consortium are 3 (three) with minimum share of 25% for each partner in the consortium.*
- c) *For minimum eligibility criteria with respect to turnover (i.e., 1.2.4), the turnover of the lead member only shall only be taken into consideration.*
- d) *The lead member of the consortium shall be an entity registered/ incorporated in India (as on the date of submission of proposal) and shall have highest share in the consortium. A foreign company (a company not registered in India) can*

*participate as lead member only through its 100% subsidiary company registered in India.*

*(ii) The eligibility criteria with respect to insolvency, debarment, blacklisting and legal proceedings in Para 1.2.5, 1.2.6 and 1.2.7 above shall be applicable for all the members of consortium participant.*

*(iii) Each participating entity is required to furnish adequate documentary evidence in support of its compliance to eligibility criteria along with the proposal.*

### 1.3 Signing and Submission of Proposal

1.3.1 The proposal shall be submitted in three parts -

- (i) Part A – Key Submissions,
- (ii) Part B – Technical Proposal
- (iii) Part C- Financial Proposal

1.3.2 The Proposal shall be typed or written in indelible ink and shall be signed by the authorized representative of the applicant. In case the applicant is a consortium of two or more firms the proposal shall be signed by the duly authorized signatory of the lead member of the consortium and shall be legally binding on all the members of the Consortium. The proposals shall contain the information required for each of the member of the Consortium.

- (i) Power of Attorney for signing of proposal: The participating entity should submit a Power of Attorney as per the format at **Annexure-8** authorizing the signatory of the proposal to commit on its behalf.
- (ii) Power of Attorney for Lead Members of Consortium: In case the participant is a Consortium, the members thereof should furnish a Power of Attorney in favor of the Lead Member in the format at **Annexure-9**

1.3.3 Any interlineations, erasures or overwriting shall be valid only if the same is found initialed or signed by the authorized signatory to the bid, prior to opening of the same. **However, no interlineations, erasures or overwriting are allowed in the Financial Proposal.**

1.3.4 The proposal shall be prepared in the manner as detailed in following paras. The bidder shall ensure that the pages are serially numbered with indexing and duly signed by the bidder or the authorized signatory. The proposal should be received through courier, speed post or registered post. Proposals received after the due date and time of submission shall be liable for rejection.

## 1.4 Preparation of Proposal

1.4.1 The Key- Submissions (Part A), Technical Proposal (Part B) and Financial Proposal (Part C) must be inserted in separate sealed envelopes, along with applicant's name and address in the left-hand corner of the envelope and super scribed in the following manner.

- (i) **Part-A** – Key-Submissions for “**Operation and Management of Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha**”.
- (ii) **Part-B**- Technical Proposal for “**Operation and Management of Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha**”.
- (iii) **Part-C** - Financial Proposal for “**Operation and Management of Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha**”.

1.4.2 All three envelopes i.e., envelope for Part-A, Part-B and Part-C must be packed in a separate sealed outer cover and clearly super scribed with the following:

- (i) Proposal for “**OPERATION AND MANAGEMENT OF INTEGRATED PATIENT TRANSPORT AND HEALTH HELPLINE SERVICE (PHASE-II) IN ODISHA**”.
- (ii) The Name and Address of the entity submitting the proposal shall be mentioned in the left-hand corner of the outer envelope.

1.4.3 The inner and outer envelopes shall be addressed to **Mission Director** at the following address:

**National Health Mission (NHM)  
Annex Building, SIH&FW, Unit-8, Bhubaneswar-751012, Odisha**

*If the outer envelope is not sealed and marked as mentioned above, then Authority (TIA) will assume no responsibility for the tender's misplacement or premature opening. Telex, cable or facsimile tenders will be rejected.*

### 1.4.4 Content of the Proposal

#### 1.4.4.1 PART-A (Key-Submission)

This part of the proposal i.e., Part A (Key-Submissions) shall contain following documents.

- 1) Covering Letter cum Project Undertakings as per **Annexure-7**
- 2) A non-refundable amount of **Rs. 20,000.00** in shape of demand draft or pay order from any scheduled commercial bank drawn in favor of Mission Director, NHM, payable at Bhubaneswar towards non-refundable **Processing Fee**.
- 3) Documentary evidence with respect to the eligibility criteria given under Para 1.2



of this RFP.

- 4) Documentary evidence with respect to similar work experience (as per para 1.2.2) shall include self-attested copies of the work orders or the contracts along with “Letter of Satisfaction” from the Clients clearly indicating the number of ambulances successfully operated, size of call centre for ambulance operation and duration of operation, etc. Documentary evidence with respect to turnover shall include audited statement of accounts, turnover certificate (as per **Annexure-19**).
- 5) Declaration (as per **Annexure-10**) with respect to debarment, blacklisting and conflict of interest.
- 6) Self-attested photocopies of Permanent Account Number (PAN), GST Registration Certificate and Income Tax Return and Acknowledgement copy for last 2 years.
- 7) Earnest Money Deposit (EMD) amount of **Rs.1.00,00,000/-** (Rupees One Crore only) in shape of Demand Draft/ Bankers Cheque/Fixed Deposit Receipt/ Bank Guarantee issued from any scheduled commercial bank operating in India drawn in favor of **Mission Director, NHM, Odisha Payable at Bhubaneswar**. The validity of EMD in form of BG shall be for not less than 180 days from the date of Bid opening (i.e., *BG should remain valid at least up to 12 /09/2024*)

#### **1.4.4.2 PART-B (Technical Proposal)**

The Bidders are requested to submit a detailed technical proposal with respect to the operation, and management of Emergency Medical Ambulance Services (popularly known as 108 Ambulance), Boat Ambulances, 24x7 Referral Transport Service (popularly known as 108 Janani Express) and Health Advice Helpline (popularly known as 104 Health Helpline). The Technical Proposal shall contain following documents:

- 1) Duly filled up Organisation Profile, Application Form (as per **Annexure 1 & 2**)
- 2) Proposed organizational structure and Curriculum Vitae (CV) of key personnel’s to be involved in the implementation and operation of the project. Format for CV is given in **Annexure -17**.
- 3) Details of manpower (positions and reporting structure) to be engaged at each level (i.e., field operation, call centre operation and project management) and their role and responsibility.
- 4) Approach, Methodology and Manpower Planning for operation, and

management of all existing services with proposed modification/value addition ***through a single integrated call center*** situated in Bhubaneswar.

- 5) Detailed implementation plans to operate above services through one centralized integrated call center under a single contract.
- 6) Detailed plan and strategy for performance monitoring and evaluation, quality assurance and internal control.
- 7) Power of Attorney authorizing the signatory for signing the proposal on behalf of the Proposer/Bidder as per **Annexure-8**.
- 8) In case of consortium, copy of consortium agreement or MoU clearly indicating the share of each member in the consortium and Power of attorney for signing of application by the lead member as per **Annexure-9**.
- 9) Letter of Exclusivity (in case of application by Consortium) as per **Annexure-11**.
- 10) Letter of Declaration (Anti Collusion Certificate) mentioning that the applicant/consortium will not collude with the other applicants as per **Annexure-12**.
- 11) Affidavit certifying that none of the Entity / Promoter(s)/ Directors/ Partner(s)/ member of the consortium are currently Blacklisted as per **Annexure-10**.
- 12) A copy of the RFP document sealed and signed in all pages by the participant accepting all its terms and conditions.
- 13) Any other details the participant may like to include in the proposal.

#### **1.4.4.3 PART-C (Financial Proposal)**

- 1) The applicant must submit the Financial Proposal using Form specified in **Annexure 3 & 4** with proper signature and seal of the applicant or duly authorized signatory.
- 2) In case of **EMAS (ALS & BLS)**, the Agency (Service Provider) shall be paid on per kilometer rate (i.e., per ambulance per kilometer basis) as quoted in the Financial Proposal towards operational expenditure of ALS and BLS, respectively, for the actual period of services rendered.
- 3) Similarly, in case of 24x7 RTS (108 JE), Service Provider shall be paid on kilometer run basis for the actual period of services renders at the rate as quoted in the Financial Proposal for operation and maintenance of each referral Ambulance.
- 4) In case of Health Helpline (104) Service the Service Provider shall be paid on seat per shift per month basis. (*Example: if the Service Provider dedicates 15 seats in a single shift in the centralized call center for Health Helpline Services to*

*attend grievance redressal and health advice function, then the payment shall be for 15 units at the contracted rate.)*

- 5) In case of **Boat Ambulance**, the service provider shall be paid on per month rate as offered in the financial proposal towards operation and maintenance of each boat ambulances.
- 6) Payment shall be made only against actual operation (distance covered to render service).
- 7) The price (contract price) shall remain firm for initial 12 months of successful operation for all four Services including EMAS-108, 24x7 RTS (108-JE), Boat Ambulance & Health Helpline Service. **However, in case of 24x7 RTS(JE), 95% deployment of vehicles shall be considered as full implementation for the purpose of price increment.** Thereafter, the price increment shall be allowed for the first time on 13<sup>th</sup> month, from the date of taking over of the complete operation (all four services) and thereafter on annual basis on 25<sup>th</sup>, 37<sup>th</sup> and finally on 49<sup>th</sup> month. The changes in annual CPI in preceding 12 (twelve) months from the month of revision shall be taken into consideration for calculation of annual price increment percentage<sup>2</sup>. Price increment shall be applicable on prospective basis only.
- 8) In case of any discrepancy between figures and words in the financial proposal, the one described in words shall be adopted.
- 9) The same person signing the RFP shall sign the financial proposal also.
- 10) No interlineation or overwriting is allowed in the financial proposals.

**Note:**

*Billing shall be for the period the ambulance remains operational to attend the emergency call. No payment shall be made for the period the ambulance remains off-road or out of operation.*

## 1.5 Number of Proposals

One participating entity is eligible to submit only one proposal in response to this RFP. An entity participation as single entity or as a member of a Consortium shall not be entitled to submit another proposal either as a single entity or as a member of a Consortium of entities. If a single person is holding controlling right in one or more entities, then only one of these entities is entitled to participate.

## 1.6 Change in Composition of the Consortium

Acceptance of any change in composition of the consortium bidder during the currency of the contract would be at the sole discretion of the Authority. However,

---

<sup>2</sup> If there is delay or time lag in the publication of the CPI and CPI for immediately preceding month(s) from the month of increment is not available, then CPI of preceding 12 months available as on the month of increment calculation shall be considered.

any change in composition of the consortium during the tendering process shall disqualify the bidder.

### **1.7 Validity of Proposals**

The Proposal shall remain valid for **180** days after the date of its opening. Any Proposal, which is valid for a shorter period, shall be rejected as non-responsive.

### **1.8 Cost of Proposal**

The Applicants shall be responsible for all the costs associated with the preparation of their Proposals and their participation in this selection process. Authority will neither be responsible nor in any way liable for such costs, regardless of the conduct or outcome of the selection process.

### **1.9 Acknowledgement by Participants**

1.9.1 It shall be deemed that by submitting the Proposal, the Participant has: -

- (i) Made a complete and careful examination of the RFP;
- (ii) Received all relevant information requested from Authority;
- (iii) Acknowledged and accepted the risk of inadequacy, error or mistake in the information provided in the RFP or furnished by or on behalf of the Authority or relating to any of the matters stated in the RFP Document;
- (iv) Satisfied itself about all matters, things and information, necessary and required for submitting an informed Proposal and performance of all of its obligations there under;
- (v) Acknowledged that it does not have a Conflict of Interest; and
- (vi) Agreed to make a presentation before the Procurement Committee duly constituted by the Authority;
- (vii) Agreed to be bound by the undertaking provided by it under and in terms hereof.

1.9.2 The Authority shall not be liable for any omission, mistake, or error on the part of the participating entity in respect of any of the above or on account of any matter or thing arising out of or concerning or relating to RFP or this selection process, including any error or mistake therein or in any information or data given by the Authority.

### **1.10 Language**

The Proposal with all accompanying documents (the “**Documents**”) and all communications in relation to or concerning the Selection Process shall be in English language and strictly in the forms provided in this RFP. No supporting document or

printed literature shall be submitted with the Proposal unless specifically asked for and in case any of these Documents is in another language, it must be accompanied by an accurate translation of the relevant passages in English, in which case, for all purposes of interpretation of the Proposal, the translation in English shall prevail.

### 1.11 Proposal Due Date

Proposal filled in all respect must reach at the address, time and date as specified through Speed / Regd. Post/Courier. If the specified date for the submission of proposal is declared as a holiday at office of the inviting Authority, the Proposals will be received up to the appointed time on the next working day.

### 1.12 Pre-Proposal (Pre-Bid) Conference

1.12.1 Pre-Proposal Conference of the intended participants shall be convened at NHM Conference Hall, NHM Annex Building, SHIFW, Unit-8, Bhubaneswar- 751012 (Odisha) on the date and time as specified in the Notice Inviting Proposal (NIP), given in the beginning of this RFP.

1.12.2 During Pre-Proposal Conference, the participating entities are free to seek clarifications and make suggestions for consideration of the Authority. The Authority shall endeavor to provide clarifications and such further information as it may, in its sole discretion, shall be considered for facilitating a fair, transparent, and competitive selection process. Prospective bidders are required to submit their queries in writing on or before the date of Pre-proposal Conference in the format as per **Annexure-16**.

1.12.3 Any amendment or clarifications to queries or otherwise, arising out of pre-proposal conference, shall be uploaded on [www.nhmodisha.gov.in](http://www.nhmodisha.gov.in) and <http://health.odisha.gov.in> No public or separate communication shall be sent to participants in this regard.

### 1.13 RFP Opening

1.13.1 Proposal Inviting Authority (PIA) or the Committee duly constituted by it will open all Proposals, in the presence of Participants or their authorized representatives who choose to attend, at the place, date and time as mentioned In the Notice Inviting Proposal (NIP), given in the beginning of this RFP.

1.13.2 The Participants' representatives who are present shall sign a register evidencing their attendance. In the event of the specified date being declared a holiday at the office of PIA, the RFPs shall be opened at the appointed time and location on the next working day.

## 2. TERMS OF REFERENCE

### 2.1 Background

2.1.1. Among the major attributes, delay in reaching to an appropriate health facility is one of the prime factors contributing to high IMR, MMR and accidental deaths. This normally happens either due to lack of readily available and affordable patient transport facility with onboard facility for pre-hospital care. Currently, under National Ambulance Service (NAS), Emergency Medical Ambulance Service (108-EMAS), 24x7 Referral Transport Service (108-Janani Express) and Boat Ambulance are operational in the State.

2.1.2 The current project that is integration of all four services and known as “Integrated Patient Transport and Health Helpline Service”. There shall be one single toll-free number (i.e., 108) for all three ambulance services. In addition, a Call Centre based Health Helpline service is also operational in the State to provide health related information and advice to public. The Health Helpline Service is availed by dialing a toll-free number (i.e., “104”) by the beneficiaries. All these services are presently operational in the State through an Agency (Service Provider) selected through an open competitive selection method.

2.1.3 The Government of Odisha has already integrated above two categories ambulance services and currently operating the same through a single centralized call center and single toll-free number i.e., “108” for attaining an overall operational efficiency and cost effectiveness. In addition, the Health Helpline Services operational through a toll-free number “104” is also housed in the same Call-Centre facility at Bhubaneswar. All these ambulances (both 108 EMAS and 108 JE) have identical branding/stickering.

2.1.4 The purpose of this RFP is to invite proposal from eligible parties to select most suitable of them to operate and manage all four services including Health Helpline, EMAS (108), Boat Ambulance and 24x7 Referral Transport Service (108-JE) in an integrated manner.

### 2.1.5 About Ongoing Services

#### (a) Emergency Medical Ambulance Service (108)

Emergency Medical Ambulance Services (EMAS), popularly known as 108-ambulance service, was launched in the year 2013 in Odisha. The project is being currently managed by an Agency (private partner) for second term, under a five-year contract, selected through an open competitive process. All capital expenditure (CAPEX) is borne

by the Government of Odisha. Capital Expenditure (CAPEX) includes ambulance, its refurbishment & equipment cost, establishment cost of Call-Centre, hardware and software required to run the services. Operational expenditure (OPEX) is currently being reimbursed on kilometer run basis at the contracted rate (per KM basis). Operational expenditure includes staff salary (incl. of PPF, medical, leaves etc.), staff recruitment and training, fuel cost, tyre puncture/ replacement cost, vehicle maintenance & repair, telephone, travel, software license fee, insurance, etc.

The project is presently operational with **449** Basic Life Support (BLS) Ambulances and **411** Advance Life Support (ALS) Ambulances deployed strategically across the State of Odisha. The entire operation is managed through the centralized call center situated at 7<sup>th</sup> Floor, IDCO Tower, Bhubaneswar. GPS (with biometrics) has been installed in all ambulances.

Detailed technical specifications and all other relevant data about the services could be collected from the office of PIA.

**(b) Boat Ambulances:** Presently **Six Boat Ambulances** are operational in four riverine districts.

**(c) 24x7 Referral Transport Service (RTS):**

This Referral Transport Service and Health Helpline Service as part of the Integrated Patient Transport & Health Helpline Service are being operated and managed by the same Service Provider through the same Centralized Call-Centre situated at 7<sup>th</sup> Floor, IDCO Tower, Bhubaneswar.

As per the current contract the Agency is paid on kilometer-run basis for the RTS at contracted rate like Emergency Medical Ambulance Service

In case of Referral Transport Service, Government bears no other cost, whatsoever, other than the payment towards kilometer run basis. The Agency (Service Provider) manages both CAPEX and OPEX out of the agreed amount. Government does not have any capital investment. Presently 500 such ambulances are operational in all 30 districts of the State. Government may decide to increase number of vehicles as per the requirement.

Detailed technical specifications and all other relevant data about the services could be collected from the office of PIA.

**(d) Centralised Cell-Centre for IPTHHS**

All existing hardware and software (right to use only) and data in backup media shall be handed over to the incoming service provider, as is where is basis. Any additional

hardware such as IP-PABX, furniture, computers, products having inbuilt software, etc., if required additionally for the Call-Centre, shall be provided by the Department as part of CAPEX) and which shall be procured by the Service Provider only after due approval from Government. The existing integrated call centre is of 150 seaters including Health Helpline service.

Present workload of the Centralised call Centre is given as below:

| S. No | Particulars                              | EMAS & RTS | HHS  |
|-------|--|------------|------|
| 1     | Average number of Incoming Calls per day | 11893      | 572  |
| 2.    | Average Number of Outgoing Calls per day | 5379       | 7948 |

**(e) Health Helpline Services:**

Currently the Health Helpline Service is operational in the centralised call-centre with 40 forty) seats detailed as below:

| S. No. | Project/Scheme                        | Number of Seat & Shift   |
|--------|---------------------------------------|--|
| 1      | BSKY                                  | <b>Total 26 Seats</b><br>(1 Seat for 3 shifts/day & 25 seats for 1 shift/day)                  |
| 2      | ECD                                   | <b>Total 8 Seats</b><br>(6 seats:1 shift/day for counselor & 2 Seats: 1 shift/day for doctors) |
| 3      | <b>Other Health Helpline Services</b> | <b>Total 6 Seats</b><br>(4 Seat 3 shift/day for Counselor & 2 Seats 1 shift/day for doctors)   |

In case of HHS payment shall be made on per seat/shift basis

## 2.2 Details of Services and Coverage

### 2.2.1 Integrated Patient Transport Service (IPTS)

2.2.1.1 Government of Odisha has been running “Emergency Medical Ambulance Service”, “24x7 Referral Transport Service”, “Boat Ambulance Service” under the banner of “National Ambulance Service” vide a single toll-free number “i.e., 108” through a Centralized Call-Centre in Bhubaneswar.



2.2.1.2The coverage<sup>3</sup> of respective services shall be as below.

| S. No | Proposed Services  | Coverage & Size  |  |
|-------|--|--|--|
|       |  | (Present)  | (Proposed)   |
| 1     | <b>Emergency Medical Ambulance Service. (ALS +BLS)</b>                     | In all 30 Districts with a total 860 vehicles<br>ALS: 411<br>BLS: 449  | In all 30 Districts with a total of 860 or more Ambulances as per requirement<br>ALS: 411<br>BLS: 449  |
| 2     | <b>24x7 Referral Transport Service<sup>4</sup> for JSSK beneficiaries.</b> | In all 30 Districts with a total of 500 vehicles.  | In all 30 Districts with a total of 500 or more vehicles as per requirement.   |
| 3     | <b>Boat Ambulances in selected locations.</b>                              | Six (6) Boat Ambulances within 4 (four) riverine districts of Odisha.<br><i>Boat Ambulance is operational from Dawn to Dusk.</i> | Six (6) Boat Ambulances within 4 (four) riverine districts of Odisha.<br><i>(Kendrapada: 2 / Koraput: 1 / Malkangiri: 2 &amp; Kalahandi:1)</i><br><br>District wise detailed Operation period including the base location is given below :<br><br>1. Dist: Kalahandi- (Talnagi Base location & in Operation since : 16th Dec,2020 ) :<br><br>2. Dist: Kendrapada – (South Barakoli Ghat Base location & in Operation since 26th Feb,2019 /Guptighat Base location & in Operation since 8th Oct,2020<br><br>3. Dist: Koraput- ( |

<sup>3</sup> It may increase or decrease in future at the sole discretion of the Government.

<sup>4</sup> These vehicles shall be deployed strategically and equitably to ensure most optimal use of the services.

|  |  |  |   |
|--|--|--|---|
|  |  |  | <p>Baranguda Base location &amp; in Operation since 28<sup>th</sup> Dec,2020)</p> <p>Dist: Malkangiri ( Orapadar Base location &amp; in Operation since 11<sup>th</sup> Dec,2020)</p> |
|--|--|--|---|

**2.2.1.3 Health Problems to be addressed by IPTS (Ambulance Service)**

The Service Provider shall run all three patient transport services i.e., EMAS (ALS & BLS), Boat Ambulance and 24x7 RTS (108-Janani Express) in an integrated manner in coordination with Department and other agencies such as Police, Road Transport, Fire Service in the State smooth and efficient manner without any legal and operational complications.

The Patient Transport Services (IPTS) shall (a) provide timely pre-hospital healthcare on transit, transportation to nearest and appropriate health care facility to facilitate timely and appropriate health care, particularly in case of emergency situations relating to pregnant women, neonates, mother of neonates, infants and children in situations of serious ill health and all other health emergencies in the general population that includes natural calamities and other disasters; (b) thereby facilitate to achieve the critical Millennium Development Goals in the health sector by the State including reduction in Infant Mortality Rate, Maternal Mortality Rate, accidental death and overall reduce the vulnerability of the people to ailments/diseases by providing access to the emergency responses and helping in reduction of out of pocket expenditure of the beneficiary.

**2.2.1.4 Key Objectives of IPTS (Ambulance Service)**

- (a) Operate and manage all three Patient Transport Services in the State of Odisha through an integrated, centralized, and state of the art Call-Centre (Control Room) facility with computer telephony integration, computer aided dispatch of ambulances and ability to log calls with GIS based GPRS integrated vehicle monitoring system.
- (b) Facilitate an integrated and round the clock (24x7) comprehensive emergency health care management in the State providing transportation and care from the doorstep of the emergency victim to appropriate empanelled health care facilities/hospitals as declared by the Department from time to time.

- (c) Provide round the clock (24 x 7) transport service to JSSK beneficiaries through Referral Transport Service (108 Janani Express). Transportation facility to be provided with minimum health care to all pregnant woman/mother for delivery and check-up (**during the ANC and PNC period<sup>5</sup>**) and **treatment to infant (up to 1 year) in nearest government health facility**. Pick-up and drop-back service shall be provided to all NRC cases to children up to the age of 6 years, if referred by **ANM/RBSK/VHND/ UHND/CHO**.
- (d) Ensure access to health care for all specially for population living in locations without road connectivity surrounded by water bodies by providing. Boat Ambulances services in such locations.
- (e) Attain operational and financial efficiency by integrating all form of patient transport services and managing them centrally through an integrated Call-Centre by using a single toll-free number “i.e., 108”.
- (f) Provide transport to quality emergency care within the shortest possible time in an emergency. Ensure delivery of quality emergency care across the chain of services with a proper emergency management system. To ensure that the system is efficient and effective as far as possible by providing first class management service quality and monitoring systems to run the patient transport service. The key approach shall be:
- i) To provide ambulatory services with two levels of pre-hospital care – Advance Life Support (ALS) and Basic Life Support (BLS). Provide comprehensive Emergency Medical Services (EMS) to the people of Odisha with enhanced quality of emergency care during transportation through the introduction of models customized for the State.
  - ii) To establish a quality Emergency Medical Services optimized for the State of Odisha.
  - iii) To leverage health services to all stakeholders by a comprehensive range of services extending through pre-hospital emergency medical services and a point of first contact for Police and Fire Departments.
  - iv) To promote a collaborative environment dedicated to the pursuit of knowledge and best practices in the Ambulance Care Services and building a capacity within Department in a systematic approach.

### 2.2.2 Health Helpline Service

---

<sup>5</sup> upto 42 days from the delivery

2.2.2.1 Government has been providing the Call Centre based Grievance Redressal and Health Advice Helpline for the convenience of public. This service can be availed by any person in Odisha dialing a toll free three-digit number “104” both in Odia and Hindi language by using phone of any telecom service provider. Any person can have health related advice or register his or her grievance or feedback for the service availed in the public health institutions. The Call-Centre will act as information, advice, and referral center for various health and medical conditions. It will not be a treatment Centre.

#### 2.2.2.2 Services Covered under Health Helpline Service.

##### 1) Grievance Registering (24x7 Service):

- Receive complaints and feedback regarding deficiencies in service provided in government health Institutions and escalate the same to appropriate Authority.
- Registering and tracking of public grievances regarding the deficiencies in health care delivery, welfare schemes and entitlements on 24x7 basis.
- Real-time Grievance Redressal by establishing linkages with the heads of all the health facilities on 24x7 basis.
- Citizen’s view and suggestions with regards to improving the service delivery with respect to quality of care, safety, courtesy, and other aspects will be received and sent to the concerned department for appropriate action.

##### 2) Health Advice (24x7 Service):

- 24x7 health information for guiding the people on health-related matters like first aid, nutrition, disease prevention and common ailment.
- Medical advice including emergency medical advice.
- Information on health care service, health care facilities and diagnostic centres with the help of integrated computerized geographical mapping and database.
- Information about blood bank, blood storage centres and availability of blood.
- *Support to field health staff like ANM and ASHAs for management of emergency conditions and treatment protocol over the phone.*

##### 3) Counselling

- Counselling regarding general well-being as well as people with psychological problems e.g., adolescent health issue, Suicide prevention, Family Welfare, Nutrition HIV/AIDS

- Follow up of sample beneficiaries registered under MCTS for availing desired services in time. Special call will be made to High-Risk Pregnant Women on monthly basis & to those defaulters of services as per need.

#### 4) Health Information

- Information on health programs and health related welfare schemes related schemes implemented in Odisha. (e.g., JSY, JSSK, RMNCHA+, BSKY, ECD, etc.)
- Early Childhood Development (ECD) initiative will try to complement reach out to every pregnant mother and parents of every child upto the age of two years through ECD call centre. This ECD call centre would focus on first 1000 days of the child which consists of 270 days during pregnancy and first 730 days or two years after birth.
- Under BSKY Scheme eligible beneficiaries can avail of cashless treatment at empaneled hospitals for medical conditions including hospitalization, surgery and pre and post hospitalization expanses.
- BSKY inbound calls through 104 Health Helpline usually deals relating to common queries of the beneficiaries such as (i) What are the BSKY facilities? and How to avail that (ii) BSKY empanelled hospital lists, etc. Similarly, BSKY outbound calls through health Helpline are intended to obtain feedback from the patient/beneficiaries on the quality of services that has been provided to then under BSKY.
- Health Related information during epidemic and disasters

#### 2.2.2.3 Other Responsibilities under Health Helpline Service:

- Maintain directory of in-charges of all facilities and other stakeholder for emergency referrals, health care service availability and reporting of grievances.
- Send SMS of web address, registration number (Complaint ID) and estimated time required to resolve the grievance to complainant.
- Forward the complaint to the concerned official through an SMS/email (Call Centre) for redressal within 7 days of the complaint.
- Also send reminder SMS (automated) at least 2 days before the end of stipulated time for the redressal of unresolved grievances.
- Linkages with ASHA grievance redressal system
- Linkage with Patient Transport Service
- Grievance registration system is to have a scope of integration with other state level grievance redressal portal.
- Agency to carry out necessary modification in the complaint registration system to affect such integration.

**2.2.2.4 Priority Services to be offered round the Clock (24x7):**

Following are the priority services, which should be available round the clock:

- Redressal of real time emergency grievances
- Emergency medical Advice
- Information on Emergency health care service, health care facilities and diagnostic centre **(designated health facility only)**
- Information about blood banks, blood storage centres and availability of blood
- Emergency counselling services on psychological problems e.g., adolescent health issue, suicide prevention.
- Complain regarding female feticide and infanticide.
- Information on emergency ambulance service
- Emergency health related information during epidemic and disasters

**2.2.2.5 Activity Flow (Health Helpline Service)**

| Type of Activity                     | Actions by Client   | Actions by Health Advice Helpline (104) Staff   |
|--------------------------------------|---|---|
| <b>1. A call to help line.</b>       | <ul style="list-style-type: none"> <li>• Dial the toll-free number (eg.104 or any other number given by the state)</li> </ul>   | <ul style="list-style-type: none"> <li>• Once a call relates to a client, assess whether the type of call is related to grievance health query.</li> </ul>  |
| <b>2. Registration of grievances</b> | <ul style="list-style-type: none"> <li>• Explain the type of grievance, name of the facility/person against which grievance has been raised.</li> <li>• Inform/share details of the place / district where the deficiencies were noted / encountered</li> </ul> | <ul style="list-style-type: none"> <li>• Fill the grievance registration form available on web portal.</li> <li>• Then triage the grievances on basis of emergency.               <ul style="list-style-type: none"> <li>a) real time grievances, with focus on those with denial of services</li> <li>b) grievances relating to systemic issues, requiring higher authorities' intervention.</li> </ul> </li> <li>• For the real time grievances, resolve the grievances immediately by contacting the concerned authorities.</li> <li>• For the grievances requiring higher authorities' intervention, grievances will be directed to the concerned official through web portal, and resolution status will be put on the web portal.</li> <li>• Such grievances which are not clear</li> </ul> |

|  |  |  |
|--|--|--|
|  |  | <p>and if operator who receives cannot understand the type of grievance, the call should be forwarded to the supervisor who will note down the details and register the grievance.</p> <ul style="list-style-type: none"> <li>• Registration number and estimated time required to resolve the grievance will be communicated to the complainant.</li> <li>• Also convey the web address to the client so that he may check the status of grievance.</li> <li>• Forward the complaint to the concerned official through a SMS/mail (by call centre/automated through web portal) for redressal of unresolved grievances</li> </ul> |
| <p><b>3. If the response on the grievance is not communicated within stipulated time</b></p> | <ul style="list-style-type: none"> <li>• May ask the status of his/her grievance from toll free number by quoting registration number</li> <li>• If not satisfied, ask them to forward it to next level and enter details in the web portal</li> </ul>             | <ul style="list-style-type: none"> <li>• Irrespective of the clients call back or not to check status of complaints, all such grievances which are pending should be informed to the complainant and details of next level Authority where grievance has been forwarded e.g., district/state responsible for the redressal</li> </ul>  |
| <p><b>4. Grievances forwarded to the Authority</b></p>                                       | <ul style="list-style-type: none"> <li>• May enquire the status either through toll free number or through online/checking the web portal</li> <li>• If not satisfied, write to the State Mission Director, NHM/Secretary Health of the concerned state</li> </ul> | <ul style="list-style-type: none"> <li>• Irrespective of the clients call back or not to check status of complaints, all such grievances which are pending should be put as unresolved grievance on web portal and copy to Mission Director, NHM, Secretary Health and PS to State Minister of Health with information to the client and district</li> </ul>   |
| <p><b>5. Health query</b></p>  | <ul style="list-style-type: none"> <li>• Explain the health-related issue for</li> </ul>   | <ul style="list-style-type: none"> <li>• Note the caller’s details, address, and contact number</li> </ul>   |

|  |  |  |
|--|--|--|
|  | which information/facilitation is sought | <ul style="list-style-type: none"> <li>● Issue the registration number</li> <li>● Ask in detail about the health query and triage into <ul style="list-style-type: none"> <li>a) medical /health query</li> <li>b) health services/facility information</li> <li>c) counselling</li> <li>d) support to field level workers</li> <li>e) and others</li> </ul> </li> <li>● Address the query and if required further support connect the call to medical officer or counselor as per the assessment</li> </ul> |
|--|--|--|

## 2.3 Scope of Work

**2.3.1 Operation of Centralised Call Centre:** The Government of Odisha has an existing call centre facility at 7<sup>th</sup> Floor, IDCO Tower, and Bhubaneswar for operation of Integrated Patient Transport & Health Helpline Service (IPTHHS) in all 30 districts in the State. The existing Call-Centre infrastructure is capable of handling both Patient Transportation (Ambulance) and Grievance Redressal & Health Helpline Service in an integrated set-up.

*The interested Applicant may visit to the existing call center to have a first-hand assessment of existing facility with prior information to Tender Inviting Authority only during the working hours (10 a.m. to 5 p.m.) and on working days.*

**2.3.2** All necessary IT, communication software and hardware are there to operate and manage the project. The incoming service provider needs to assess from time to time the need for addition or upgradation of the existing infrastructure including vehicle tracking (GPS System<sup>6</sup>), call management, performance monitoring and reporting. Computer telephony integration with the ability to log calls with GIS and GPRS integrated ambulance-monitoring system should also be installed if not fitted and already. The Service Provider is required to upgrade, maintain, and run the Call-Center with adequate capacity in commensuration with workload for a smooth functioning of the project. The Government shall reimburse the CAPEX towards up gradation and expansion of the Call Centre/Control Room, as required from time to time. However, all CAPEX under the project requires prior approval of Department. Details of existing hardware/software, vehicle launching details, etc., are given at **Annexure-13**.

<sup>6</sup> GPS Device Specs: Satellite connected with at least one-month data back up with biometric attendance, fixed to vehicles, web application with customized reports and additional feature, if any.



- 2.3.3 Recruit and train qualified manpower required for operation and maintenance of all services including call centre operation, fleet management, onboard patient care, transportation and other operations or activities as per recognized norm duly approved by the Government. The Agency (incoming) shall ensure that the past performance, conduct and track record of personnel recruited for this project are clean and satisfactory. The new incoming service provider is allowed to select the staff out of the existing pool based on their good service record.
- 2.3.4 Mapping and device methodologies for strategic positioning of the ambulances with route maps, motorable points, nearest catch points in case of non-motorable locations. The Service Provider shall source this documents/ information on their own and Department shall not pay anything out of these.
- 2.3.5 In addition to above specific activities the Service Provider shall develop and implement appropriate control mechanism to ensure.
- (i) Optimal use of the capital assets including IT infrastructure and vehicles
  - (ii) Proper selection and training of human resources
  - (iii) Establish Transparent, efficient, and cost-effective procurement process.
  - (iv) Ensure continuous performance monitoring and evaluation.
- 2.3.6 The Service Provider will arrange for setting up of workshop, parking shed, rest room or any other infrastructure as per the requirement at their own cost. Wherever possible, the Authority shall provide the parking space at the premises of Government health facilities. In case of non- availability of parking space in any government building(s), service provider must make its own arrangements. Service provider shall have its own security arrangement of all vehicles and onboard equipment/tools.
- 2.3.7 The incoming Agency (Service provider) shall take over existing fleet of Ambulances (ALS and BLS) under “EMAS” and Boat Ambulances on “as is where is basis”. The EMAS ambulances (ALS & BLS) shall be replace which have run for more than 2,50,000 KM or older than 5 years<sup>7</sup>, whichever is later. The replacement cost of the vehicles, its refurbishment and equipment of capital nature, if any incurred by agency, shall be reimbursed by the Authority, upon transfer of the asset in the name of Government of Odisha and deployment of the same. The government within three months shall reimburse all eligible capital expenditure incurred by the service provider from the date of submission of invoice along with all necessary supporting documents, which is to be raised after commissioning of assets.

---

<sup>7</sup> To be calculated from the date of registration of ambulances

- 2.3.8 Deploy 500<sup>8</sup> (minimum) number of ambulances under **24x7 RTS** (i.e., 108-Janani Express) with manpower and basic amenities and operationalize it fully across the state within 3(three) months from the date of signing the Agreement. These ambulances shall operate on 24 x 7 basis. Vehicles shall be either procured or hired by the Service Provider. **Detailed specifications of the vehicles are given in Annexure -6.**
- 2.3.9 Ensure compliance of the quality parameters for all four services.
- 2.3.10 Ensure proactive use of RCH data, for example Expected Date of Delivery, to improve effectiveness of the services.
- 2.3.11 Ensure the call takers or executives in the centralized Call-Centre are trained to take calls in all three languages e.g., Odia, Hindi, and English including local dialects.
- 2.3.12 Enhance the capacity of staff deputed for the operation of Ambulances through quality training programs without any extra cost to Government. All Emergency Medical Technician (EMT) should have ALS/BLS certification from a recognized institute(s). Service Provider should also conduct regular refresher trainings of the project staff.
- 2.3.13 Establish, operate, and maintain **GPS based Automatic Vehicle Location Tracking System** for all ambulances under EMAS, 24x7 RTS and Boat Ambulance. This will include **biometric attendance and online real-time data transfer**. Additional terminal(s) and/or log in rights shall be provided by the selected Service Provider at the office of Mission Director, NHM, Bhubaneswar for continuous online monitoring by Patient Transport Cell, NHM, including facility to download voice log. In addition to biometric attendance, there should be provision for transfer of other data as and when required subject to the availability of network in the locality. The bidder may come out with technical solution to ensure maximum connectivity.
- 2.3.14 Position MBBS doctors at the Centralised Call Centre/Control Room round the clock physically to provide online consultation/advice to Emergency Medical Technician (EMT) in the Ambulance, whenever required. Nos. of doctors shall be adequate to handle the operational load.
- 2.3.15 Operate and manage Call-Centre based “Health Helpline Service” housed in the same centralized call centre. The Service Provider must maintain a 40-seater call center facility with an option to expand it further as per the requirement to be used exclusively for health helpline service with all facilities capable of 24x7 operation. The Service Provider must operate the Health Helpline Service through the extensive use of proven and indigenous medical triage software with algorithms/protocols and

---

<sup>8</sup> Agency may deploy higher number of vehicles, if required, with the consent of the Authority.

appropriate information and communication technologies (ICT). The Service Provider shall also ensure that incoming and outgoing PRI lines for Health Helpline Services (104) are segregated to allow maximum incoming calls without keeping the line occupied with outgoing calls only.

- 2.3.16 Make available MBBS doctors (in person) in the call centre exclusively for “Health Helpline Service” for online medical advice and guidance.
- 2.3.17 Enhance the capacity of the personnel involved in service provisioning in terms of knowledge and skills through induction and periodic refresher trainings.
- 2.3.18 Technical specifications and equipment of ALS, BLS, Boat Ambulance and Referral Transport (JE Ambulance) is given in **Annexure-6**. The operational requirements given in the Annexure is over and above the services described in the RFP document elsewhere. The bidder may propose better methodology and approach to achieve the outcomes.
- 2.3.19 Prepare detailed Standard Operating Procedures (SoPs)/ protocol and submitted to the Authority for approval. The Authority/Government reserves the right to prescribe additional/new operational requirements at any time during the currency of the contract.
- 2.3.20 In case the incoming Agency is different from the existing Agency:
- a) The Service Provider (Agency), who would be awarded the contract through this selection process has to take over the operation and management of the entire project (all districts) from the existing service provider maximum within 3(three) months from the date of signing of the Agreement.
  - b) The incoming Agency shall ensure that at no point of time the services is disrupted during the transition process and for which the Agency (incoming) shall have **robust plan for smooth** transition.
  - c) Department shall coordinate between both the agencies (incoming and outgoing) for successful implementation of the transition plan.

## 2.4 Expected Output

### 2.4.1 Ambulance Service

- (a) 24x7 pre-hospital emergency transportation care (Ambulance) services in all 30 districts of the state within agreed response time.
- (b) Uninterrupted functioning of the call centre/ control room and overall Emergency Response Service ensuring that no call is left unattended.

- (c) Operationalize/ Manage / Maintain existing as well as new Ambulances, which may be included later in the fleet.
- (d) Training and Deployment of adequate qualified personnel as per requirement of the project in Head Office, field staff, Call center employees, Emergency Management Technicians, Drivers, and other required staff for running the Project efficiently.
- (e) Operate and manage further scaling up of the project.
- (f) Develop curriculum and training modules as required for State health staff to improve emergency response at health facilities at the request of the Government. (Government to bear expenses on such training and workshop)
- (g) Submit various reports and information within the stipulated time frame to the State and district Level management/monitoring Committees formed exclusively, for the overall supervision of the project, and other State and District level authorities.

#### **2.4.2 Health Helpline Service:**

- (a) Increased access to health information for all strata of society through a dedicated Call Centre (to be housed centrally together with IPTS/Ambulance Service) for providing desired services as mentioned above. Seats can be increased/ decreased at any point of time by the Authority. The Service Provider shall also operate and manage the Health Helpline Service through the extensive use of proven & indigenous triage software with algorithms/protocols and appropriate information and communication technologies (ICT).
- (b) State would be better equipped to handle any health crisis by effectively managing the information dissemination process and directing people to the right place in the least amount of time.
- (c) State would be able to optimize the resources in the Healthcare system – funds, personnel, facilities, etc.
- (d) Deploy trained and qualified manpower capable of handling the calls smoothly.
- (e) Ensure availability of timely and appropriate health facility for the citizen and redressal of Grievances.

### **2.5 Service Provider's Responsibilities**

**2.5.1 Infrastructure**<sup>9</sup>: The Service Provider is required to maintain the building and other infrastructure throughout the life of the agreement to prevent the structural and functional deterioration that can impede the service delivery as years pass by. The Service Provider shall also ensure that the ownership of Government of Odisha in assets created out of Government fund is protected.

---

<sup>9</sup> Infrastructure includes building, machineries, equipment, ambulances, and all other assets procured/handed over, installed and put to use.

- 2.5.2 Statutory Compliance<sup>10</sup>:** the Service Provider is responsible for the compliance of the statutory requirement under any law in respect of any asset and operation. The Service Provider shall be held responsible in case of any penalty, loss or other legal consequences arising out of non-compliance and will have to make good at its own cost.
- 2.5.3 Operation of Control Room:** The Service Provider shall operate the Centralised Call Centre(Control Room) for Ambulance and Health Helpline services for round the clock on 24X7 modes through dedicated toll free three digit numbers (i.e. 108 and 104) to respond to emergency, grievance redressal, health advice calls in a shortest possible time and monitor the movement and positioning the ambulances on a continuous basis. For proper management of the system, the Service Provider shall equip the Control Room with Geographical Information System, Global Positioning System, Automatic Vehicle Location Tracking and other necessary hardware and software for computer integrated telephonic integration. Doctors (MBBS) will be positioned at the control room physically round the clock to provide online medical advice to the Emergency Medical Technician in the ambulance. The service provider shall maintain appropriate number of doctors in the call centre to ensure that no call from the EMT and health workers seeking medical advice is unattended. List of call disposition describing the outcome of calls received at or made from the call centre is to be finalised and incorporated in the dialer with the concurrence of Authority before start of operation. ***Service provider shall obtain concurrence of the Authority for finalisation of the scripts before being used for handling service request by call centre executives or call takers.*** The software to be developed by the Service Provider should capture minimum attributes of cases as given in **Annexure-18**.
- 2.5.4 Emergency Response:** On receiving call of such nature, wherein ambulance is required, the control room shall communicate with the nearest ambulance and take the patient to the nearest designated Government /Empaneled Health Facility depending on the severity of the patient's condition within the shortest possible time. The concerned health facility is also to be informed in advance to keep them prepared for immediate emergency care within that critical/golden hour<sup>11</sup>. The Service Provider shall be responsible to maintain the average response time of less than or equal to 20 minutes in the State as a key performance parameter. Service provider's destination shall be designated government health facilities.
- 2.5.5 Taking over of Services:** The incoming Service Provider shall ensure smooth taking over of the entire services from the outgoing Service Provider. The incoming Service

---

<sup>10</sup> Statutory compliances are compliances in respect to any asset or activity and non-compliances of which amounts to breach of law and are subject to legal consequences including penalty. Which may include payment of tax, obtain pollution clearance, registration, road permit, EPF, ESI and fitness certificate, accidental claims etc.

<sup>11</sup>Time in between the disease/accidents and that disease/injury becoming fatal.

Provider shall take over the entire service within 3 (three) months from the date of signing of the Contract without any disruption in the ongoing services.

- 2.5.6 Monitoring and Evaluation:** Develop and implement a foolproof monitoring and evaluation system to ensure efficiency in capacity utilization. Key indicators need to be put in place considering equity of access, quality of care, volume of utilization and wasteful consumption. An online monitoring system having access to data to be provided at the office of Mission Director, NHM, Bhubaneswar by the Service Provider. The Service Provider shall also provide all necessary information in the manner, form and frequency as required by the Authority from time to time.
- 2.5.7 Procurement of Assets:** Service Provider shall take the responsibility of procurement of project capital assets (except base vehicle for ambulance with stretcher) as and when required with the prior approval of the Procurement Committee on each occasion in the manner stipulated in **Clause no 2.9** of this RFP.
- 2.5.8 Invest in Software:** The Service Provider (Agency) is expected to provide all necessary software at no extra cost other than price as quoted in the Financial Bid to manage and operate the Services. Service provider shall ensure rights of license to use of all software (owned by third party/Service Provider) by Government of Odisha till 7 months beyond the contract termination or end of the contract period whichever comes earlier at no extra cost to the Government of Odisha. Any proprietary software, which is part and parcel of a product (without which that product is not usable), shall be property of Government of Odisha. All data generated during the contract period shall be property of Government of Odisha.
- 2.5.9 Standard Operating Procedures and Protocols:** The Service Provider shall be responsible to abide by the Standard Operating Procedures (SOPs) and protocols to ensure a uniform practice to run the project (i.e., Integrated Patient Transport and Health Helpline Service, Phase-II) including operation of Ambulances, Control Room, and 104 Health Helpline Services. The SOPs for different services and operations shall be developed by the Agency in conformity with the existing SOPs with appropriate modification, wherever necessary to accommodate the changes in scope of services and other terms and conditions of engagement. The revised SOPs so prepared by the Agency shall be submitted for the approval of the government before its being implementation.
- 2.5.10** Shall not accept any commission, discount, or similar payments in connection with the activities pursuant to discharge of his obligations under the agreement and shall use its best efforts to ensure that his personnel and agents, either of them similarly shall not receive any such additional remuneration or undue benefits.
- 2.5.11** Recruit, train, and position qualified and suitable personnel for implementation of the project i.e., IPTHHS (Phase-II) at various levels. The staff so

engaged/recruited/appointed by the Service Provider shall be exclusively on the pay rolls of the bidder and shall under no circumstances this staff will ever have any claim, whatsoever for appointment with the Government. The Service Provider shall be solely responsible for the performance and conduct of the staff notwithstanding the source of hiring such staff. The Service Provider shall be fully responsible for adhering to provisions of various laws applicable on them including Labour laws. In case the Service Provider fails to comply with the provisions of applicable laws and thereby any financial or other liability arises on the Government by Court orders or otherwise, the Service Provider shall be fully responsible to compensate/indemnify to the Government for such liabilities. For realization of such damages, Government may even resort to the provisions of any Act, which is in force or other laws as applicable on the occurrence of such situations.

**2.5.12** Strict adherence to the stipulated timeline and Service Level Agreements (SLAs) for various activities and for shortfalls, pay penalties as mentioned in the document.

**2.5.13** First time branding (stickering) of newly introduced vehicles under 108-EMAS own by Government shall be part of CAPEX. Second time branding of these vehicles shall be done afresh in 31<sup>st</sup> month of induction and such cost shall be part of the OPEX and borne by the Agency. The Service provider shall be liable for penalty in case of any delay in rebranding. The Agency (Service Provider) at its own cost shall do branding of 24x7 RTS Ambulances (108-JE) as per the specification prescribed by the Authority. In case of replacement/decommissioning of 108-EMAS (ALS & BLS) the service provider shall ensure removal of branding stickers from the vehicle.

**2.5.14** It shall be the responsibility of the Agency to take appropriate insurance coverage for all Ambulances (EMAS & Boat). The insurance cost of these Ambulances, for both 1st and subsequent years, shall be part of OPEX and borne by the Service Provider. The comprehensive insurance shall cover atleast for 5 persons in case of RTS Ambulances and 6 (six) persons in case of EMAS & Boat Ambulances. Insurance of all capital assets of the project that belongs to government must be done by the Agency out of operational cost. Agency shall ensure timely renewal of the insurance coverage of the assets including ambulances and IT infrastructures and submit the covering note every year. Service provider shall be responsible for all such financial losses sustained by the project due to the negligence in the part of Service Provider in ensuring AMC/CMC (as part of Operational cost of the Agency) or Insurance coverage. The details of the Assets to be covered under AMC/CMC during post warranty period is given in **Annexure-13**.

**2.5.15 Manpower for Various Services:** The Service Provider, at each district, shall provide at least one Field Coordinator/Cluster Leader to respond, attend and explain the progress to District Collector & DM/ CDM & PHO for co-ordination/resolution of complaints, if any. However, in case of districts having 20 or more EMAS ambulances



the Agency shall provide atleast two Field Coordinators/Cluster leaders to manage the operation and coordination with district Authority. The Service Provider shall engage atleast one Ambulance Maintenance Executive to ensure maintenance and upkeep of EMAS Ambulances per each district. The Service Provider shall also engage adequate number of Floor Manager at the Centralised Call-Centre to ensure quality and efficiency. While recruiting existing field staff the incoming Service Provider shall ensure that their performance and conduct in the earlier project is satisfactory. All HR related data could be collected from the office of the PIA. Service Provider must keep following categories of manpower having required qualifications as given below:

| S. No  | Position                      | Qualification and Experience   |
|--|-------------------------------|--|
| <b>(a) Basic Life Support &amp; Advanced Life Support Ambulance:</b> |                               |  |
| 1  | Emergency Medical Technician: | <p><b>Basis Qualification:</b></p> <p><b>For ALS Ambulance:</b></p> <ul style="list-style-type: none"> <li>B.SC. Nursing/GNM/ B. Pharma/ D. Pharma</li> </ul> <p><b>For BLS Ambulance</b></p> <ul style="list-style-type: none"> <li>B.SC. Nursing/GNM/ B. Pharma/ D. Pharma or</li> <li>+2 Science with minimum 360 hours of training including internship as recommended by HSSC (Healthcare Sector Skill Council). The training should be carried under affiliated institutes under HSSC.</li> </ul> <p><b>Basic Skill &amp; Training:</b></p> <ul style="list-style-type: none"> <li>Emergency management Skills like Bleeding Control, Defibrillation, Spinal Immobilization, Oxygen Therapy, Medicine Administration.</li> <li>The EMT should undergo training of at least one month or till proficiency in a tertiary care institution or at any recognized institutes to handle the lifesaving &amp; life sustaining equipment &amp; administer use splints. EMTs should be trained and certified in Advance Life Support (ALS)/ Advance Cardiac Life Support (ACLS)/ Integrated Trauma Life Support (ITLS) from a recognized national/international institution.</li> </ul> |
| 2  | Ambulance Care Assistant      | <p><b>Basic Qualification:</b></p> <ul style="list-style-type: none"> <li>Matriculation or 8<sup>th</sup> Standard (Pass)</li> </ul> <p><b>Basic Skill &amp; Training</b></p> <ul style="list-style-type: none"> <li>First aid and lifesaving palliative skill</li> </ul>  |



|   |                         |   |
|---|-------------------------|---|
|   |                         | <ul style="list-style-type: none"> <li>Trained in first aid and lifesaving palliative skill. The training module content and duration must be agreed by the Authority</li> </ul>  |
| 3   | Driver                  | <p><b>Basic Qualification:</b></p> <ul style="list-style-type: none"> <li>8<sup>th</sup> Standard (Pass) with valid driving license for LMV (Commercial) and badge license</li> </ul> <p><b>Basic Skill &amp; Training:</b></p> <ul style="list-style-type: none"> <li>Working knowledge on first aid and patient handling</li> <li>If required, an in-house training module may be developed by the Agency in consultation with the Authority.</li> </ul>  |
|   | Team Size in each shift | <b>One EMT, one Ambulance Care Assistant and one driver in each ambulance (ALS &amp; BLS).</b>  |
| <b>(b) 24x7 Referral Transport Service (108-JE)</b> |                         |   |
| 1   | Driver                  | <p><b>Basic Qualification:</b></p> <ul style="list-style-type: none"> <li>8<sup>th</sup> Standard (Pass) with valid driving license for LMV (Commercial) and Badge License</li> </ul> <p><b>Basic Skill &amp; Training:</b></p> <ul style="list-style-type: none"> <li>The Agency (Service Provider) need to provide vehicle along with driver only on 24x7 basis, no medical technician is required in case of RTS (108-JE) Ambulance. Driver should be trained in giving first aid and administering oxygen supply to the patient, if required. Preferably, an attendant (Family Relative) and ASHA shall accompany the patient.</li> </ul> |
|   | Team Size in each shift | <b>Only one driver for each vehicle.</b>  |
| <b>(c) Boat Ambulance:</b>                          |                         |   |
| 1   | Pilot/Sarang            | 5 years' experience as Launch driver and having certificate of competency as Saranga issued by Directorate of inland water transport, Cuttack or Directorate of Ports and Inland Water Transport, Bhubaneswar, Odisha.  |
| 2   | Launch Driver           | 5 years continuous service as Seacunnies/Tindols and having certificate of competency as 2 <sup>nd</sup> Class Driver issued by Directorate of Inland water transport, Cuttack or Directorate of Ports and Inland Water Transport, Bhubaneswar, Odisha  |
| 2   | EMT                     | Same as Emergency Medical Ambulance Service (108)   |

|  |   |  |
|--|---|--|
|  |   | Ambulance)   |
| 3  | Manjhi/ Seacunnies  | 5 years' experience as Khalasi.  |
|  | Team Size   | One Pilot, one Launch Driver, one EMT and Manjhi during operation hour (dawn to dusk)  |
| <b>(d) Health Helpline Service (104)</b> |   |  |
| 1  | Doctor<br><i>(Total of four doctors i.e., 2 for Health Helpline Service &amp; 2 for ECD are required for the project)</i>   | <b>Basic Qualification:</b><br><ul style="list-style-type: none"> <li>• MBBS or Higher Degree</li> </ul> <b>Skill &amp; Experience:</b><br><ul style="list-style-type: none"> <li>• The candidates should ideally possess clinical work experience of at least one-year post qualification.</li> </ul>   |
| 2  | Supervisor <sup>12</sup><br>Minimum of one Supervisor per Shift to be provided.<br><br><i>(No separate payment shall be made for the Supervisor. Bidder should factor in the cost relation to the Supervisor in the price quoted for the counselors.)</i> | <b>Basic Qualification:</b><br>Any of the following qualifications:<br><ul style="list-style-type: none"> <li>• Ayush Doctor</li> <li>• Bachelor of Pharmacy</li> <li>• Bachelor of Science (Nursing)</li> <li>• Bachelor of Physiotherapy</li> <li>• Bachelor in Life Sciences</li> <li>• Master's in social science or Sociology.</li> </ul> <b>Skill &amp; Experience</b><br><ul style="list-style-type: none"> <li>• The candidates should ideally possess work experience of at least two years in Health Sector</li> </ul> |
| 3  | Counselor/Call-takers   | <b>Basic Qualification:</b><br><ul style="list-style-type: none"> <li>• For BSKY : Any graduate</li> <li>• For ECD &amp; Health Help Line Service: Graduation in Sociology/ Psychology/ Social work</li> </ul> <b>Skill &amp; Experience:</b><br><ul style="list-style-type: none"> <li>• The counsellors need to possess at least 1 year of post qualification work experience preferably in health sector.</li> </ul>  |
|  | Staff Composition   | The Health Helpline will be staffed with doctors, Supervisor and Counsellors/Call-takers.<br><br>These doctors shall be available at the cell centre   |

<sup>12</sup> Role of the Supervisor shall be to provide hands-on training to the Councilors for quality assurance.

|   |  |  |
|---|--|--|
|   |  | exclusively for 104 Health Helpline Services.  |
| <b>(e) Minimum Educational Qualification of other Key Personnel</b> |  |  |
| <b>S. No.</b>   | <b>Domain</b>  | <b>Educational Qualification</b>   |
| 1   | Fleet Management   | Degree Engineer/MBA/PGDM /MSW  |
| 2   | Human Resource Development                               | MBA (HR) /PGDM (HR)/ master's degree (HR)/LLB  |
| 3   | Information Technology System Management                 | Degree Engineer (IT/Computer Science)/MCA  |
| 4   | Call Center Manager                                      | Graduation   |
| 5   | Cluster Leader   | Graduate with 2 years of work experience or Postgraduate with 1 years of relevant work experience. |
| 6   | Ambulance Maintenance Executive. (One for each district) | ITI/Diploma in Automobile with minimum two years' of relevant experience.                          |

2.5.16 Agency (Service Provider) shall ensure that the working hours of ambulance and call centre staff are within the permissible limit as prescribed under relevant laws in India. The Agency shall also ensure that no staff is allowed to work for more than 12 hours in a day. Service provider shall also carry out medical fitness test on yearly basis of all ambulance staff from the designated government health facility to ensure they have the required level of medical fitness to carry out their job responsibility efficiently and effectively.

2.5.17 Service Provider shall ensure that monthly salary of the project staff, directly involved in the operation of different services under this project (including call centre, ambulance, and other field staff) are paid directly through their bank account without any delay latest by 5<sup>th</sup> of the following month. The service provider is required to submit along with the monthly invoice proof of payment of salary for the previous month as a mandatory requirement in the manner and format as sought by the Authority.

2.5.18 Where the Service Provider uses hired vehicle from a third party(s) for the purpose of Referral Transport Service (i.e. JE), then it shall ensure that payment to such party(s) is made regularly within the agreed timeline on monthly basis and shall also enclose a Declaration to that effect as a testimony of timely payment of such dues along with the monthly invoice raised by it to the Government. The Service Provider shall ensure that the payment to vehicle owners (in case of hired vehicle) is made directly to their bank account. Non-release or delay in release of dues to such vehicle owners

being one of the reasons of interruption in services, shall be considered as a precondition for release of payment against monthly invoice by the Authority.

**2.5.19 Transition Plan:** It's the responsibility of the incoming service provider to develop, finalise and implement the transition plan for a smooth transition of the operation between outgoing and incoming service providers to ensure availability of all the services without any interruption and disruption.

**2.5.20** Service provider must provide reasons for all off-road intervals more than one hour on daily basis.

**2.5.21** In case of RTS (JE) if the vehicle is removed from the active service for any reason then it shall be the responsibility of the Service provider to remove the stickering (branding) from the vehicle.

**2.5.22** The Service Provider shall conduct regular refreshment training of the project staff including EMTs.

**2.5.23** The Service Provider shall maintain existing integration with dial 112 through API.

**2.5.24** The Service Provider shall be responsible to keep the decommissioned vehicles and equipment of the project atleast for 6(six) months before its handing over to the department.

**2.5.25. Communication:** Any communication from Department to the Service Provider shall be responded within the following specified timeline:

| S.N | Particulars  | Timeline  |
|-----|--|---|
| 1   | Question raised in Legislative Assembly                        | Normally 1 working day, however in case of emergency immediate response is required.            |
| 2   | Detailed Requested under RTI                                   | Within three to five working days, however in case of emergency immediate response is required. |
| 3   | General Letter and Queries                                     | Within 7 working days   |
| 4   | Urgent letter and queries                                      | Within 2 working days   |
| 5   | Reply to NHRC, OHRC (MACT), Grievance Case and Writ Petitions. | Within 3 days, however in case of emergency immediate response is required.                     |

**2.5.26 Minimum Salary and Allowances for Driver, EMT and Helper:** The Agency (Service Provider) shall ensure that the driver, helper and EMT of EMAS (ALS/BLS) are paid **basic salary** as per Minimum Wages Act. The Driver and EMT should be classified as skilled worker and the helper as unskilled worker for the purpose of minimum wages. In addition to the basic salary (as per applicable minimum wages rate) the Agency shall pay special allowance for Ambulance duty of Rs 5000/- per month to Drivers and EMTs, and Rs 3000/- per month to helpers. The authority will verify from time to

time to ensure that the salary paid by the agency to EMTs, Drivers and Helpers are strictly as per the RFP provisions.

## **2.6 State Government Responsibilities:**

**2.6.1 Overall Monitoring and Supervision:** Government of Odisha shall constitute different committees both a state and district level with appropriate delegation to ensure smooth implementation, monitoring, supervision, and management of the project i.e., “Integrate Patient Transport and Health Helpline services”. The government shall also define the role and responsibilities of different committees along with the frequency of their meeting.

**2.6.2 Up-gradation and Accreditation of Facility:** Government of Odisha shall take the responsibility of necessary up-gradation and accreditation of health facility in the area covered under this project to optimize the benefit of emergency response service.

**2.6.3 Delegation of Power:** Authorise or empower the Service Provider to carry out necessary task under purview of this assignment and to act as a Nodal Service Provider in the state for emergency response and helpline services.

**2.6.4 Toll Free Number:** To provide three-digit toll free number (108 & 104) for operation of IPTHHS (Phase-II) to be used as single call number for the State to reach the call centre. The operational cost quoted by the Service Provider shall be inclusive of all recurring expenditures including the telephonic charges, if any. **Incoming charges towards 104 toll free number shall be borne by the Government.**

**2.6.5 Allocation of Fund:** Allocate the fund toward various tasks or activities under the project as per the mutually agreed terms and conditions.

**2.6.6 Provision for Space and Infrastructure:** Provide necessary space and infrastructure as per agreed terms and condition.

**2.6.7 Liaison with other Department and Agencies:** Liaison with other Departments or Authorities critical to the functioning of IPTHHS (Phase-II) like; Police, Fire, Transport, Labour, etc.

**2.6.8 Payment to Service Provider:** Ensure timely release of payment against all valid claims towards CAPEX and OPEX submitted by the Agency in the prescribed manner as per the terms and conditions of the contract.

**2.6.9** Establish and empower a dedicated Cell for monitoring of this Project on day-to-day basis, which shall work under the overall supervision and control of the Mission Director, NHM, Odisha This Cell will act as an interface between the Department and other stakeholders/parties and perform the following functions:

- i) Ensuring seamless coordination between the Government and the Service Provider in effective and efficient implementation of the project as per the agreement.
- ii) Proactive role in strategic and operational planning of activities that would enhance the value of the services, both existing and potential, and effective monitoring of the outputs and outcomes of the project activities.
- iii) Protecting the interests of the Government in consultation with the Service Provider duly ensuring that all major policy and operational decisions relating to the human resources, procurement, financial management, management information system, etc. (limited to Odisha operations) of the Service Provider are shared with MD, NHM, Odisha.
- iv) Ensuring timely release of funds to the Service Provider and their utilisation in accordance with the agreement and follow-up action thereof.
- v) Ensuring proper upkeep and maintenance of assets that are purchased with the Government funds that are under the control of the Service Provider for delivery of services.
- vi) Anticipate and alert the Government of any problems that might have a direct impact on the quality of services.
- vii) Supervise the fleet management, data management, HR management etc. periodically and keep the Government informed.
- viii) Any other task assigned by the Government from time to time based on the circumstances.
- ix) Ensuring all the Government expenditures under the project are within and as per the provisions of the Agreement.
- x) Ensuring implementation of all provisions of the Agreement before recommending the release of monthly payment.
- xi) Monitoring the implementation of all clauses in the Agreement.
- xii) Ensuring optimum utilization of ambulance services by rational deployment of ambulances and organization of segments.
- xiii) Submission of specified periodical reports to department on Physical and operational performance.
- xiv) Co-ordination with department and other authorities at district/institution or state level for smooth functioning and appropriate grievance redressal.

## 2.7 Period of Engagement (Duration of the Contract)

2.7.1 The Service Provider selected through this procurement process shall enter into a contract with the Government of Odisha to run the project with agreed terms and conditions.

2.7.2 The Service Provider will be engaged initially for a period of 5 years from the date of signing of the Contract, which may further be extended by a maximum period of 1 year by the Government, subject to satisfactory performance and on the same terms and conditions of the contract. However, detailed provision for modification or premature termination of the contract and related liabilities and penalties are stated in subsequent paras.

## 2.8 Schedule of Implementation of Services

2.8.1 **EMAS (including Boat Ambulance)** is run (operation and management) by the Agency selected through a competitive bidding process. The incoming Agency must takeover and operationalize these services across all districts at a time within 3(three) months from the date of signing of the Contract. The incoming Service Provider must ensure that there are no interruptions in the services for this transition. Government shall facilitate handover of all the assets including IT and hardware infrastructure to the incoming Agency and facilitate a smooth and seamless transition.

2.8.2 **24x7 Referral Transport Service** is also run by the same Agency under the same Project i.e., IPTHHS(Phase-II) through the centralised Call-Centre. This service is presently available across the state and can be availed dialing a toll free three-digit number "108" from anywhere in the state. The incoming Service Provider is required to takeover and operationalizes the service across all districts within 3(three) months from signing of the Contract. The vehicles to be used for "24x7 RTS" shall not be provided by the Government. The Service Provider *can either procure or hire these vehicles from third party(s) for RTS of desired specification. Government shall not incur any cost towards the cost of the Vehicle under RTS. However, all the services shall be controlled and operated form the centralized call centre owned and funded by Government of Odisha.* The incoming Service Provider shall have to take over the "24x7 RTS" service simultaneously along with other integrated services within 3(three) months of signing of the contract without causing any disruption in the services.

2.8.4 **Health Helpline Services** is presently operational through the same centralized Call-Centre along with EMAS and RTS by the same Agency. The incoming Service Provider shall also take over the Health Advice Helpline Service along with other services under the project and make it operational within 3 (three) months form signing of the contract without causing any disruption in the services.

## 2.9 Procurement

- 2.9.1 Procurement of all the assets which shall be funded by the Government of Odisha under the Project shall be undertaken by the Agency in the manner specified below.
- 2.9.2 A Purchase Committee shall be formed by the Agency to carry out procurement of such capital assets under the project. The State Steering Committee (PTS) shall nominate four Government officials with approval of the Govt. of Odisha to represent in the Purchase Committee. It would be the responsibility of the Committee to ensure that all the procurements are done on a transparent, competitive, and fair manner through an open tendering process. Service Provider shall be responsible for procurement of all project capital assets except Base Vehicles required for ALS & BLS with stretchers, as and when required.
- 2.9.3 Prior approval of the State Procurement Committee (PTS) formed by the Government of Odisha to be obtained on each occasion with respect to the procurement terms and conditions including evaluation criteria, eligibility criteria, mode of procurement, performance security, specifications and other special conditions included in the bid document.
- 2.9.4 Approved specifications of the Ambulances and healthcare equipment is given in **Annexure-6**. The specification of IT equipment and other items of capital in nature required for up gradation and expansion of the existing Control Room/Call Centre facility shall be finalised as per the requirement.
- 2.9.5 All non-consumable procurements shall become assets of the project, which will have to be handed over to the Government on termination/completion of the project. Proper records of such assets will be maintained in the project accounts.
- 2.9.6 The Government shall be procuring the prefabricated Base Ambulances with stretcher directly through GeM portal from OEM. However, other assets under the project shall be procured by the Agency on behalf of the Government in the manner specified under clause 2.9.2 & 2.9.3.
- 2.9.7 It shall be the responsibility of the Service Provider to ensure timely procurement of assets after the selection of the Supplier through tendering process. The Agency should place the Purchase Order within 30 days from the date of receipt of the instruction from the Department in this respect. The Service Provider shall be liable for penalty @ 0.5% of the order value for each week of delay or part thereof, in case of any delay in placing the Purchase Order subject to maximum of 10%.



## 2.10 Means of Finance

**2.10.1 Capital Expenditure:** Government of Odisha shall finance for all capital expenditure under the project including civil infrastructure, IT infrastructure (hardware), ambulances<sup>13</sup> (ALS, BLS & Boat), machineries, equipment, accessories, office furniture & fittings. However, the Service Provider shall invest from its own fund for the procurement/development of software required to be installed to run the IPTHHS including Call Centre, Computer Aided Dispatch system, Vehicle Tracking System and Monitoring System, etc. Existing IT software and hardware shall be handed over to the winning bidder along with the entire setup.

**2.10.2 Operational Expenditure:** Government shall bear the operational cost for running the ambulance service. The Service Provider shall be paid on a monthly contracted rate as fixed for each category of ambulances. The “per kilometer per ambulance rate” for each category of Ambulance (i.e., ALS, BLS, and RTS) shall be as per the rate quoted by the contracted Agency in its financial proposal. Government shall not pay any amount more than the contracted rates.

**2.10.3** In case of **24x7 RTS (108 Janani Express)** the cost of vehicle and equipment as per the specification shall be borne by the Service Provider and Government shall not incur any capital expenditure. The Service Provider is free to either procure these assets or have them on rent/ lease. **No vehicles under 24x7 RTS should be older than 6 years (from the date of first registration with RTO) anytime during operation. The vehicles should be registered as commercial vehicle and as ambulance.**

**2.10.4** In case of Health Helpline Services, Government shall pay “per seat per shift per month” basis (separate rate for doctors and non-doctors) at the end of the month on satisfactory completion of services. The Call-Centre for helpline service shall be operational 24x7 (all three shifts) Number of staff in each shift shall vary as per caseload.

**2.10.5** The Service Provider shall submit the GPS reports (as customized by the Authority from time to time) every month as evidence in support of the minimum distance to covered by an Ambulance in a month for rendering the service. Service Provider shall go to the destination by following shortest possible route and shall avoid detouring the vehicle to gain kilometers. In case, detouring is done due to reasons beyond the control of the Service Provider, the same shall be reasoned out in the monthly claim. The agency shall submit the job details captured at the call centre properly mapped to trips registered in the GPS.

---

<sup>13</sup> Vehicles and equipment cost under Referral Transport Service (RTS) (i.e., Janani Express) shall be borne by the Agency.

**2.10.6** Any penalties imposed against non-compliance shall be recovered from the bills/performance security raised by the Service Provider. If penalties or any other payment recovered from Performance Security, then the Service Provider is required to replenish the Performance Security to make it to its original amount within 15 days from such deductions.

## **2.11 Financing of the Project:**

2.11.1 Financing of the project shall be reimbursement on monthly basis at the contracted rate in accordance with the provision of the agreement. Claims or reimbursements towards operational expenditure shall be payable on monthly basis on submission of statement of claim and invoice along with supporting documents by the Service Provider. Monthly payment of Ambulance Services under EMAS (108) and RTS (108-JE) shall be based on actual kilometers run as supported by GPS tracking reports or based on Odometer reading from EDS, whichever is lesser. Odometer reading from EDS shall be considered only in exceptional circumstances where the variation in distance covered (kilometer run) in a trip between odometer reading and GPS tracking report is more than 10% during the course of the trip and which shall be limited to maximum 2% of the total cases completed in a month across the fleet, to be calculated separately for RTS and EMAS ambulance services. **The Service provider shall be paid only for those trips<sup>14</sup> made for attending the cases.**

2.11.2 Payment towards Ambulances Services other than Boat Ambulance (i.e., ALS, BLS, and RTS) shall be paid on the basis of per kilometer rate (*Kilometer run during a month by the ambulances to attend the Cases X Rate/KM*). Payment towards Boat Ambulance shall on fixed monthly rate. Payment towards 104-Health Helpline Service shall be on per seat/shift/month basis. Penalty, if any, shall be imposed on non-compliance of performance parameters. Government shall release 75% of the monthly invoice value as part payment immediately on submission of invoice and other documents and remaining 25% after due verification. No payment (monthly charges) shall be due to the Service Provider for the Ambulances which are not in operation beyond the allowed off-road days and accordingly proportionately deduction shall be made from the monthly charges.

2.11.3 The payment against all **capital expenditure** incurred by Service Provider (Where it is to be borne by the Government) shall be released upon the procurement and satisfactory commissioning of assets and upon declaration of such capital assets as the properties of the State Government. Wherever procurement is made in phases reimbursement shall be made in phases accordingly.

---

<sup>14</sup> A trip results in pick-up and drop-in of a patient from the site to a hospital (i.e., Base Location/Point of Diversion → Patient/Site of Incidence → Hospital → Base Location /Point of Diversion). Multiple patients in a single trip will be considered a single trip/case.

2.11.4 **Advance financing towards procurement of capital asset:** The Service Provider, shall be provided advance, if required, only towards procurement of capital asset (i.e., CAPEX) under the project against 100% Bank Guarantee separately (other than performance security). Advance financing towards CAPEX shall be limited to of Rs 15.00 crores at any given point time. This advance shall be adjusted against claim for CAPEX. While requesting for advance financing, service provider shall produce sufficient evidence justifying the CAPEX requirement.

## 2.12 Investment and Ownership:

All movable and immovable assets created in the project will be the property of State Government. The assets will have to be handed over to the Government at the time of termination/expiry of the contract or as and when sought by the Government, whichever is earlier.

## 2.13 Earnest Money Deposit (EMD) & Performance Security

2.13.1 The RFP participant shall deposit Earnest Money Deposit (EMD) amounting to Rs.1,00,00,000/- (Rupees One Crore only) in the form of Demand Draft/ Bankers Cheque/ FDR/ Bank Guarantee in favor of "Mission Director, NHM, Odisha" payable at Bhubaneswar from a scheduled commercial bank having branch at Bhubaneswar, along with the proposal. Bank Guarantee format for EMD is given in **Annexure-14**

2.13.2 In the absence of the EMD, technical proposal of the bidder shall be rejected summarily.

2.13.3 The EMD shall be kept valid through the proposal validity period i.e., 180 days from the date of bid opening. Bidders shall be asked for an extension, if so, required by the PIA.

2.13.4 The EMD shall be returned to unsuccessful bidders within a period of thirty (30) days from the date of announcement of the successful bidder.

2.13.5 The EMD shall be forfeited if the bidder withdraws its proposal during the interval between the proposal due date and expiration of the proposal validity period.

2.13.6 The preferred bidder to whom the contract shall be awarded have to deposit Performance Security equivalent to 7% of the annual value of the contract in the form of Bank Guarantee issued from a scheduled commercial bank having branch at Bhubaneswar and should be drawn in favor of "Mission Director, NHM, Odisha payable at Bhubaneswar" . The Performance Bank Guarantee shall remain valid for a period which is 3 months from the date of expiry of the Contract period. Annual value of the contract for the purpose of performance security calculation shall be the annual operational cost calculated as per the rate quoted in the financial bid without

considering the capital expenditure that shall be incurred under the project. Amount of Earnest money deposit can be adjusted into the security deposit. Security deposit is for due performance of the agreement. Format of Bank Guarantee for Performance Security is given in **Annexure-15**. The Contracting Authority/Government in the following circumstances can forfeit the Performance Security:

- (i) When any terms or conditions of the agreement are infringed.
- (ii) When the service provider fails in providing the services satisfactorily.

*Notice will be issued to the agency/service provider with reasonable time (up to a maximum 20 days' time) before the earnest money / security deposit is forfeited.*

## 2.14 Operational/ Performance Parameter and Penalty Clauses

2.14.1 The incoming Service Provider shall complete all preoperational activities including manpower recruitment and training, procurement of project assets and taking over of operation from the outgoing Service Provider and start providing all the services covered under the project in the manner specified under Clause 2.8 (Schedule of Implementation) unless otherwise an extended period is allowed by the Steering Committee in writing.

2.14.2 The incoming Service Provider must ensure that the minimum service level performance is achieved under EMAS (ALS & BLS) immediately after taking over of the project as detailed below.

| Particular  | Performance Parameters   |
|---|--|
| <b>Average number of cases attended (State Average)</b><br><i>(To be calculated considering all Ambulances in the State)</i>              | Minimum 4(four) cases attended per Ambulance per day.<br><i>(To be Calculated for the entire State as a whole)</i> |
| <b>Average number of cases attended (District Average)</b><br><i>(To be calculated considering all Ambulances in particular district)</i> | Minimum 3(three) cases attended per Ambulance per day.<br><i>(To be calculated for each district separately)</i>   |
| <b>Average KM run by an Ambulance (State Average)</b>   | Minimum 170 KM per day per Ambulance.  |

In case this level of service is not achieved it would be considered as non-performance and accordingly penalty will be levied. Other service level parameters are mentioned in the Scope of Work. This performance level is kept ensuring that the assets of the government are being utilized reasonably and to maintain operational efficiency. A trip results in pick-up and drop-in of a patient from the site to a hospital (i.e., Base Location/Point of Diversion → Patient/Site of Incidence → Hospital →

Base Location /Point of Diversion). Multiple patients in a single trip will be considered a single trip/case.

So, one trip is equivalent to one case. Penalty shall be imposed @ Rs.400/- per month per 1.00 KM shortfall/day/ambulance (measured over a month with total no. of ambulances). **Example:** *If service provider does 190 KM/day/ambulance (measured over a month for 100 Ambulances) then penalty shall be Rs. 4,00,000/- (i.e.,  $10 \times 400 \times 100 = 4,00,000$ )*

2.14.3 In case of other defaults in services necessary action under terms of the agreement will be initiated in addition to imposition of penalty considering seriousness of the default. The fault shall be determined with reference to the outputs as mentioned at **Para 2.4** above and the State Level Steering Committee set-up for overall supervision and monitoring of the project (i.e., IPTHHS, Phase-II) will determine penalty.

2.14.4 The amount of penalty shall be recovered from the claims submitted by the service provider. In the absence of any claim, it can be recovered from security deposit also.

2.14.5 The Ambulances under EMAS (ALS &BLS) shall have minimum usable life of 5 years. No ambulances shall be due for replacement before 5 years from date of induction or have run more than 2,50,000 kilometers whichever is later. Details of existing fleet with launching date created from the funds of Government of Odisha given in **Annexure-13**.

2.14.6 No additional payment shall be made to the Service Provider beyond the contracted rate. Service provider shall be liable to penalty for non-performance or adherence to performance/quality parameter in the manner described below.

| S. No. | Performance Parameter  | Description & Incidence of Default  | Penalty   |
|--------|--|---|---|
| A      | <b>"EMAS-108": Emergency Medical Ambulance Service</b>   |   |   |
| A1     | Taking over and operationalization of all the services under the project within 3 months of signing of the Contract. | For each day of delay in deployment beyond 3 months' time.                                    | Rs 12,00,000.00 (Rupees Twelve Lakhs only) per each day of delay.   |
| A2     | Average Response Time (ART <sup>15</sup> ) for State: Less than or equal to <b>20 Minutes</b> .                      | For each minute of delay in average response time:<br><br><i>(To be calculated as monthly</i> | 0.5% of the total monthly charges/fee payable towards EMAS service for the entire State, per each minute of such delay. |

<sup>15</sup> Average Response Time (ART) is the time lag between the landing of call at the call centre and arrival of Ambulance on the site.

|    |   |   |  |
|----|---|---|--|
|    | <i>(For response time calculation interfacility transfer cases to be excluded)</i>  | <i>average over the entire fleet of vehicles (ALS &amp; BLS) i.e., State Average.)</i>  |  |
| A3 | Eligible Call Attended: More than 95%<br><br><i>(More than 95% of the calls as eligible for response is attended by dispatching ambulance)</i>  | Penalty shall be levied if attendance level falls below 95% in a month.   | Rs 1,00,000/- per each percentage of shortfalls from 95% level.  |
| A4 | i) Each Ambulance shall be allowed a maximum of 18 days of off roading for preventive and breakdown maintenance per each completed year of service, calculated @1.5 days per each completed month. The unutilized off-road days for the vehicle in a year shall not be carried forward to next year. No ambulance (ALS/BLS) shall be allowed to be off road* beyond 18 days in a year.<br><br>ii) At any given point of time more than 95% <sup>16</sup> of the vehicles (ALS/BLS) shall be on-road condition <sup>17</sup> . | i) Allowed off-road days of 18 days per year do not include force majeure cases accident and mob violence. However, it covers all other maintenance including routine or preventive. For accident or mob violence cases a maximum of 15 additional days shall be allowed to the Service provider to repair or replace the vehicle and beyond that off-road penalty shall be applicable.<br><br>For “95% on-road condition” only those ambulances which are off road for more than 1(one) hour at a stretch, shall be considered and calculation shall be done for each district separately. However, in case of small districts where 10% of the vehicles in a district is less than 2 (two) then in lieu of 5% of vehicles, 2 vehicles shall be taken. | (i) <b>Rs 2,000.00 per day/vehicle more than allowed days.</b><br><br>(ii) Rs 200.00 per ambulance hour more than 5% limit (district-wise).<br><br><i>Above penalties with respect to off roading are concurrent in nature. (i.e., both penalties shall be levied simultaneously in case of default)</i> |
| A5 | Minimum average of 4(four) cases per Day/Ambulance at State level and minimum average of 3(three) cases per Day/ Ambulance at District level.   | Penalty shall be imposed if any of these performance indicators is not complied.<br><br><b><i>This penalty clause shall not be applicable in case more than</i></b>   | @ Rs 2,000/- per each 0.1 cases shortfall from expected level of 4 cases (State Level)/3 (District Level) Cases/Day/Ambulance.   |

<sup>16</sup> Vehicles damaged due to accident and mob violence shall only be excluded.

<sup>17</sup> Ready to attend the emergency call with all major equipment functional including the GPS device in functional condition.

|    |   |   |   |
|----|---|---|---|
|    | Average (State) running of 170 KM /Day/ Ambulance.  | <b>95% eligible calls are attended by the service provider.</b>   | Penalty shall be imposed @Rs. 400/- per each 1.00 KM shortfall in average daily running of Ambulance).<br>And<br><br><i>If all three performance parameters are not complied than all three penalties will be applied simultaneously.</i>   |
| A6 | Any shortfall/ default found on inspection by Authorised representatives or officials of the Authority.   | <ol style="list-style-type: none"> <li>Poor General cleanliness /Ambulance body Hygienic storage of Medical/ non-medical consumables/staff uniform and availability.</li> <li>Non-availability of Medical/ non- medical consumables as per the enclosed list at <b>Annexure-6.</b></li> <li>Non-functioning of major equipment.</li> <li>Improper maintenance/non-updating of logbook, stock register, PCR record, vehicle maintenance record as prescribed by Authority.</li> <li>Non-functioning of Air-conditioning of Ambulance.</li> </ol> | Penalty of Rs 2,500/- per ambulance 1st time for every shortfall/ default and subsequently Rs. 5000/- per Ambulance (Individually for every shortfall/ default)   |
| A7 | Delay in 2 <sup>nd</sup> time branding (stickering) of ambulances   | <ol style="list-style-type: none"> <li>It is the responsibility of the Service Provider to rebrand the Ambulances after two and half years i.e., in 31<sup>st</sup> month as part of OPEX from its own source.</li> </ol>   | Penalty of Rs 2500/- per Ambulance for each month of delay.   |
| A8 | Operational Expenditure towards "Not Availed Cases" over and above 10% of entire cases shall not be paid. | Not availed cases beyond 10% of total cases shall not be paid.  | "Not Availed Cases" totaling upto 10% of entire cases during the billing period shall only be paid.<br>For this average trip size of not availed cases is to be found out by formula (i.e., Total billing KM of all not availed cases / Total not availed cases) thereafter the deduction is to be calculated by multiplying average trip size of not availed case with |

|     |  |  |  |
|-----|--|--|--|
|     |  |  | number of not availed cases over and above 10% of total cases.   |
| A9  | In no case the service provider shall assign ambulance from outside the area of operation of 30 KMs distance. (i.e., no ambulance should travel more than 30 KMs to reach the site).   | Cases assigned beyond 30KMs distance shall not be paid   | Total K.M. covered in such cases where the Ambulances have travelled more than 30 KMs to attend the patient shall not be paid.   |
| A10 | Multiple Dispatch of Ambulances resulting in "Not Availed Cases".  | More than one Ambulance assigned to pick up a single case, resulting to "Not Availed Case".  | No payment shall be made for "Not Availed Cases" resulting due to multiple dispatch of Ambulances to attend a single case. Such Not Availed Cases shall not also be considered for calculation of 10% limit set under provision at A8. |
| A11 | Non-IFT cases with trip size of more than 150 km where the Service provider fails to justify.  | The Agency to capture justification/reason for all such cases.   | In such case, where the Service Provide fails to provide reasonable justification, payment shall be made on the basis of average trip size of Non-IFT cases instead of actual KM run.  |
|     |  |  |  |
| B   | <b>Referral Transport Ambulance (JE)</b>   |  |  |
| B1  | Complete rolling out of all vehicles (Ambulances) within 3 months of signing the contract.   | Each day of delay per vehicle  | Rs. 1,000 per vehicle for each day of delay in deployment.   |
| B2  | i)The off-road days for preventive and breakdown maintenance would be accumulated @1.5 days per vehicle for each completed month. No ambulance shall be allowed to be off road* for more than the accumulated (allowed) off-road days. | (i) Allowed off-road days of 1.5 days per month do not include accident and mob violence cases for which additional up to <b>30 days(maximum)</b> in each year of operation is allowed for repair, restoration, or replacement of vehicle.<br><br>(ii) For 95% on-road condition | i) <b>Rs 1,500.00 per day/vehicle more than allowed off-road days.</b><br><i>(No penalty shall be levied for additional allowed off-roads days i.e., 30 days.)</i><br><br>ii) Rs 120.00 per ambulance                                  |



|    |  |  |  |
|----|--|--|--|
|    | <p>ii) At any given point of time more than 95%<sup>18</sup> of the vehicles (Ambulance) shall be on road.</p> <p>iii) Accumulated unutilized off-road days shall not be carried forward to the next year.</p> | <p>only those ambulances, which are off road for more than 1 hour at a stretch, shall be considered and calculation shall be done for each district separately. However, in case of small districts where 10% of the vehicles in a district is less than 2 (two) then in lieu of 5% vehicles 2 vehicles shall be taken.</p>                    | <p>hour more than 5% limit (district-wise calculation to be done).</p>   |
| B3 | <p>Average Response Time (Call to Site): 25 minutes</p> <p><i>(For response time calculation drop-back cases to be excluded)</i></p>   | <p>Per each minute of such delay in avg. response time (call to Site).</p> <p><i>Average response time to be calculated on monthly basis for all the vehicles in the State.</i></p>  | <p>0.5% of the monthly charges.</p>  |
| B4 | <p>Eligible Call Attended: 95% or more.</p> <p><i>(More than 95% of the calls as eligible for response is attended by dispatching ambulance)</i></p>   | <p>Penalty shall be levied if attendance level falls below 95% in a month.</p>   | <p>Rs 40,000/- per each percentage of shortfalls from 95% level.</p>   |
| B5 | <p>Minimum numbers of cases/ambulance /day (Average 3 (three) cases per day.)</p>  | <p>Multiple patients in a single trip will be considered as a single trip.</p> <p>No penalty shall be imposed if less than 5% of the total eligible calls are cancelled during that month.</p> <p>Average Cases per ambulance per day to be calculated each month considering total number of vehicles (Ambulances) deployed in the State.</p> | <p>Penalty shall be imposed in case of any shortfall in average cases/ambulance/ day in each month of operation @ Rs. 2,000/- for each shortfall of 0.1 cases per ambulance. (Short fall in cases per ambulance/day = Minimum Expected Average Cases per Ambulance/Day (i.e., 3 trips) – Actual Average Cases per Ambulance/Day)</p> <p><b>Example: If service provider does 2.8 cases/day/ ambulance for 100 vehicles then penalty shall be =</b><br/> <math>200 \times 1000 \times 2 = \text{Rs. } 4,00,000/-</math></p> |
| B6 | <p>Operational Expenditure</p>   | <p>Not availed cases beyond 10%</p>  | <p>Only not availed cases</p>  |

<sup>18</sup> Shall exclude vehicles under repair in accident or mob violence cases (maximum up to 30 days in each year of operation).

|     |  |   |   |
|-----|--|---|---|
|     | towards “Not Availed Cases” over and above 10% of entire cases shall not be paid.  | of total cases shall not be paid.   | totaling upto 10% of entire cases during the billing period shall be paid.<br>For this average trip size of not availed cases is to be found out by formula (Total billing KM of all not availed cases / Total not availed cases) thereafter the deduction is to be calculated by multiplying average trip size of not availed case with number of not availed cases over and above 10% of total cases. |
| B7  | In no case the service provider shall assign ambulance from outside the area of operation of 30 KMs distance. (i.e., in circumstances the ambulance shall travel more than 10 KM to attend the case) | Cases assigned beyond 30 KMs distance shall not be paid   | Total K.M. covered in such cases where the Ambulances have travelled more than 30 KMs to attend the patient shall not be paid.  |
| B8  | “Not Availed Cases” resulting from multiple dispatch of vehicle against single case.   | More than one Ambulance assigned to pick up a single case, resulting in “Not Availed Case”                              | No payment shall be made for “Not Availed Cases” resulting due to multiple dispatch of Ambulances to attend a single case. Such Not Availed Cases shall not also be considered for calculation of 10% limit set under provision at B6.  |
| B9  | Non-IFT cases with trip size of more than 150 km where the Service provider fails to justify.  | The Agency to capture justification/reason for all such cases.  | In such case, where the Service Provide fails to provide reasonable justification, payment shall be made on the basis of average trip size of Non-IFT cases instead of actual KM run.   |
| B10 | Cases attended by Referral Transport Ambulances other than the purpose it is meant for.  | Rendering services to ineligible cases including attending to emergency cases or cases beyond the scope of the service. | Payment shall not be made   |

| C  | Boat Ambulance   |   |  |
|----|--|---|--|
| C1 | Response Time (Call to Site) of 45 minutes.  | Penalty shall be levied if the average response time is more than 45 minutes.   | No Penalty   |
| C2 | Cancellation of job without any valid reason.  | Penalty shall be levied if the job cancelled without any valid reason.  | Rs 1000/- for each job cancelled without any valid reason.   |
| C3 | Minimum 6(six) cases per Boat Ambulance in each month.   | Penalty shall be applicable if the average cases for Boat Ambulance is less than 6(six).  | Penalty will be <b>Rs.4000/- per each 0.1 cases of shortfall</b> from expected level of <b>6 cases /month.</b><br><i>(No penalty shall be levied in the cancelled call is less than 5%)</i>  |
| C4 | “Off-water” of Boat Ambulances<br><i>(Failure in the part of the Service Provider to keep Boat Ambulances ready for use)</i>   | If the Boat Ambulances remains out of order continuously for more than 8 hours, then it shall be considered as “Off Water” and liable for penalty. It is responsibility of the Service Provider to keep the Boat Ambulances ready for service all the time. | <b>The penalty shall be @ Rs.4,000/- per day per Boat Ambulance beyond the permissible limit of 18 day in a year.</b><br>Proportionate deduction shall be made from the monthly fees for the off-road days more than allowed off-road days of 18 days. |
| C5 | Statutory Compliance<br><b>(Orissa Boat Rules 2004)</b>  | It is the responsibility of the Service Provider to ensure required Statutory Compliance.   | <b>Noncompliance, the Boat Ambulance to be treated as “out-of-service” and off-water penalty as applicable will be imposed.</b>  |
| C6 | Delay in 2nd time branding (stickering) of ambulances  | It is the responsibility of the Service Provider to rebrand the Ambulances after two and half year’s operation i.e., in 31st month as part of OPEX from its own source.   | Penalty of Rs 2500/- per Boat Ambulance for each month of delay.   |
| D  | <b>Centralised Call Centre Based Health Helpline Service (104):</b>  |   |  |
| D1 | Average calls to be attended by each call takers in a day: <ul style="list-style-type: none"> <li>• Health Helpline Service including ECD: 20 calls/seat per shift.</li> <li>• BSKY: 100 outgoing calls/seat per shift.</li> </ul> | If number of calls are less than the targeted call, then penalty shall be deducted from monthly contracted rate.  | Penalty shall be proportionate to the shortfall in number of targeted calls.   |
| D2 | Availability of call takers during working hour  | Absent for more than an hour during the working hours.  | 150% of the proportionate charges  |
| D3 | Percentage of abundant call  | Penalty shall be imposed if the   | Penalty shall be at the rate   |

|          |   |  |   |
|----------|---|--|---|
|          | shall not be more than 1%   | percentage of abundant call goes above 1%  | of Rs 2000/- per each additional 1% of abandon call.  |
| <b>E</b> | <b>Call Centre Service Level Efficiency</b>   |  |   |
| E1       | Service level target of 90% of the calls is to be attended within threshold limit of 10 seconds.<br><i>(Short, abandoned calls within 5 seconds are to be excluded)</i> | Penalty shall be imposed if the rate goes below 90%.   | Penalty shall be @ 50,000 per each 1% of Shortfall.   |
| E2       | Call Centre Down Time beyond permissible limit of 0.5%, calculated over a month. (Mechanical or Operational). This is non-cumulative.                                   | Average down time each month beyond allowed limit of 0.5%.<br><br>Average down time to be calculated separately for Health Helpline Service & Ambulances Services. | Rs.5000/- per each hour of downtime in case of Health Helpline.<br><br>Rs 10,000/- per each hour of downtime in case of Ambulance Services. |

**\*OFF-ROAD CONDITION (FOR THE PURPOSE OF PENALTY CALCULATION):**

- a) An ambulance shall be counted as ‘Off-road condition’ in any one of the following instances:
  - (i) GPS is not working for more than 12 hours at a stretch.
  - (ii) Key equipment not functional/available for more than 12 hours at a stretch.
  - (iii) Ambulance is not working (breakdown condition) for more than 12 hrs. at a stretch.
- b) In case of EMAS (108) vehicles (which are government owned) “Off-road” does not include force majeure cases including accident and mob violence vehicle under repair (maximum up to **15 days**). However, it covers/includes all other maintenance including routine or preventive.
- c) No ambulances (108-EMAS, Boat & 108-JE) are allowed to operate without insurance coverage and valid fitness certificate and shall be treated as off-road (off-water in case of Boat Ambulance) in absence of comprehensive insurance coverage. However, in case of renewal of fitness certificate where application for renewal is made within stipulated timeline (i.e., 30 days before date of expiry of validity) but fresh certificate has not been issued by the Authority then it will not be treated as off-road/off-water.
- d) In case of Referral Transport (108-JE) maximum 30 days in each year of operation shall be allowed for each vehicle for repair in case of damage due to mob violence or accident in addition to 18 days for routine and preventive maintenance.
- e) For 24x7Referral Transport Service (108-JE), “Off-road” days more than 30 days (which is allowed for repair in case of mob violence and accident) shall be treated as off road. Service Provider is required to replace accidental vehicles within 30 days.
- f) An ambulance cannot have an operational status in a sequence like Off-road → On-road → Off Road unless a minimum of one case is successfully attended in between two Off-road conditions. That means there can’t be an On-road condition between two Off-road conditions of an ambulance unless a call is attended successfully in between. Such On-road condition shall be treated as Off-road condition for all practical purpose where not even a single call is attended successfully.

- g) In case the ambulance does not attend the call when the vehicle is showing on-road status then it shall be treated as off-road.
- h) For EMAS Ambulances damaged in case of accident or any other force majeure event, the agency must repair Ambulances or deploy back-up Ambulances in their place with 15 days, failing which Off-road penalty shall be applicable.
- i) Proportionate deduction shall be made from the monthly contracted rate in case of off-road/off-water beyond allowed days for an ambulance in addition to applicable penalty deductions.
- j) The Penalty, which is in absolute value, shall be increased proportionately with the annual increment in monthly fee.
- k) In case of Helpline Service, the seats in the call-centre should be earmarked to respective Program/Scheme. *Similarly, separate seats to be allocated for incoming and outgoing calls.*
- l) **Boat Ambulances must have Comprehensive Insurance for both initial and subsequent years, which shall be part of OPEX and borne by the Agency. It shall be a comprehensive insurance covering at least 6 (six) persons for each Boat Ambulances.** In absence of comprehensive insurance coverage, the Boat Ambulance shall be treated as off-water and accordingly OPEX pertaining to that period shall not be paid, in addition to applicable penalty for off-water beyond allowed days.

## 2.15 Performance Standards and Standard Operating Procedures

### 2.15.1 Performance Standards for ALS, BLS, Boat Ambulance and RTS

- (a) The ambulance under EMAS and Referral Transport Service must reach the site of requirement within the response time as specified under Para 2.15.2 of receiving such call at the Emergency Response Center in 95% of the eligible cases. It is clarified that non-response to hoax calls, repeat calls, crank calls or calls that did not provide an address for the Patient will not be considered while determining adherence to Response Time standards by the Operator. Response Time standards shall apply to all emergency ambulance requests requiring a response as determined by the Emergency Response Center (ERC) using call screening and dispatch protocols (approved by the Authority) and only such calls shall be used for the purposes of determining response time compliance calculations.

#### Service Quality Parameters for BLS & ALS Ambulances:

| S. No. | Performance Indicator  | Benchmark         |
|--------|--|-------------------|
| 1      | Geographic coverage of the district with BLS & ALS services  | 100%              |
| 2      | Average number of emergencies** to be attended by one ambulance per day  | 4 cases (minimum) |
| 3      | Average time taken to reach the scene from the time the call is received (call to Scene). At least in 80% of the cases it should reach within 20 minutes.<br>(Change to be measured monthly) | 20 minutes        |
| 4      | District wise vehicle busy calls (for BLS)<br>(Change to be measured half yearly)  | Not more than 5%  |
| 5      | District wise vehicle busy calls (for ALS)<br>(Change to be measured half yearly)  | Not more than 1%  |
| 6      | Addressing ineffective (Hoax) calls – Reduce by 15% of the total   | Reduce by 15%     |

|     |   |               |
|-----|---|---------------|
|     | ineffective calls (Changes to be measured annually)                                   |               |
| * 7 | Introduce quality management indicators for skills and equipment                      | 100%          |
| * 8 | Average percentage of on-road vehicles per day should not be less than                | 95%           |
| F 9 | Average distance travelled per vehicle per day should not be less than (only for BLS) | <b>170 KM</b> |

above benchmarks, the word "emergency" is defined as:

*Emergency is defined as an occurrence of any sudden event that threatens life and demands immediate attention. Emergencies could vary vastly in scope, magnitude, and management. Effective emergency response significantly reduces deaths, disabilities, suffering from length of hospital stay, losses from fire incidents. Emergency Response is medical services and medical care that reduce the levels of risk on life and health.*

### Service Quality Parameters for 24x7 Referral Transport Service (JE Ambulance):

| S. No. | Performance Indicator   | Benchmark         |
|--------|---|-------------------|
| 1      | Geographic coverage of the district with JE services  | 100%              |
| 2      | Average number of pregnant women/ children <sup>19</sup> to be transported from home to hospital or Hospital to home by one ambulance per day (pick-up or drop-back <sup>20</sup> ) | <b>3.0 Cases</b>  |
| 3      | Average time taken to reach the scene from the time the call is received at the call centre (call to scene)<br>(Change to be measured monthly)                                      | <b>25 minutes</b> |
| 4      | District-wise vehicle busy calls<br>(Change to be measured half yearly)   | None              |
| 5      | Introduce quality management indicators for skills and equipment  | 100%              |
| 6      | Average percentage of on-road vehicles per day should not be less than  | 95%               |

- (b) Any delay in adhering to the Response Time, dispatch time and other performance standards shall be recorded and reported by the Operator to Patient Transport Cell (PTC) , NHM, Bhubaneswar.
- (c) Response Time calculations shall be calculated from the time a call is received as defined in (i) below till the time Operator's ambulance arrives on scene as defined in (ii) below or is cancelled by the Emergency Response Centre (ERC).
- (i) Time of Call Received- shall be defined as the time at which the ERC has received a call through telephone or any other source (fire service, police etc.).
- (ii) Time of Arrival on Scene – shall mean the time at which an ambulance crew (the driver) notifies the ERC that the ambulance has reached the nearest public access point to the Patient.
- (iii) In case of multiple response i.e., more than one vehicle arriving at the scene, the

<sup>19</sup> All pregnant women for institutional delivery & children below 5 years for treatment at government facilities.

<sup>20</sup> Drop-back service shall be available initially only in NRC (National Rehabilitation Centre) cases.

response time shall be recorded for the first vehicle arriving on scene.

- (iv) Response time standards may be suspended in case of a multi casualty incident or disaster in Odisha in case Authority calls on the vehicles to aid.

**(d) Service Quality Parameters for Boat Ambulances (6 nos.)**

| S. No | Service Quality Parameter                    | Description              |
|-------|--|--------------------------|
| 1     | Average Response Time in each month.         | 45 Minutes               |
| 2     | Number of cases per Boat Ambulance per month | 6(six) cases in a month. |
|       |  |                          |

**(e) Service Quality Parameters of 104 Health Helpline Services:**

The table below lists the minimum expected service levels for the health contact center. They must be achieved within four months of the launch of the contact center.

| Indicators  | Expected (20 pts.) | Manageable (10 pts.) | Breach (0 pts.) |
|---|--------------------|----------------------|-----------------|
| AHT <sup>21</sup> of 15 sec. for nonproductive calls                | 90% of calls       | 75-85% of calls      | <75% of calls   |
| AHT of 240 secs. for health advice calls                            | 85% of calls       | 75-85% of calls      | <75% of calls   |
| AHT of 3-5 min. for Medical Officer calls                           | 85% of calls       | 75-85% of calls      | <75% of calls   |
| AHT of 10-15 min. for counseling calls                              | 80% of calls       | 70-80% of calls      | <70% of calls   |
| Daily reports sent to designated officials within 24 hours          | <24 hours          | 24-36 hours          | >36 hours       |
| Call quality based on Sampling by designated committee              | 100%               | 98%                  | <98%            |
| Calls (lasting beyond 30 seconds) not closed properly by call taker | 100%               | 98%                  | <98%            |

*Minimum score of 100 points is expected from 4<sup>th</sup> month onwards.*

**2.15.2 Performance Standards for the Emergency Response Centre**

- (a) Executives receiving the calls on the toll-free line must take the call within 10 seconds of the first ring.
- (b) Call Centre down time should be within the permissible limit of 0.5% in any month.
- (c) The Service provider shall ensure more than 95% of the calls screened (after attending and analyzing the calls at the Call Centre) as eligible for response is attended (provided Ambulance Service).
- (d) From the time of receipt of call at the ERC the ambulance must be dispatched at the earliest to ensure required response time.

<sup>21</sup> Average Handling Time

### 2.15.3 Standard Operating Procedures

- (a) The Standard Operating Procedure (SOP) shall be developed in conformity with the provisions under the RFP by the Service Provider and which shall be finalized in consultation with the Executive Committee before taking over the operation. The Service Provider shall follow the SOP consistently for a smooth operation. The areas to be covered under the SOP are given below:
- (i) Purpose and Scope
  - (ii) Dispatch Centre protocols
  - (iii) Operation Systems, Structures and Protocols for Ambulance including response protocols, ring checks, call codes, vehicle maintenance, vehicle breakdown management, vehicle accident management, vehicle distribution, communication protocols.
  - (iv) Operational protocols for special circumstances (natural calamities, mass casualty events (both manmade and natural), unattended death, transportation of minors, transportation of obstetric cases, pediatric patients, neonate, crime scene operations, fire & accidents relating to hazardous material). Department will assist in the development of the operational protocols for such special circumstances.
  - (v) Reporting structures and formats - overall documentation
  - (vi) Health and safety protocols for personnel
  - (vii) Job description, roles, and responsibilities of each level of personnel in entire operations.
  - (viii) Training, refresher course and orientation protocols for all levels of personnel (including staff replacement protocols)
  - (ix) Overall administrative policies
  - (x) Penalty and Payments if any to be revised.
  - (xi) Inter-facility transfers protocol.
  - (xii) On-line medical direction / guidance protocols
  - (xiii) Transportation refusal policies and protocols
  - (xiv) Do Not Resuscitate Policy
- (b) The Standard Operating Procedure may be reviewed and revised at periodic intervals. However, the Authority reserves the right to amend the Standard Operating Procedure (SOP), within the overall framework of the RFP, unilaterally and the Operator shall be bound to implement such change from the date of its communication by the Authority to the Operator.
- (c) Amended versions of the Standard Operating Procedure (SOP) shall be implemented after submission to the Authority for necessary approval.

### 2.15.4 Standard Ambulance Operating Protocol.



- (a) The Standard Ambulance Operating Protocol (SAOP) that will provide the guidelines and framework in accordance with which each Ambulance will have to be operated.
- (b) The Service Provider is required to develop the Standard Operating Protocol of all four services in consultation with the Authority within 3 months from the date of contract agreement and conduct the services accordingly.
- (c) The tentative developed principles for the Standard Ambulance Operating Protocol are given below:
  - (i) Accident or other Medico Legal Cases: In all cases the operator will take the Patient to the nearest Government designated Health Facility.
  - (ii) Obstetric Emergency: In the event of an obstetric emergency wherein the patient concerned arrived makes a request to be taken to a hospital/healthcare facility, where she is registered / referred, the Operator shall take such Patient to such hospital /healthcare facility. Provided that the Operator shall ensure coverage, by another Ambulance of the Ambulance Operation Area of the relevant Ambulance that responds to an Obstetric Emergency in the event the Patient concerned is being taken to a hospital/healthcare facility outside the Ambulance Operation Area of that ambulance.
  - (iii) The Operator can collect/pick up patients only within the area of the Odisha.
- (d) The Standard Ambulance Operating Protocol may be reviewed and revised at periodic intervals as the project is implemented.
- (e) Authority shall have the right to, from time to time, notify a specific change(s) to the Standard Ambulance Operating Protocol and the Operator shall be bound to implement such change from the date of its communication by Authority to the Operator.

#### 2.15.5 Back-up Ambulances for EMAS

- (a) The Service Provider is **allowed to maintain up to 5% of the total Ambulances** of identical specification technical condition, as back-up Ambulance to be used as replacement in place of Ambulances which out of service for reasons including accident damage, delay in repairing, etc., for a period beyond the allowed off-road days, to avoid off-road penalties.
- (b) **The Service Provider shall not be paid separately for these back-up Ambulances.** These Ambulances shall be in standby to be inducted in place of off-road Ambulances to improve service delivery.
- (c) These backup Ambulances shall be sourced/procured by the Service Provider at its own cost. These backup Ambulances shall not be inducted without clearance by joint inspection team consisting of representative from both Government and

Service provider's side.

### 2.15.6 Equipment Maintenance & Up-keep

- a) The Service Provider shall be responsible for proper upkeep and maintenance of the project assets including ambulances and all equipment installed therein to ensure maximum readiness to attend emergency cases timely and efficiently.
- b) The Service Provider shall check the vehicles as per the maintenance service prescribed by the manufacturer.
- c) The Service provider shall also be responsible for any loss or damage caused to the ambulance equipment due to theft or otherwise.
- d) The service provider shall also ensure that the ambulances and all its equipment (medical equipment) including GPS (vehicle tracking system) are on working condition before putting them on service. The ambulances shall be treated as out of service unless all the essential equipment as given under **Annexure-6** are in functional condition. No case to be assigned if ambulance is marked as off-road due to any reason.
- e) The Service provider shall conduct regular Checks / Stocking / Cleaning of all medical equipment, tools, and instruments. The EMT and the Driver at the beginning of a shift must do a complete regular check. Any missing items must be restocked immediately, and responsibility pinned down to the previous crew and Cluster Leader should be informed about the missing items, if any. This check must be carried out according to the check list provided through the Ambulance Supervisor. The crew shall clean the ambulance regularly and after every trip. When cleaning the Ambulance or equipment, the crew shall assume that all fluids are contaminated and appropriately use gloves and clean all surfaces with appropriate disinfectant.

### 2.16 Monitoring and Evaluation

2.16.1 There shall be following committees with defined role and responsibility to ensure smooth implementation, operation, and monitoring of the project.

- a) State Steering Committee
- b) State Procurement Committee
- c) State Management Committee
- d) District Level Monitoring Committee

2.16.2 Service Provider shall provide access to online data to facilitate online monitoring on a continuous basis. Service Provider shall also give login rights to the designated officials of NHM and Department for online monitoring and evaluation. Service Provider shall also provide hardware and software including access to data through FPI, if required, at the office of MD, NHM for online monitoring of the services.

- 2.16.3 The services and records of the service shall be subject to inspection by designated officer(s) of Department/NHM.
- 2.16.4 Government reserves the right to evaluate the performance of the Service Provider as well as the project periodically by a third party.
- 2.16.5 The service provider shall undertake a system audit of call-center process, workflow and procedure, software used, and information/data generated in the call centre and field operation by an independent third-party agency within six months form the date of taking over of the operation to assess the robustness and effectiveness of the system. Recommendation of the audit shall be implemented by the service provider immediately.

## **2.17 Termination /Suspension of Agreement**

- 2.17.1 The Government may, by a notice in writing suspend the agreement, for a period as decided by the Government (but not for more than 6 months), if the service provider fails to perform any of his obligations including carrying out the services, provided that such notice of suspension:
- (i) Shall specify the nature of failure, and
  - (ii) Shall request remedy of such failure within a period not exceeding 15 days after the receipt of such notice.
- 2.17.2 In case of suspension, Government could depute its officer(s)/through third party agency at the Call Center/Office of Service Provider at Bhubaneswar to oversee and manage the operations of the project. All operations of the project shall then be handled by the personnel/officials, so deputed, to address the issue(s). During the suspension period, Service Provider shall have no right to intervene in the operation and management of the project. Once issues are addressed/resolved, it shall be handed back to the Service Provider. In case of taking over of the operations, Government shall not be liable for any loss incurred by Service Provider during and after the suspension period.
- 2.17.3 During the suspension period, Government reserves the right to terminate the agreement by giving 30 days' notice period.
- 2.17.4 The Government after giving 30 days (clear days) notice in writing, expressing the intension of termination by stating the ground/grounds on the happening of any of the events (i) to (iv), may terminate the agreement after giving reasonable opportunity of being heard to the service provider.

- (i) If the service provider does not remedy a failure in the performance of his obligations within 15 days of receipt of notice or within such further period as the Government may subsequently approve in writing.
- (ii) If the service provider becomes insolvent or bankrupt.
- (iii) If, because of force majeure, service provider is unable to perform a material portion of the services for a period of more than 60 days: or
- (iv) If, in the judgment of the Government, the service provider is engaged in corrupt or fraudulent practices in implementation of the project.

2.17.5 In the event of premature termination of the contract by the Government on the instances other than non-fulfillment/ non-performance of the contractual obligation by the Service Provider, the balance remaining un-paid amount on any account as on the day of termination shall be released within six months from the date of such termination.

2.17.6 Government reserves the right to partially terminate (one or more services) the contract.

2.17.7 In case of premature termination or suo-moto abandonment of the contract/project by the service provider, the service provider shall be penalized for the default. While applying this penalty, in addition to the forfeiture of the performance security, the Government may appropriate towards the penalty, the balance remaining unpaid on any account as on the day of suo-moto abandonment by the service provider to recover the damage sustained due to abandonment.

2.17.8 In case of termination, Service Provider will continue operations on existing terms and conditions till a maximum period of six months from the date of termination or date of handing over of complete operations including assets to a new Agency. All assistance should be provided by the existing service provider in handing over of all assets, licenses, etc., to new vendor without any extra cost to the Government as per directions of TIA.

## **2.18 Modifications**

Modifications in terms of reference including scope of the services can only be made by written consent of both parties. However, basic conditions of the agreement shall not be modified.

## **2.19 Saving Clauses**

In the absence of any specific provision in the agreement on any issue the guidelines issued/to be issued by the Mission Director, NHM, Government of Odisha shall be applicable.

## 2.20 Force Majeure

- 2.20.1 This being an emergency response service, the Agency shall not be allowed to suspend or discontinue the service during occurrences of Force Majeure events. A suspension of or failure to provide service on the occurrence of a Force Majeure event will be an Event of Default unless the Force Majeure event is of such nature that it completely prevents the operation of ambulances for any reason in any area.
- 2.20.2 The failure of Service Provider to fulfill any of its obligations under the agreement shall not be a default in so far as such inability arises from an event of Force Majeure, provided that the party affected by such an event:
- a) Has taken all reasonable precautions, due care, and reasonable alternative measures to carry out the terms and conditions of the agreement, and
  - b) Has informed the other party as soon as possible about the occurrence of such an event.
- 2.20.3 If Performance Standards are not complied because of any major breakdown to ambulance vehicles or any of the Project Facilities or non- availability of project staff, or inability to provide services in accordance with the Performance Standards as a direct consequence of such Force Majeure Events then no penalty shall be applicable for the relevant default in Performance Standards.
- 2.20.4 It is sole responsibility of the Service Provider to take adequate and appropriate insurance coverage for the project assets belonging to Government including Ambulances (EMAS & Boat), IT equipment and other equipment owned by the State Government. In case any of those assets are damaged due to accident, it would be the sole responsibility of the Service Provider to repair or restore those assets on its own cost. However, in case of total loss (beyond economic repair) government shall replace the asset. State Government in no circumstances shall compensate for the amount to the extent not covered under the insurance policy. It is the responsibility of the Service Provider to take appropriate insurance coverage of these assets owned by the Government.
- 2.20.5 On the occurrence of any Force Majeure Events or implementation of any disaster management operations or law and order emergencies, Government may give instructions to the Service Provider including requiring deployment of certain number of Ambulances in specific locations, in such circumstances, the Service Provider shall comply with such instructions and will be excused from adherence to relevant performance standards. In case of such deployment of ambulance on the advice of Government, the service provider shall be paid for 170 km or actual KM run, whichever is higher.

## 2.21 Settlement of Dispute

If any dispute regarding the interpretation, difference or objection whatsoever arises in connection with or arises out of the agreement, or the meaning of any part thereof, or on the rights, duties, or liabilities of any party, the same shall be referred to the State Level Steering Committee) for decision. If the Service Provider is not satisfied with the decision of State Level Steering Committee, they may proceed for arbitration.

## 2.22 Arbitration

2.22.1 Any unresolved dispute or difference whatsoever arising between the parties to this Agreement out of or in relation to the construction, meaning, scope, operation or effect of this Agreement or the validity of the breach thereof shall be referred to a sole Arbitrator to be appointed by the Secretary to Government, Department of Health & Family Welfare, Govt. of Odisha. The provisions of the Arbitration and Conciliation Act, 1996 will be applicable and the award made thereunder shall be final and binding upon the parties hereto, subject to legal remedies available under the law. Such differences shall be deemed to be a submission to arbitration under the Indian Arbitration and Conciliation Act, 1996, or of any modifications, Rules, or reenactments thereof.

2.22.2 The arbitration shall be conducted in Bhubaneswar, Odisha, India. The arbitration shall be conducted in English and all written documents used during the arbitration shall be in English. The Award shall be speaking Award.

2.22.3 The parties agree that any decision for Award of any Arbitral Tribunal pursuant to this clause shall be a domestic award and final, conclusive, and binding upon the parties and any person affected by it. The parties also agree that any court of competent jurisdiction may enforce any arbitration award rendered pursuant to this clause.

2.22.4 During any period of arbitration, there shall be no suspension of this Agreement.

2.22.5 The parties specifically agree that any arbitration shall be pursuant to clause above and the clause is governed by Indian Law.

## 2.23 Right to Accept and Reject any Proposal.

Proposal Inviting Authority reserves the right to accept or reject any proposal at any time without any liability or any obligation for such rejection or annulment and without assigning any reason.

## 2.24 Award of Contract and Agreement

On evaluation of technical and financial parts of RFP and decision thereon, the participating Agency declared as winner by the Authority shall execute an agreement

in the prescribed format with the Government of Odisha within 21 days from the date of issue of Letter of Acceptance. This RFP document along with other documents and information as provided by the said Agency in response to that shall be deemed to be integral part of the agreement. Before execution of the agreement, the bidder shall have to furnish the performance security (security deposit) as required.

## 2.25 Commencement of Service

2.25.1 The Service Provider shall commence the service only after the issue of the Letter of Commencement by the Department allowing the Service Provider to commence activities envisaged under the RFP. Letter of Commencement shall be issued subject to following conformations:

- (a) Control Room and all other infrastructures are ready in all respect as per the terms and conditions mentions in this RFP.
- (b) Ambulances and control room are equipped and furnished in all respect.
- (c) All statutory requirements essential and necessary under different statute to run the service have been complied.

2.25.2 Within 3(three) months from the date of signing of the Agreement, the incoming Service Provider shall take over entire operations of the project from the outgoing Service Provider in one go, without any disruption in service. If the Agency fails to commence the service as specified herein, the Government may, unless it consents to the extension of time thereof, forfeit the Performance Security and appropriate the same.

## 2.26 Jurisdiction of Court

Legal proceedings, if any, shall be subject to courts under Bhubaneswar jurisdiction only.

# 3. CRITERIA FOR EVALUATION

## 3.1 Evaluation of Technical Proposals

3.1.1 In the first stage, Part A (Key-Submission) shall be opened, and the eligibility shall be assessed as per the set criteria given in **Clause 1.2**.

3.1.2 Technical Proposal (Part B) of those applicants shall be considered for technical evaluation that qualifies the eligibility criteria as mentioned in Clause 3.1 (1) above. Technical Proposal will be evaluated as per the criteria set out in the RFP document based on the proposal submitted and presentation made by participating firms.

Those Participants who can obtain more than or equal to seventy (70) marks out of the total technical score of one hundred (100) marks in the technical evaluation shall be considered for opening and evaluation of financial proposal.

3.1.3 The key personnel, as given by the Service Provider in the technical proposal should not change during the tenure of the contract, without prior approval of the Government of Odisha.

3.1.4 Technical Proposal of all the Applicants will be evaluated based on appropriate marking system. The categories for marking and their respective weightage are as under:

| SI No | CRITERIA  | MAXIMUM MARKS | MARKS OBTAINED |
|-------|---|---------------|----------------|
| 1     | <p><b>EXPERIENCE OF THE BIDDER</b></p> <p>i) Years of experience in operation and management of Ambulance Service (ALS &amp; BLS or JE<sup>22</sup>).</p> <p>(Experience: (a) between 5 to 7 years (<math>\geq 5</math> years &amp; <math>\leq 7</math> years): 5 points; (b) more than 7 years: 7 points; (c) more than 9 years: 9 points; (d) more than 11 years: 10 points)</p> <p>ii) Experience in operation and management of Ambulances Service (BLS, ALS or JE) for any Government or PSU in India for more than 5 years.</p> <p>((a) From 700 up to 800 ambulances – 05 points; (b) From 801 up to 1000 ambulances – 07 points; (c) More than 1000 ambulances -10 points)</p> <p>iii) Experience in Computer Telephony Integration with the ability to log calls and track vehicles using Geographical Information System with GPRS integrated Ambulance Monitoring System for more than 5 years.</p> <p>iv) Experience of handling Call Centre based health helpline services for more than 5 years in terms of capacity in number of seats ( <math>\geq 20</math> seats – 5 points; <math>\geq 30</math> seats – 7 points; <math>\geq 50</math> seats – 10 points)</p> | 10            |                |
|       |   | 10            |                |
|       |   | 5             |                |
|       |   | 10            |                |
| 2     | <p><b>EXPERIENCE OF KEY PERSONNEL</b></p> <p>i) Personnel having experience in fleet management of &gt; 500 emergency ambulance (ALS/BLS) (More than 2 years- 2 marks, more than 3 years- 3 marks, more than 4 years- 4</p>   | 5             |                |

<sup>22</sup> JE – Janani Express or Referral Transport Vehicle under JSSK



|          |  |    |  |
|----------|--|----|--|
|          | <p>marks, more than 5 years -5 Marks.) – <b>(For State Head Of the Service Providing Agency)</b></p> <p>ii) Personnel having experience in IT infrastructure, services and its management related to emergency Call-Centre, Computer Telephony Integration, call logs, triage software, online monitoring etc. (More than 2 year- 2 marks, more than 3 years- 3 marks, more than 4 years- 4 marks, more than 5 years -5 Marks) <b>-(For IT Head / IT Specialist-State Of the Service Providing Agency)</b></p> <p>iii) Personnel having experience in recruitment and training of staff pertaining to doctors, EMT, lab technicians, drivers, nurses etc. (More than 2 year- 2 marks, more than 3 years- 3 marks, more than 4 years- 4 marks, more than 5 years-5 marks) <b>(For HR Head-State Of the Service Providing Agency)</b></p> <p>iv) Personnel having Experience in management and operation of Call Center based Health Helpline Service (More than 2 years- 2 marks, more than 3 years- 3 marks, more than 4 years- 4 marks, more than 5 years-5 marks) <b>(For Center Manager -State Of the Service Providing Agency)</b></p> | 5  |  |
|          |  | 5  |  |
|          |  | 5  |  |
| <b>3</b> | <b>APPROACH, METHODOLOGY &amp; INNOVATIONS</b>   |    |  |
|          | i) Project Implementation Plan including transition plan, methodology, approach, and innovations.  | 5  |  |
|          | ii) Indicators, methods, and procedures proposed for performance evaluation and monitoring.  | 5  |  |
|          | iii) Manpower planning training and recruitment.   | 5  |  |
| <b>4</b> | <b>FINANCIAL STRENGTH</b>  |    |  |
|          | i) Net Worth of the Applicant*<br>(Net Worth= Total Asset- Liabilities)<br>(More than Rs 20.00 Crores= 4 marks, more than Rs 30.00 Crores= 7 marks and more than Rs 40.00 Crores=10 marks)   | 10 |  |
|          | ii) Working Capital (WC)*<br>(Working Capital= Current Asset- Current Liabilities)<br>(More than Rs 5 Crores= 4 marks, more than Rs 10 Crores= 7 marks and more than Rs 15 Crores=10 marks)<br><i>*Five years average shall be taken from audited balance sheet for calculation purpose.</i>   | 10 |  |
| <b>5</b> | <b>TECHNICAL PRESENTATION (BEFORE THE EVALUATION COMMITTEE)</b>  | 10 |  |

|  |              |            |  |
|--|--------------|------------|--|
|  | <b>TOTAL</b> | <b>100</b> |  |
|--|--------------|------------|--|

3.1.5 All eligible Bidders shall be invited to make presentations up to 30 minutes, before opening of Financial Proposals, to demonstrate their credentials before the Evaluation Committee. The presentation shall broadly cover the following aspects:

- (i) Brief Company profile, local presence, associates, major clients & projects etc.
- (ii) Experience and capabilities of conducting similar assignments.
- (iii) Understanding of assignment along with methodology indicating broad road map
- (iv) Risks and proposed risks mitigating measures.
- (v) Proposed Key Personnel along with Team Leader and Manpower commitment.

*The time and venue for the presentation shall be intimated to eligible participants in due course.*

3.1.6 In case of consortium applicant, technical scoring under “**Experience**” and “**Financial Strength**” shall be done separately for each member and final score shall be calculated as weighted average of their individual scores based on their share in the consortium.

**3.2 Evaluation of Financial Proposal:**

3.2.1 Financial proposal of only those bidders whose technical score (as per the technical evaluation) is 70 (seventy) or above shall be considered for opening. The Financial proposals of the technically qualified participants will be opened and the participant having lowest financial quote will be the selected for awarded of contract.

3.2.2 Authority reserves the right to ask for detailed cost-sheet for any of these activities (i.e., EMAS-Ambulance, RTS-Ambulance, Boat Ambulance and Health Helpline), if necessary, for price rationalisation from the selected participants before the award of contract.

**3.3 Short-listing and Selection**

3.3.1 Participants shall be ranked as per their financial quote (offered price). The technically qualified participant having lowest financial quote (offer price) shall be the most preferred Agency.

3.3.2 The preferred Agency shall be invited for signing the contract. However, the second ranked participant shall be kept in reserve and may be invited (at the discretion of the Authority) to take-up the contract in mutually agreed terms in case the preferred Agency withdraws, blacklisted, or otherwise become ineligible for entering a valid contract with the Government.

- 3.3.3 PIA reserves the right to ask for detailed cost-sheet for any of these activities (i.e., EMAS-Ambulance, RTS-Ambulance, Boat Ambulance and Health Helpline), if necessary, for price rationalisation from the preferred Bidder.
- 3.3.4 TIA reserves the right to cancel the whole tender process in case PIA feels that the price quoted by the preferred bidder is not reasonable and may invite fresh proposals.
- 3.3.5 PIA reserves the right to cancel the whole tender process without assigning any reason thereof.

## ANNEXURES

**ANNEXURE 1: ORGANISATION PROFILE**

|  |   |
|--|---|
| Name of the Service Provider:  |   |
| Address of Registered Office:  |   |
| Contact Person:  |   |
| Year of Establishment:   |   |
| Annual Turnover* in last five years (Rs. in Lakh)<br>Financial Year 2022-23:<br><br>Financial Year 2021-22:<br><br>Financial Year 2020-21:<br><br>Financial Year 2019-20:<br><br>Financial Year 2018-19:<br><br>*Audited Statement of Accounts & Tax Audit Report to be enclosed for calculation of Turnover. If the audit for the financial year 2022-23 is not completed the Applicant must allow <b>provisional</b> Statement of Accounts duly certified by the Auditor/Chartered Account in lieu of audited statement of Accounts. |   |
| Net worth of Service Provider (Positive/Negative):   |   |
| Details of work executed (ongoing/completed) successfully for any Government Agency.   | To be furnished in the format given below along with the copy of Letter of Award/ Work Order/ Letter of Satisfaction. |
| Working Capital:<br><br>Working Capital =(Current Assets –Current Liabilities)   |   |
| Award & Accreditations, if any:  |   |
| Any Award or Felicitation received by your Service Provider:   |   |

|                             |  |
|-----------------------------|--|
|                             |  |
| Any Other Relevant Details: |  |

The information should be provided in the format given below for each assignment for which the Applicant, was legally contracted by the Client stated below.

|  |  |
|--|--|
| Assignment Name:   |  |
| Location:  |  |
| Name of the Client:  |  |
| Address:   |  |
| Start date (Month/Year) to Completion Date (Month/ Year):  |  |
| Value of the Contract/ Work Order (in INR):                |  |
| Name of Associated Firms (s) if any:                       |  |
| Brief Description of Project:                              |  |
| Details of the assignment/works executed by the Applicant: |  |

**ANNEXURE 2: APPLICATION FORMAT**

**APPLICATION FORMAT**

| S.N | Particulars   | Details   |
|-----|---|---|
| 1   | <b>Name of the Project</b>  | “Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha”   |
| 2   | <b>Name and address of the Organization responding to RFP.</b>  |   |
|     | <ul style="list-style-type: none"> <li>• Telephone No. with STD Code</li> <li>• Fax Number</li> <li>• E-mail address</li> <li>• Name and Designation of Contact Person</li> </ul> |   |
| 3   | <b>Proposal Addressed to</b>  | Mission Director<br>National Health Mission<br>DoH&FW, Government of Odisha<br>Annex Building, SIH&FW<br>Unit-8, Bhubaneswar-751012 |
| 4   | <b>Reference of Notice inviting for RFP</b>   | No.....Date.....  |
| 5   | <b>Authority for signing and submitting the document.</b><br><i>(Power of Attorney, Resolution of the organization etc.)</i>  |   |
| 6   | <b>Documents enclosed in support of the Request-</b>  |   |
|     | 1) .....  |   |
|     | 2) .....  |   |
|     | 3) .....  |   |
|     | 4) .....  |   |
|     | <b>Total pages.....</b>   |   |
|     |   | <b>Name and signature of the authorized signatory</b><br><br><b>Seal of the Organization</b><br><b>Date:.....</b>                   |

**ANNEXURE 3: ACKNOWLEDGEMENT AND FINANCIAL PROPOSAL****[FINANCIAL PROPOSAL]****To****The Mission Director  
National Health Mission  
Annex Building, SIH&FW  
Unit-8, Bhubaneswar-751012****Sub: - Request for Proposal for “Operation and Management of Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha”**

Sir,

1. Having carefully examined all the parts of the RFP documents and having obtained all the requisite information affecting this proposal and being aware of all conditions and difficulties likely to affect the execution of the agreement, I/We hereby propose to implement the project as described in the RFP document in conformity with the conditions of agreement, technical aspects and the sums indicated in this financial proposal.
2. I/We declare that we have read and understood and that we accept all clauses, conditions, and descriptions of the RFP document without any change, reservations, and conditions.
3. If our proposal is accepted, we undertake to deposit performance Security equivalent to 7% of the annual value of the contract, before execution of the formal agreement.
4. I/We agree to abide by this proposal/bid for a period of 180 days from the date of its opening and undertake not to withdraw and to make any modifications unless asked for by you and that the proposal may be accepted at any time before the expiry of the validity period.
5. Unless and until the formal agreement is signed, this offers together with your written acceptance thereof shall constitute a binding contract between me/us and the Government of Odisha.
6. We submit the Schedule of Rate as appended herewith.

Yours faithfully

Signature of the authorized signatory

***Encl: Schedule of Rate***



## ANNEXURE 4: SCHEDULE OF RATES

**Schedule of Rates**

For

**Operation and Management of “Integrated Patient Transport and Health Helpline Service Project-Phase-II” in Odisha**

| S.N | Particulars   | Price<br>(In Rupees)<br>(Inclusive of all taxes) |
|-----|---|--|
| A   | <p><b><u>“Emergency Medical Ambulance Service: 108 Ambulance<sup>23</sup>”</u></b><br/> <b>Rate<sup>24</sup> per KM covered for both ALS (411) &amp; BLS (449):</b></p> <p><b>(a) Emergency Medical Ambulance (EMA) Rate</b></p> <p><i>The rate is inclusive of all expenses/costs towards:</i></p> <ol style="list-style-type: none"> <li>Operation and maintenance of the EMA services including (a) staff salary and allowances, recruitment &amp; training, staff insurance, uniform &amp; others HR cost. (b) Fuel, comprehensive and routine maintenance charge of ambulances, ambulance insurance (post deployment), road tax, ambulance mobile phones (c) Call Centre operation and maintenance expenses including manpower cost, conveyance and traveling, asset insurance, communication, PRI line, internet, etc., rent of buildings (other than call centre /control room), electricity &amp; water, housekeeping, AMC of hardware/software, software (application software), license fee, equipment, etc., postage &amp; courier, printing and stationary and all other miscellaneous expenses , taxes, duties, fees etc.,</li> <li>Cost of medicine or other health care consumables reasonably procured for use in the Ambulances for treatment and stabilization.</li> </ol> <p><b>Note:</b> <i>The number of ambulances and its mix (ALS and BLS) are subject to change as per actual requirement.</i></p> | Rs.....  |
| B   | <p><b>Total Estimated Monthly Cost (EMAS)= (860x 5000*x EMA Rate)</b></p> <p>(*Calculation based on an estimated monthly running of 5000 KM /Vehicle for evaluation purpose)</p>  | Rs.....<br><br>(Rupees.....only)                 |
| C   | <p><b><u>Referral Transport Ambulances ( 108-JE<sup>25</sup>)</u></b></p> <p><b>Rate per KM Run (RKR)</b></p> <p><b>Rate is inclusive of both capital and operational cost with respect to Ambulance:</b></p> <ol style="list-style-type: none"> <li>Service Provider shall be paid on per month basis for operation and maintenance of Ambulances. The Service Provider shall bear all capital (vehicles fittings including GPS device) and operational expenditure whatsoever with respect to operation and maintenance of Referral Transport Ambulances (JE) except other than the Call Centre infrastructure, which shall be used centrally for all services. The Service Provider shall not be paid any other amount other</li> </ol>  | Rs.....<br><br>(Rupees.....only)                 |

<sup>23</sup> EMAS-108, all ambulances are Government owned.

<sup>24</sup> Uniform rate for both Emergency Medical Ambulances i.e., ALS and BLS is proposed.

<sup>25</sup> Minimum fleet size of 500 vehicles under RTS.

|          |   |   |
|----------|---|---|
|          | <p>than the charges on per kilometer run basis.</p> <p>2) The number of RTS(JE) Ambulance Vehicles is subject to change in future based on actual requirement.</p>  |   |
| <b>D</b> | <p><b>Total Monthly Cost (RTS/JE Ambulance) =(4500xRPMX500)</b><br/> <b>(Calculation based on an estimated monthly running of 4,500 KM /Vehicle)</b></p>  | <p><b>Rs.....</b><br/> <b>(Rupees.....only)</b></p>   |
| <b>E</b> | <p><b><u>Boat Ambulances (6 Boat Ambulance in Operation)</u></b></p> <p><b>Monthly Rate per Boat Ambulance (MRBA):</b></p> <p><b>The Service Provider shall be paid on per month per Boat (unit) basis only toward operational expenditure, which shall include:</b></p> <ol style="list-style-type: none"> <li>1. Operation and maintenance of the boat ambulance including (a) salary &amp; allowances, training and recruitment, uniform, and other HR cost, (b) fuel, comprehensive maintenance charge of boat (post warranty period), Ambulance insurance, Ambulance mobile phones, conveyance &amp; traveling, asset insurance, security and maintenance of Jetty(s), etc., (b) Call Centre / Control room operation and management expenses.</li> <li>2. Cost of medicine or other health care consumables reasonably procured for use in the Ambulances for treatment and stabilization.</li> <li>3. The number of Boats is subject to change in future based on actual requirement.</li> </ol> | <p><b>Rs.....</b></p> <p><b>(Rupees..... only)</b></p>  |
| <b>F</b> | <p><b>Total Monthly Cost (BA) = (6xMRBA)</b></p>  | <p><b>Rs.....</b><br/> <b>(Rupees.....only)</b></p>   |
| <b>G</b> | <p><b><u>Health Helpline Service (Proposed Seat Capacity of 40)</u></b></p> <ol style="list-style-type: none"> <li>1. Monthly Charges per Seat /Shift for Doctor (MCSD)<br/>(MBBS Doctors only)</li> <li>2. Monthly Charges per Seat/ Shift for Non-Doctor (MCSN)<br/>(Includes Counselors or Call-takers)</li> </ol>   | <p><b>Rs.....</b><br/> <b>(Rupees..... only)</b></p> <p><b>Rs.....</b><br/> <b>(Rupees..... only)</b></p> |
| <b>H</b> | <p><b>Total Monthly Cost = (40xMCSN) x1 +(6xMCSN) x3 + (4xMCSD) x1</b><br/>                 (Calculation based on 4 doctors (single shift), 6 non-doctors (three shift) and 40 non-doctors (single shift))</p>  | <p><b>Rs.....</b><br/> <b>(Rupees..... only)</b></p>  |
| <b>I</b> | <p><b>Total Bid Value for Evaluation Purpose (B+D+F+G+H)</b></p>  | <p><b>Rs.....</b><br/> <b>(Rupees..... only)</b></p>  |

Signature of Authorized Signatory  
 Seal with Designation

Place:  
 Date:

**ANNEXURE 5: AGREEMENT**

**AGREEMENT**

This agreement made this \_\_\_\_ day of \_\_\_\_ 20\_\_ between **the Government of the State of Odisha represented by the Commissioner-cum-Secretary, Department of Public Health & Family Welfare, Government of Odisha** (hereinafter called "the Government" which expression shall, where the context so admits, be deemed to include his/her successors in office and assignee) of the one part AND **M/s. \_\_\_\_\_, a public limited company/partnership/ Society/ Trust and having its registered at \_\_\_\_\_** (hereinafter called "the Service Provider" which expression shall, where the context so admits, be deemed to include its heirs, successors, executors and administrators) of the other part.

Whereas the Service Provider has agreed with the Government to operate and manage "Integrated Patient Transport and Health Helpline Service" (IPTHHS-Phase-II) (hereinafter called "the Project") in the State of Odisha in the manner set forth in the terms of the Request for Proposal (RFP) and Standard Operating Procedure (SOP) issued or to be issued and as amended from time to time for the said service;

And whereas the Service Provider has deposited a sum of Rs ...../- (Rupees .....), in the form of Bank Guarantee, issued form ..... having branch at Bhubaneswar, before signing of this agreement as performance security deposit.

1. Now these present witnesses and the parties hereto hereby agree as follows: -
  - (a) The service provider shall be paid on monthly basis at the rate and in the manner mentioned below towards operation and maintenance cost of different services under this project: -
    - i) Emergency Medical Ambulances (BLS& ALS): (Per Kilometer Run)
    - ii) Boat Ambulance: (Per month per Ambulance)
    - iii) Referral Transport Service (108-JE Ambulance): (Per Kilometer Run)
    - iv) Health Helpline: (Per Seat /Shift/per Month)
  - (b) In consideration of the payment to be made by the Government, as above, the service provider shall duly implement the project in the manner as agreed on the Request for Proposal (RFP) and Standard Operating Procedure (SOP) developed thereof and shall form part of this agreement.
  - (c) Following documents/correspondence undertaken between the parties shall also form part of this agreement-

| <b>The Government of Odisha</b>  | <b>The Service Provider</b> |
|--|-----------------------------|
| 1. RFP including the corrigendum if any.                                 | 1. Bid Document             |
| 2. Standard Operating Procedure and Protocols for the services under the | 2. Letter of Acceptance     |

|                    |  |
|--------------------|--|
| project.           |  |
| 3. Letter of Award |  |
| 4. Work Order      |  |

## 2. Period of Engagement

The Service Provider will be engaged initially for a period of **5 years** from the date of signing of the Contract, which may further be extended by a maximum period of 1 year by the Government, subject to satisfactory performance and on the same terms and conditions of the contract. However, detailed provision for modification or termination from the contract and related liabilities and penalties are stated in subsequent paras.

## 3. Consideration

- (a) The payment shall be made by the Government only if the service provider shall duly implement the project in the manner aforesaid, observe and keep the said terms and conditions.
- (b) The mode of payment shall be as specified below:
- (i) Payment under this project shall be on monthly reimbursement basis only against valid invoice with supporting. Government shall release 75% of the monthly invoice value as part payment immediately on submission of invoice and supporting documents and remaining 25% after due verification.
  - (ii) Payment towards Ambulances Services (EMAS, 24x7 RTS) shall be on per kilometer basis, whereas in case of Boat Ambulance it shall be on fixed monthly contracted rate. Payment towards 104-Health Helpline Service shall be on per seat/shift/month basis. Penalty, if any, shall be imposed on non-compliance of performance parameters.
  - (iii) The payment against all **capital expenditure** incurred by Service Provider (Where it is to be borne by the Government) shall be released upon the procurement and satisfactory commissioning of assets and upon declaration of such capital assets as the properties of the State Government.
  - (iv) **Advance financing towards procurement of capital asset:** The Service Provider, shall be provided advance, if required, only towards procurement of capital asset (i.e., CAPEX) under the project against 100% Bank Guarantee separately (other than performance security). Advance financing towards CAPEX shall be limited to of Rs 15.00 crores at any given point time. This advance shall be adjusted against claim for CAPEX. While requesting for advance financing, service provider shall produce sufficient evidence justifying the CAPEX requirement.

#### 4. Operational Parameter and Penalty Clauses

As per the RFP

#### 5. Quantification of Penalty

In addition to the recourses available under RFP for termination or suspension of agreement and forfeiture of performance security, wherever applicable, the service provider shall be liable for penalty for non-performance or non-compliance of the terms and conditions as set out in the RFP document, which includes and not limited to-

- (i) **Implementation timeline**
- (ii) **Average Response Time**
- (iii) **Average dispatch time**
- (iv) **Minimum number of trips per day**
- (v) **Premature Suo-moto abandonment by the Service Provider**

#### 6. Arbitration

- (a) Any unresolved dispute or difference whatsoever arising between the parties to this Agreement out of or in relation to the construction, meaning, scope, operation or effect of this Agreement or the validity of the breach thereof shall be referred to a sole Arbitrator to be appointed by the Secretary to Government, Department of Health and Family Welfare, Government of Odisha. The provisions of the Arbitration and Conciliation Act, 1996 will be applicable and the award made thereunder shall be final and binding upon the parties hereto, subject to legal remedies available under the law. Such differences shall be deemed to be a submission to arbitration under the Indian Arbitration and Conciliation Act, 1996, or of any modifications, Rules or reenactments thereof.
- (b) The arbitration shall be conducted in Bhubaneswar, Odisha, India. The arbitration shall be conducted in English and all written documents used during the arbitration shall be in English. The Award shall be speaking Award.
- (c) The parties agree that any decision for Award of any Arbitral Tribunal pursuant to this clause shall be a domestic award and final, conclusive and binding upon the parties and any person affected by it. The parties also agree that any court of competent jurisdiction may enforce any arbitration award rendered pursuant to this clause.
- (d) During any period of arbitration, there shall be no suspension of this Agreement.
- (e) The parties specifically agree that any arbitration shall be pursuant to clause above and Indian Law governs the clause.

#### 7. Force Majeure

- (a) This being an emergency response service, the Agency shall not be allowed to suspend or discontinue the service during occurrences of Force Majeure events. A

suspension of or failure to provide service on the occurrence of a Force Majeure event will be an Event of Default unless the Force Majeure event is of such nature that it completely prevents the operation of ambulances for any reason in any area.

- (b) The failure of Service Provider to fulfill any of its obligations under the agreement shall not be considered to be a default in so far as such inability arises from an event of Force Majeure, provided that the party affected by such an event:
  - (i) Has taken all reasonable precautions, due care and reasonable alternative measures in order to carry out the terms and conditions of the agreement, and
  - (ii) Has informed the other party as soon as possible about the occurrence of such an event.
- (c) If Performance Standards are not complied because of any major breakdown to ambulance vehicles or any of the Project Facilities or non- availability of project staff, or inability to provide services in accordance with the Performance Standards as a direct consequence of such Force Majeure Events then no penalty shall be applicable for the relevant default in Performance Standards.
- (d) Government agrees to reimburse the cost of repair or replacement of any ambulance or equipment, owned by State Government, which is damaged as a direct consequence of a Force Majeure event, to the extent that such cost was not covered by the relevant insurance policies that were obtained by the Service Provider.
- (e) On the occurrence of any Force Majeure Events or implementation of any disaster management operations or law and order emergencies, Government may give instructions to the Service Provider including requiring deployment of certain number of Ambulances in specific locations, in such circumstances, the Service Provider shall comply with such instructions and will be excused from adherence to relevant performance standards.

## **8. Monitoring and Evaluation**

- (a) There shall be following committees with defined role and responsibility to ensure smooth implementation, operation and monitoring of the project;
  - i) State Steering Committee
  - ii) State Procurement Committee
  - iii) State Management Committee
  - iv) District Level Monitoring Committee
- (b) Service Provider shall provide access to online data to facilitate online monitoring on a continuous basis. Service Provider shall also give login rights to the designated

officials of NHM and Department for online monitoring and evaluation. Service Provider shall also provide hardware and software, if required, at the office of MD, NHM for online monitoring of the services.

- (c) The services and records of the service shall be subject to inspection by designated officer(s) of Department/NHM.
- (d) Government reserves the right to evaluate the performance of the Service Provider as well as the project periodically by a third party.

#### 9. Schedule of Implementation of the Project

- (a) **EMAS (including Boat Ambulance)** is run (operation and management) by the Agency selected through a competitive bidding process. The incoming Agency must takeover and operationalize these services across all districts at a time within 3(three) months from the date of signing of the Contract. The incoming Service Provider must ensure that there are no interruptions in the services for this transition. Government shall facilitate handover of all the assets including IT and hardware infrastructure to the incoming Agency and facilitate a smooth and seamless transition.
- (b) 24x7 Referral Transport Service (108-JE) is being operated through a Centralized Call Centre managed and run by an Agency selected through a competitive bidding process. This service is presently available across the state and can be availed dialing a toll free three-digit number “108” from anywhere in the state. The incoming Service Provider is required to takeover operationalize the service across all districts within three months from signing of the Contract. *The Agency must either procure or hire the vehicle from the third party for RTS of desired specification. Government shall not incur any expenditure towards the cost of the Vehicle under RTS. However, all the services shall be controlled and operated form the centralized call centre owned and funded by Government of Odisha to avoid disruption to the present operation,* Service Provider shall develop a transition plan and finalise the same in consultation with the department. The implementation should be completed within three months of signing the Contract.
- (a) **Health Helpline Services** is presently operational through a centralized call centre owned and managed by the same Service Provider running 24x7 Referral Transport Service (i.e., 108-JE) under the same contract. The incoming Service Provider shall establish the Helpline Call Centre as part of the Centralised Call Centre and make it operational within 3 (three) months from signing of the contract.
- (b) The new Agency (Winning Bidder) shall expand the capacity of the existing facility of the Government at IDCO Tower, Bhubaneswar and develop an integrated enhanced Centralized Call Centre and Control Room facility to accommodate both 24x7 RTS

(108-Janani Express) and Health Helpline Service (104) in addition to existing EMAS (108 Ambulance Service).

#### **10. Termination or Suspension of Agreement**

- (a) The Government may, by a notice in writing suspend the agreement, for a period as decided by the Government (but for a maximum period of 6 months), if the service provider fails to perform any of his obligations including carrying out the services, provided that such notice of suspension:
- (i) Shall specify the nature of failure, and
  - (ii) Shall request remedy of such failure within a period not exceeding 15 days after the receipt of such notice.
- (b) In case of suspension, Government could depute its officer(s) at the Call Center/Office of Service Provider at Bhubaneswar to oversee and manage the operations of the project. All operations of the project shall then be handled by the personnel/officials, so deputed, to address the issue(s). During the suspension period, Service Provider shall have no right to intervene in the operation and management of the project. Once issues are addressed/ resolved, it shall be handed back to the Service Provider. In case of taking over of the operations, Government shall not be liable for any loss incurred by Service Provider during and after the suspension period.
- (c) During the suspension period, Government reserves the right to terminate the agreement by giving 30 days' notice period.
- (d) The Government after giving 30 days clear notice in writing, expressing the intension of termination by stating the ground/grounds on the happening of any of the events (i) to (iv), may terminate the agreement after giving reasonable opportunity of being heard to the service provider.
- (i) If the service provider does not remedy a failure in the performance of his obligations within 15 days of receipt of notice or within such further period as the Government may subsequently approve in writing.
  - (ii) If the service provider becomes insolvent or bankrupt.
  - (iii) If, as a result of force majeure, service provider is unable to perform a material portion of the services for a period of more than 60 days: or
  - (iv) If, in the judgment of the Government, the service provider is engaged in corrupt or fraudulent practices in implementation of the project.



- (e) In the event of premature termination of the contract by the Government on the instances other than non-fulfillment/ non-performance of the contractual obligation by the Service Provider, the balance remaining un-paid amount on any account as on the day of termination shall be released within six months from the date of such termination.
- (f) Government reserves the right to partially terminate (one or more services) the contract.
- (g) In case of premature termination or suo-moto abandonment of the contract/project by the service provider, the service provider shall be penalized for the default. While applying this penalty, in addition to the forfeiture of the performance security, the Government may appropriate towards the penalty, the balance remaining unpaid on account of capital expenditure as on the day of suo-moto abandonment by the service provider to recover the damage sustained due to abandonment.
- (h) In case of termination, Service Provider will continue operations on existing terms and conditions till a maximum period of six months from the date of termination or date of handing over of complete operations including assets to a new Agency whichever is earlier. All assistance should be provided by the existing service provider in handing over of all assets, licenses, and right to use the software etc. to new vendor without any extra cost to the Government as per directions of TIA.

#### **11. Forfeiture of Security Deposit**

The security deposit is for due performance of the agreement. The Government in the following circumstances can forfeit it: -

- (i) When any terms or conditions of the agreement are violated/ infringed.
- (ii) When the service provider fails in providing the services satisfactorily.

#### **12. Modifications**

Modifications in terms of reference including scope of the services can only be made by written consent of both the parties. However, basic conditions (such as contracted rates and those conditions which materially affect the contract), of the agreement shall not be modified.

#### **13. Saving Clauses**

In the absence of any specific provision in the agreement on any issue the guidelines issued/to be issued by the Mission Director, NHM, Government of Odisha shall be applicable.

#### **14. Settlement of Dispute**

If any dispute with regard to the interpretation, difference or objection whatsoever arises in connection with or arises out of the agreement, or the meaning of any part thereof, or on the rights, duties or liabilities of any party, the same shall be referred to the State Level Steering Committee) for decision. If the Service Provider is not satisfied with the decision of State Level Steering Committee, they may proceed for arbitration.

**15. Commencement of Service**

(a) The Service Provider shall commence the service only after the issue of the Letter of Commencement by the Department allowing the Service Provider to commence activities envisaged under the RFP. Letter of Commencement shall be issued subject to following conformations:

- (i) Control Room and all infrastructures are and complete in all respect as per the terms and conditions mentions in this RFP.
- (ii) Ambulances and control room are equipped and furnished in all respect.
- (iii) All statutory requirements essential and necessary under different statute to run the service have been complied.

(b) The Service Provider shall commence the service as per schedule of implementation mentioned in RFP from the date of signing of the Agreement. If the Agency fails to commence the service as specified herein, the Government may, unless it consents to the extension of time thereof, forfeit the Performance Security and appropriate the same.

**15. Jurisdiction of Court**

Legal proceedings, if any, shall be subject to Bhubaneswar jurisdiction only.

**16. Applicability of the provision of RFP and SOP**

In absence of any specific provisions in this agreement on any issue, which is otherwise covered under the RFP and the SOP then, the provisions there under shall be applicable.

In witness whereof the parties hereto have set their hands on the.....day of. ....2023.

**For and on behalf of the Governor of Odisha**

Signature of the Service Provider

Signature & Designation,

**Date:**

**Date:**

**Witness No.1.**

**1. Witness**

Name:

Name:

Address:

Address:

**Witness No.2.**

**2. Witness**

Name:

Name:

Address:

Address:

**ANNEXURE 6: TECHNICAL SPECIFICATIONS (AMBULANCE)****1.1 Medical Equipment for ALS Ambulance**

| Sl. No. | Name of the Medical Equipment                                    | Technical Specification  |
|---------|--|--|
| 1       | Defibrillator / Monitor with facility to monitor ECG, NIBP, SPO2 | <ol style="list-style-type: none"> <li>1. Unit should be lightweight compact and portable (not exceeding 7 kg)</li> <li>2. Unit should have facility for Automatic External Defibrillation and manual defibrillation.</li> <li>3. Should be able to deliver shock from 2-200 joules through biphasic technology.</li> <li>4. Should have built in printer for printing ECG and critical events.</li> <li>5. Should have facility for Pulse Oximeter and Non Invasive Blood Pressure (Adult &amp; pediatric)</li> <li>6. Should be upgradeable with One Piece Re-Usable Hands-free Soft Paddles and CPR Feedback technology, which can be used up to 100 times.</li> <li>7. Device should have Configurable audio and visual prompts for rate and depth issues when compressions fall outside of AHA/ERC recommendations.</li> <li>8. The defibrillator shall employ a 40 msec (<math>\pm</math> 4 ms), constant current waveform for transthoracic pacing.</li> <li>9. Should have facility for charging from both 12V DC and 220V AC with Lithium battery backup of more than 2.5 hours.</li> <li>10. Should be supplied with 2 nos. each Reusable pulse oximeter probe ECG cable 5 lead, ECG cable - 3 lead</li> <li>11. Rates for consumables should be offered in price bid</li> <li>12. Should have a colour display not less than 6.5 inches diagonally.</li> <li>13. Should have advanced soft paddles (pads) which suppresses CPR artefacts and allows clear display of patient's ECG during chest compressions. Necessary reinforcement plates would be made available in the ambulance. Installation of the devices would be undertaken by the buyer under the supervision of the supplier's representative.</li> <li>14. Should be US FDA / European CE (notified), IEC60601-1 (Or Equivalent BIS), with EN1789 certified ambulance wall mount</li> </ol> |
| 2       | Transport Ventilator   | <p>Should be light weight (less than 4 kg.), robust (drop and water resist) and user friendly and suitable for adults, children and infant up to 7 kg.</p> <ol style="list-style-type: none"> <li>1. Modes of ventilation:</li> </ol>  |

|   |              |  |
|---|--------------|--|
|   |              | <ul style="list-style-type: none"> <li>i. CMV (Both volume &amp; Pressure control)</li> <li>ii. Assist Control, CPAP and Non Invasive facility</li> <li>iii. Integrated Electronic PEEP facility</li> </ul> <ol style="list-style-type: none"> <li>2. Adjustable pressure limit to safety cope with all patients.</li> <li>3. High inflation pressure alarm.</li> <li>4. Power source : -Any power source is acceptable</li> <li>5. Control Settings:             <ul style="list-style-type: none"> <li>a. Flow Control (range 6 -60L / min.)</li> <li>b. IE ratio: 1: 4 to 4:1</li> </ul> </li> <li>6. FiO2: 45% to 100% oxygen and air mix adjustable. Equipment should be complete with carry bag, patient circuit, pressure regulator for the oxygen cylinder and relief valve.</li> <li>7. All accessories and tubings should USFDA/CE approved except carrying bag</li> <li>8. Should have Fio2, TV, MV, PEEP airway pressure wave form monitoring on display</li> <li>9. Should have both visual and audible alarm for low pressure, leakage, tube disconnection, Apnea etc.</li> <li>10. 4 Hours battery backup</li> <li>11. LCD display of minimum 5" for wave form monitoring</li> <li>12. Necessary reinforcement plates would be made available in the ambulance. Installation of the devices would be undertaken by the buyer under the supervision of the supplier's representative.</li> <li>13. Should be US FDA / European CE (notified) with EN1789 certified ambulance wall mount</li> </ol> |
| 3 | Syringe Pump | <ol style="list-style-type: none"> <li>1. Must be user-friendly with simple menu driven operation.</li> <li>2. Must have 12V DC operation and battery powered RS232 serial link for remote monitoring and control of infusion. . Should have Color 3.5 inch TFT Color screen for distant viewing</li> <li>3. Must have flow rate programmable from 0.1 to 1200 ml/hr.</li> <li>4. Should accept standard disposable syringe (10-60ml)</li> <li>5. Automatic detection of syringe size and proper fixing. Must provide alarm for wrong loading of syringe.</li> <li>6. Selectable occlusion pressure trigger level from 100mm hg to 1100mm hg to allow use over a range of applications.</li> <li>7. Should have comprehensive alarm package including occlusion pressure, pre alarm and alarm, end of infusion alarm, low battery pre alarm and alarm, maintenance reminder alarm, near empty alarm, syringe disengaged alarm, etc. (with high sensitivity)</li> <li>8. Battery backup to 6-8 hours or more when fully charged with provision to display residual battery life in hours and minutes.</li> <li>9. History / memory for at least last few patients with alarm</li> </ol>   |

|   |                           |  |
|---|---------------------------|--|
|   |                           | <p>clock records.<br/>Should be able to store up to 2000 Drug names and should have Infusion Modes (ml/h, body weight, TIVA, ramp, sequence, Micro, etc.)</p> <p>10. Comprehensive safety check with dear alarm messages<br/>11. AC mains (100 - 240V) and battery powered RS 232 serial link for remote monitoring and control of Infusion.<br/>12. Necessary reinforcement plates would be made available in the ambulance. Installation of the devices would be undertaken by the buyer under the supervision of the supplier’s representative. Should be US FDA / European CE (notified)</p>   |
| 4 | Suction Pump (Electrical) | <p>1. Equipment shall be lightweight max. 3 kgs, with 12V DC Maximum negative pressure from -200 to-700 mbar in steps of 100 or less with suitable setting marks.<br/>2. Sufficient capacity 1000 ml secretion bottles with efficient over-flow protection with adjustable negative pressure (min. 2 nos. polycarbonate &amp; autoclavable).<br/>3. Removable rechargeable Li-Po Battery power pack 12V with battery chargers &amp; connecting cable for connection to 230 V AC+ 10%, 50 Hz and with the provision or recharging from the vehicle with vehicle circuit connecting cable.<br/>4. Battery charged life shall be of minimum 60 minutes. Suction capacity minimum 30 ltr per minutes.<br/>5. Suction unit Service indication/Alarm. USFDA/European CE (notified), IP 44, IEC 60601-1-12 certified with EN-1789 Ambulance Wall mount with automatic charging facility</p> |
| 5 | Suction Pump (Manual)     | <p>1. Manual one hand operated suction pump<br/>2. Portable and compact unit<br/>3. Minimum achievable vacuum pressure: 450 mbar<br/>4. Shall be provided with Disinfect able and washable 250 ml jar for secretion collection<br/>5. Suction unit must be US FDA / European CE (notified) Manufacturer<br/>6. Should be ISO13485 certified</p>  |
| 6 | Laryngoscope with Blades  | <p>1. Standard equipment in metal with 3 standard size curved blades and one extra-large blade (Adult &amp; Child).<br/>2. Handle should have comfortable grip.<br/>3. Good quality light source (Fiber optic / conventional)<br/>4. All blades must be autoclavable Quality Standards:<br/>5. Should be US FDA/ European CE Manufacturer<br/>6. should be ISO 13485 certified</p>   |
| 7 | Oxygen Cylinder “B” Type  | <p>1. Colour coded lightweight Aluminium alloy oxygen cylinder with 10 Ltr water capacity.<br/>2. Mounted with pressure reducer and flow-meter provision</p>   |

|    |  |  |
|----|--|--|
|    |  | <p>of capacity up to 15 Ltr per minutes and outlet for secretion aspiration.</p> <ol style="list-style-type: none"> <li>3. Refillable and complete test certificate.</li> <li>4. Should be membrane pressure reducer with manometer complete with flow meter 0-15 liters /min. and humidifier.</li> <li>5. Oxygen Gas Cylinder Conforming To IS: 7866, Certified By The Bureau Of Indian Standards (BIS) And Approved By The Chief Controller Of Explosive Government Of India</li> </ol>  |
| 8  | Artificial Manual Breathing Unit (Adult)           | <p>The equipment shall be with:</p> <ol style="list-style-type: none"> <li>1. Easy Grip manual resuscitator with transparent face – mask</li> <li>2. Adult models (1500 to 2000ml bag capacity)</li> <li>3. Standard 15-22 mm Swivel connector allows connections to all common masks Endotracheal Tubes.</li> <li>4. Provision to give supplemented oxygen by oxygen reservoir providing 100% oxygen.</li> <li>5. Non- rebreathing valve enabling the patient to inspire oxygen from the reservoir bag.</li> <li>6. Material (Medical grade, latex-free, non-toxic, non-allergic and antistatic) : Silicon</li> <li>7. Reusable and Autoclavable Quality Standards: Model should be US FDA/ European CE certified Manufacturer Should be ISO13485 certified.</li> </ol> |
| 9  | Artificial Manual Breathing Unit (Child/Pediatric) | <p>The equipment shall be with:</p> <ol style="list-style-type: none"> <li>1. Easy Grip manual resuscitator with transport facemask.</li> <li>2. Child models (500 ml bag capacity)</li> <li>3. Standard 15-22 mm Swivel connector allows connections to all common masks Endotracheal Tubes.</li> <li>4. Provision to give supplemented oxygen by oxygen reservoir providing 100%oxygen.</li> <li>5. Non-rebreathing valve enabling the patient to inspire oxygen from the reservoir bag.</li> <li>6. Material (Medical grade, latex-free, non-toxic, non-allergic and antistatic) : Silicon</li> <li>7. Reusable and Autoclavable Quality Standards: Model should be US FDA/ European CE certified</li> <li>8. Manufacturer Should be ISO13485 certified</li> </ol>    |
| 10 | Artificial Manual Breathing Unit (Neonatal)        | <p>The equipment shall be with:</p> <ol style="list-style-type: none"> <li>1. Easy Grip manual resuscitator with transport facemask.</li> <li>2. Child models (250 ml bag capacity)</li> <li>3. Standard 15-22 mm Swivel connector allows connections to all common masks Endotracheal Tubes.</li> <li>4. Provision to give supplemented oxygen by oxygen reservoir providing 100%oxygen.</li> <li>5. Non-rebreathing valve enabling the patient to inspire oxygen from the reservoir bag.</li> <li>6. Material (Medical grade, latex-free, non-toxic, non-allergic and antistatic) : Silicon</li> </ol>   |

|    |                          |  |
|----|--------------------------|--|
|    |                          | <p>7. Reusable and Autoclavable<br/>Quality Standards: Model</p> <p>8. should be US FDA/ European CE certified Manufacturer</p> <p>9. Should be ISO13485 certified</p>   |
| 11 | Canvas Stretcher Folding | <p>1. Should be lightweight and made up of tubular aluminium alloy.</p> <p>2. Should be easy to carry.</p> <p>3. Should be rugged.</p> <p>4. Should be compact &amp; foldable in 2 sections.</p> <p>5. Should have automatic locking, which does not fold in automatically.</p> <p>6. Should come with IV Stand as Standard.</p> <p>7. Extended Dimensions Length: 200-210 cm Width: 50-60cm Height: 15-20 cm Weight: 5 kg to 6 kg Approx.</p> <p>8. Minimum patient weight carrying capacity of 120kg Supplied with 3 nos. safety belts Manufacturer</p> <p>9. Should be ISO certified Model should be US FDA/ European CE approved</p>   |
| 12 | Stretcher Scoop          | <p>The equipment shall be lightweight stretcher, separates in 2 halves for application and removal, locking adjustable length with latches. The distance between 2 halves should be max. 25 cms for better spine support, Minimum patient weight carrying capacity of 170kg, Supplied with 3nos safety belts. Should have maximum radio transparency (X-ray) to make exams without compromise patient condition. Manufacturer should be ISO certified Model should be US FDA/ European CE approved</p>   |
| 13 | B.P Instrument Aneroid   | <p>Design: Corrosion resistant shock proof body, chrome plated metal/ stainless steel pressure control valve Conformity to Indian Standard for SPHYGMOMANOMETERS :IS7652 latest for Aneroid/CE (Notified)</p> <p>Measuring device: Mechanical Scale 0-300mmhg.</p> <p>Gauge's background in white colour. Graduated scale for ever/2mmHg, with bigger notches ungraduated every 10 units and bigger graduated every 2- units.</p> <p>Floating zero pointer hasn't stop point but swings freely), nylon rip-off straps cuff matching colours with pouch, latex bulb with completely chromium plated valve. Air taps wholly chromium plated with regulation of vent hole air by screw valve. Nylon off pouch with zip. Single packaging on printed carton box.</p> <p>The insufflations bulb should be made of good quality material and should allow rapid insufflations.</p> <p>The pressure release valve should permit precise release of pressure and also allow fast deflation.</p> <p>The device should be shock resistant Should be supplied with a good quality carrying case (Vinyl) The cuff should be.</p> <p>The equipment should have comprehensive warranty for 3</p> |



|    |   |   |
|----|---|---|
|    |   | <p>years.</p> <p>The calibration should be for 3 years free. Cuff Type: Single-Tube Cuff latex free with Velcro Fastener.</p> <p>The cuff surface should be easily cleanable by wash.</p> <p>Should be supplied with following reusable cuffs: infant, child, adult, large adult. Model should be US FDA/ European CE approved Manufacturer Should be ISO13485 certified</p>  |
| 14 | Stethoscope   | <p>Stethoscope with standard adult size, chromium plated metal binaural, V rubber tube in one piece.</p> <p>Rotating piper fitting for both functions.</p> <p>Double sided adult &amp; paediatric stethoscope.</p> <p>Designed with precision chest-piece made of stainless steel/ chromed brass.</p> <p>Good quality diaphragm of maximum -Ø 45mm. High quality membrane for precise acoustics with non-chill rims for improved adaptation on the skin and for excellent sound transmission. Length should be 27" to 29" The Y-tube should be made of Latex-free treated rubber.</p> <p>Manufacturer should be ISO 13485 certified. Model should be US FDA/ European CE approved</p> |
| 15 | Pneumatic Splints set of 6 adult sizes with carrying case. 1. Hand & wrist, 2. Half arm, 3. Full arm, 4. Foot and ankle, 5. Half Leg, 6. Full Leg | <ol style="list-style-type: none"> <li>1. X-ray through the splints</li> <li>2. Inflation tubes extension with dosing damp makes dosing easy and quick after inflation.</li> <li>3. Fixing of splint is by zipper or belt.</li> <li>4. Distal end left open to expose toes.</li> <li>5. Should be washable and reusable Manufacturer should be ISO certified Model should be US FDA/ European CE approved</li> </ol>  |
| 16 | Gauze Cutter  | Emergency scissors with thermoplastic handle and steel blade to cut clothes. Length should be 18cm. Manufacturer should be ISO certified Model should be US FDA/ European CE approved   |
| 17 | Artery Forceps  | Standard equipment in stainless steel(AISI 410 grade) 14 cm Manufacturer should be ISO certified Model should be US FDA/ European CE approved   |
| 18 | Magill's forceps  | Standard equipment in stainless steel (AISI 410 grade) Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 19 | Cervical Collar   | Should be adjustable to 4 different sizes, Should be pre-moulded chin support, locking dials and rear ventilation panel, enlarged trachea opening, should be high density polyethylene and foam padding with one piece design enables efficient storage where space is limited., Should be X-ray lucent and easy to clean and disinfect. Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 20 | First Aid Bag   | Bag with partitions for vials transport. Indispensable implement to protect and identify any kind of vials. Made with nylon, it should be provided with 2 compartments of which one divided in 3 partitions and one divided in 2. Inside elastic  |



|    |   |  |
|----|---|--|
|    |   | band to fix the vials and transparent accommodation for identification labels, Dimensions: 30x18x15cm or pre-packed kits as convenient as long as it contains the specified first aid items. Manufacturer should be ISO certified Model should be US FDA/ European CE approved   |
| 21 | Spinal Board                                | Should be in plastic material at high strength and water proof. It should be 4 rules for the quick and total fixing of the head immobilizer and two cavities when the board lays on the floor, when the base is blocked in the traditional way, that allows to avoid damages to rip-off straps during the usage or accommodation in the ambulance. It should have minimum 14 handles far the transport supplied with 3 belts with rapid unhooking buckle. Should have maximum radio transparency (100% X-ray, CT & MRI) to make exams without compromise patient condition. Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 22 | Double head immobilizer for scoop stretcher | Head immobilizer should be mounted and separated on the scoop stretcher. Should be standard side rigid blocks instead of the adjustable ones. Should be with padded belts for the fixing. It should be covered by a liquid proof and bacterial proof material Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 23 | Oxygen Cylinder "J" type                    | It should be a standard "j" type molybdenum steel cylinder with 46.7 Ltr water capacity to fill medical oxygen. The capacity should be of 5000 to 6000 litres ( 5 to 6 M3) at a pressure of 1800-2000lbs/inch, A pressure regulator capable of reducing the pressure to appropriate level to run either a ventilator or provide oxygen therapy with a flow meter should be provided, Oxygen Gas Cylinder Conforming To IS: 7285 Part 2, Certified By The Bureau Of Indian Standards (Bis) And Approved By The Chief Controller Of Explosive Government Of India  |
| 24 | Nebulizer                                   | <ul style="list-style-type: none"> <li>• To be used for the patients suffering from respiratory disorders, chronic obstructive pulmonary disease (COPD), cystic fibrosis or other lung disorders, with severe attach of asthma need to be administered with bronchodilators.</li> <li>• Heavy duty, Compact, light weight, low noise(45dB ±3dB)</li> <li>• Max Pressure: 2.0 to 2.5 bars. Operating pressure: 1 to 1.5bars</li> <li>• Normal Air Flow: 5 lpm should produce particle of size 1 to 5 micron. Mass median Diameter (MMD): 2.5 to 3µm.</li> <li>• Output rate: 500 gm/Min.</li> <li>• Made of Heavy duty ABS body</li> <li>• Power supply: Power input to be 220 to 240V AC, 50Hz fitted with Indian plug of appropriate rating.</li> <li>• Model should be US FDA/ European CE approved</li> <li>• Manufacturer should be ISO 13485 certified for quality standards</li> </ul> |

|    |   |   |
|----|---|---|
| 25 | Hand Held battery operated Pulse Oximeter | <p>Pulse oximeter is essential to read the current amount of oxygen present in the patient blood by placing the sensor over the fingertip. The reading will indicate whether there is urgent need to provide high doses of oxygen or need for intubation. Patient type :Adult ,paediatric &amp; Neonatal Continuously displays patient oxygen saturation in real time<br/>         SpO2 measurement range :1 to 100%<br/>         Accuracy of SpO2 better than <math>\pm 5\%</math><br/>         Pulse rate range at least 25 to 240 bpm, minimum gradation 1bpm.<br/>         Accuracy of pulse rate better than <math>\pm 5</math> bpm.<br/>         Audiovisual alarms required: high and low SpO2 and pulse rate (operator variable settings), sensor disconnected, sensor failure, low battery. Should have TFT/LCD Screen display.<br/>         Plethysmograph display is mandatory.<br/>         Should work during motion and very low perfusion conditions (Supporting documents pertaining to ability of performing in low perfusion and motion artifacts conditions must be furnished).<br/>         Battery backup minimum 2 hours<br/>         Spo2 probe(Re-usable):Adult-1no<br/>         Spo2 probe(Re-Usable):Pediatric-1no<br/>         Model should be US FDA/ European CE approved.<br/>         Electrical safety conforms to standards for electrical safety IEC-60601-1<br/>         Manufacturer should have ISO 13485 certified.</p> |
| 26 | Rescue Tool                               | <ol style="list-style-type: none"> <li>1. Hammer, one four pound with 15 inch handle.</li> <li>2. One axe</li> <li>3. Wrecking bar, minimum 24 inch (bar and 1 preceding item can either be separate or combined as a forcible entry tool).</li> <li>4. Crowbar, minimum 48 inches, with pinch point</li> </ol>   |

### 1.2 List of Medicines for ALS Ambulances

| Sl. No. | Medicine                                |
|---------|---|
| 1.      | Inj. Adrenaline                         |
| 2.      | Inj. Atropine                           |
| 3.      | Inj. Calcium Carbonate                  |
| 4.      | Inj. Dopamine                           |
| 5       | Inj. Dobutamine                         |
| 6       | Inj. Noradenaline                       |
| 7       | Inj. Nitroglycerine                     |
| 8       | Inj. Sodium Bicarbonate                 |
| 9       | Inj. Hydrocortisone                     |
| 10      | Inhaler Beclomethasone (250 micro/dose) |
| 11      | Inhaler Salbutamol (200 micrograms)     |
| 12      | Inj. Frusernide                         |

|    |  |
|----|--|
| 13 | Inj. Diazepam/Midazolam                        |
| 14 | Inj. Deriphyllin                               |
| 15 | Inj. Phenytoin sodium                          |
| 16 | Inj. Avil                                      |
| 17 | Inj. Metochlorpropamide                        |
| 18 | Inj. Ondansetrone                              |
| 19 | Inj. KCL                                       |
| 20 | Inj. Lignocaine 2%                             |
| 21 | In): Amiadorone (50 mo/ml)                     |
| 22 | In). Magnesium sulphate 25% 2mL                |
| 23 | Inj. Mannitol 20 %                             |
| 24 | Inj. Morphine/Inj. Petrtidine                  |
| 25 | Inj. Noradrenaline bititrate 4mg, 2 ml. Ampule |
| 26 | Activated charcoal                             |
| 27 | In). Naloxone HC1                              |
| 28 | Inj. Fentanyl                                  |
| 29 | Bacteriostatic water for Injection             |
| 30 | Inj. Sodium Valporate                          |
| 31 | Inj. Diclofenac (Aqueous)                      |
| 32 | Inj. Paracetamol                               |

The overall medicines list may be reviewed and updated by the including on recommendations of the Emergency Medical Council.

### 1.3 List of Consumables for ALS Ambulance

| Sl. No. | Consumables                           |
|---------|---------------------------------------|
| 1       | Cotton                                |
| 2       | Bandage (a) 15cm (b) 10cm (c) 6cm     |
| 3       | Savlon                                |
| 4       | Betadine                              |
| 5       | Micropore                             |
| 6       | Pain Spray                            |
| 7       | Mistdress Spray                       |
| 8       | Vinodine Spray                        |
| 9       | Coollex Spray                         |
| 10      | Face Mask (Disposable)                |
| 11      | Surgical Gloves                       |
| 12      | LML disposable                        |
| 13      | Wide bore needles                     |
| 14      | Disposable L.P. Needles               |
| 15      | Syringes ABG (2 & 5 ml)               |
| 16      | Three way stop cock                   |
| 17      | Extension / lines                     |
| 18      | Disposable suction catheter           |
| 19      | ECG electrodes                        |
| 20      | Light Stylets of different sizes      |
| 21      | Guedel's airway 00-5,00,0,1,2,3,4,5   |
| 22      | Nasal airways (all sizes) & catheters |

|    |  |
|----|--|
| 23 | Binasal Cannula, Combitube, COPA   |
| 24 | Tracheostomy tube cuff & Plain (all sizes)   |
| 25 | Mini Tracheostomy kit  |
| 26 | Ventimask, facemask with nebulizer   |
| 27 | Pressure Infusion Bags   |
| 28 | Rightangled Snivel Connector   |
| 29 | G.V. Paint   |
| 30 | IV. Fluids   |
| 31 | Micro drip-set & Drip sets   |
| 32 | Nasogastric Tubes  |
| 33 | Bum Pack : Standard package, clean burn sheets (or towels for children)  |
| 34 | Triangular bandages ( Minimum 2 safety pins each)  |
| 35 | Dressings : Sterile multi-trauma dressings (various large and small sizes); ABDs, 10"x12" or larger; 4"x4" gauze sponges; Cotton Rolls |
| 36 | Gauze rolls Sterile (various sizes)  |
| 37 | Elastic bandages Non-sterile {various sizes}   |
| 38 | Occlusive dressing Sterile. 3'x8" or larger  |
| 39 | Adhesive tape (Micron) : Various sizes (including 2" or 3") Adhesive tape (hypoallergenic): various sizes (including 2' or 3")         |
| 40 | Cold packs   |
| 41 | Waste bin for sharp needles, etc.  |
| 42 | Disposable bags for vomiting, etc.   |
| 43 | Teeth guard  |
| 44 | Sample collection kits   |
| 45 | Delivery kit   |
| 46 | Bed Pans   |
| 47 | First Aid Kits   |
| 48 | Splints  |
| 49 | Oxygen Gases   |
| 50 | Patient cables, sensors, defib pads etc.   |

**2.1 Medical Equipment for BLS Ambulance**

| Sl. No. | Name of the Medical Equipment   | Technical Specification   |
|---------|---|---|
| 1.      | AED – fully automatic, Bi-phasic technology to deliver 200 joules shock | <ol style="list-style-type: none"> <li>1. AED unit must be fully automatic and supplied with standard accessories &amp; Pads being non-side specific/interchangeable.</li> <li>2. AED must be able to deliver shocks up to minimum level of 300 joules and with voice prompt guidance supported by a backlit text display.</li> <li>3. AED unit must have option for active CPR feedback prompts based on CPR performed and provide corrective voice prompts for both depth and speed of compressions.</li> <li>4. AED should automatically adjust shock energy level to compensate for individual patient’s impedance and should automatically synchronize delivery of defibrillation</li> </ol> |

|   |                           |   |
|---|---------------------------|---|
|   |                           | <p>shock with patient's Rwave.</p> <ol style="list-style-type: none"> <li>AED unit must have facility for easily directly download above patient specific data/ output of the AED to a commercially available USB stick or memory card.</li> <li>AED unit must have a daily self-test including test for presence and functionality of pads. Must have visual battery level indicator.</li> <li>Lithium battery with a capacity of min. 400 consecutive 200- joules shocks.</li> <li>AED unit must be US FDA, European CE (notified), IP55 with EN1789 certified ambulance wall mount.</li> </ol>   |
| 2 | Suction Pump (Electrical) | <ol style="list-style-type: none"> <li>Equipment shall be lightweight max. 3 kgs, with 12V DC Maximum negative pressure from -200 to-700 mbar in steps of 100 or less with suitable setting marks.</li> <li>Sufficient capacity 1000 ml secretion bottles with efficient over-flow protection with adjustable negative pressure (min. 2 nos. polycarbonate &amp; autoclavable).</li> <li>Removable rechargeable Li-Po Battery power pack 12V with battery chargers &amp; connecting cable for connection to 230 V AC+ 10%, 50 Hz and with the provision or recharging from the vehicle with vehicle circuit connecting cable.</li> <li>Battery charged life shall be of minimum 60 minutes. Suction capacity minimum 30 ltr per minutes.</li> <li>Suction unit Service indication/Alarm. USFDA/European CE (notified), IP 44, IEC 60601-1-12 certified with EN-1789 Ambulance Wall mount with automatic charging facility.</li> </ol> |
| 3 | Suction Pump (Manual)     | <ol style="list-style-type: none"> <li>Manual one hand operated suction pump</li> <li>Portable and compact unit</li> <li>Minimum achievable vacuum pressure: 450 mbar</li> <li>Shall be provided with Disinfect able and washable 250 ml jar for secretion collection</li> <li>Suction unit must be US FDA / European CE (notified) Manufacturer</li> <li>Should be ISO13485 certified</li> </ol>   |
| 4 | Laryngoscope with Blades  | <ol style="list-style-type: none"> <li>Standard equipment in metal with 3 standard size curved blades and one extra-large blade (Adult &amp; Child).</li> <li>Handle should have comfortable grip.</li> <li>Good quality light source (Fiber optic / conventional)</li> <li>All blades must be autoclavable Quality Standards:</li> <li>Should be US FDA/ European CE Manufacturer</li> <li>should be ISO 13485 certified</li> </ol>  |
| 5 | Oxygen Cylinder "B" Type  | <ol style="list-style-type: none"> <li>Colour coded lightweight Aluminium alloy oxygen cylinder with 10 Ltr water capacity.</li> <li>Mounted with pressure reducer and flow-meter provision of capacity up to 15 Ltr per minutes and outlet for secretion aspiration.</li> </ol>  |

|   |  |  |
|---|--|--|
|   |  | <ol style="list-style-type: none"> <li>3. Refillable and complete test certificate.</li> <li>4. Should be membrane pressure reducer with manometer complete with flow meter 0-15 liters /min. and humidifier.</li> <li>5. Oxygen Gas Cylinder Conforming To IS: 7866, Certified By The Bureau Of Indian Standards (BIS) And Approved By The Chief Controller Of Explosive Government Of India</li> </ol>   |
| 6 | Artificial Manual Breathing Unit (Adult)           | <p>The equipment shall be with:</p> <ol style="list-style-type: none"> <li>1. Easy Grip manual resuscitator with transparent face – mask</li> <li>2. Adult models (1500 to 2000ml bag capacity)</li> <li>3. Standard 15-22 mm Swivel connector allows connections to all common masks Endotracheal Tubes.</li> <li>4. Provision to give supplemented oxygen by oxygen reservoir providing 100% oxygen.</li> <li>5. Non- rebreathing valve enabling the patient to inspire oxygen from the reservoir bag.</li> <li>6. Material (Medical grade, latex-free, non-toxic, non-allergic and antistatic) : Silicon</li> <li>7. Reusable and Autoclavable Quality Standards: Model should be US FDA/ European CE certified Manufacturer Should be ISO13485 certified.</li> </ol> |
| 7 | Artificial Manual Breathing Unit (Child/Pediatric) | <p>The equipment shall be with:</p> <ol style="list-style-type: none"> <li>1. Easy Grip manual resuscitator with transport facemask.</li> <li>2. Child models (500 ml bag capacity)</li> <li>3. Standard 15-22 mm Swivel connector allows connections to all common masks Endotracheal Tubes.</li> <li>4. Provision to give supplemented oxygen by oxygen reservoir providing 100%oxygen.</li> <li>5. Non-rebreathing valve enabling the patient to inspire oxygen from the reservoir bag.</li> <li>6. Material (Medical grade, latex-free, non-toxic, non-allergic and antistatic) : Silicon</li> <li>7. Reusable and Autoclavable Quality Standards: Model should be US FDA/ European CE certified</li> <li>8. Manufacturer Should be ISO13485 certified</li> </ol>    |
| 8 | Artificial Manual Breathing Unit (Neonatal)        | <p>The equipment shall be with:</p> <ol style="list-style-type: none"> <li>1. Easy Grip manual resuscitator with transport facemask.</li> <li>2. Child models (250 ml bag capacity)</li> <li>3. Standard 15-22 mm Swivel connector allows connections to all common masks Endotracheal Tubes.</li> <li>4. Provision to give supplemented oxygen by oxygen reservoir providing 100%oxygen.</li> <li>5. Non-rebreathing valve enabling the patient to inspire oxygen from the reservoir bag.</li> <li>6. Material (Medical grade, latex-free, non-toxic, non-allergic and antistatic) : Silicon</li> <li>7. Reusable and Autoclavable</li> <li>8. Quality Standards: Model</li> </ol>  |

|    |                          |   |
|----|--------------------------|---|
|    |                          | <p>9. should be US FDA/ European CE certified Manufacturer</p> <p>10. Should be ISO13485 certified</p>  |
| 9  | Canvas Stretcher Folding | <ol style="list-style-type: none"> <li>1. Should be lightweight and made up of tubular aluminium alloy.</li> <li>2. Should be easy to carry.</li> <li>3. Should be rugged.</li> <li>4. Should be compact &amp; foldable in 2 sections.</li> <li>5. Should have automatic locking, which does not fold in automatically.</li> <li>6. Should come with IV Stand as Standard.</li> <li>7. Extended Dimensions Length: 200-210 cm Width: 50-60cm Height: 15-20 cm Weight: 5 kg to 6 kg Approx.</li> <li>8. Minimum patient weight carrying capacity of 120kg Supplied with 3 nos. safety belts Manufacturer</li> <li>9. Should be ISO certified Model should be US FDA/ European CE approved</li> </ol>   |
| 10 | Stretcher Scoop          | <p>The equipment shall be lightweight stretcher, separates in 2 halves for application and removal, locking adjustable length with latches. The distance between 2 halves should be max. 25 cms for better spine support, Minimum patient weight carrying capacity of 170kg, Supplied with 3nos safety belts. Should have maximum radio transparency (X-ray) to make exams without compromise patient condition. Manufacturer should be ISO certified Model should be US FDA/ European CE approved</p>  |
| 11 | B.P Instrument Aneroid   | <p>Design: Corrosion resistant shock proof body, chrome plated metal/ stainless steel pressure control valve Conformity to Indian Standard for SPHYGMOMANOMETERS :IS7652 latest for Aneroid/CE (Notified)</p> <p>Measuring device: Mechanical Scale 0-300mmhg.</p> <p>Gauge's background in white colour. Graduated scale for ever/2mmHg, with bigger notches ungraduated every 10 units and bigger graduated every 2- units.</p> <p>Floating zero pointer hasn't stop point but swings freely), nylon rip-off straps cuff matching colours with pouch, latex bulb with completely chromium plated valve. Air taps wholly chromium plated with regulation of venthole air by screw valve. Nylon off pouch with zip. single packaging on printed carton box.</p> <p>The insufflations bulb should be made of good quality material and should allow rapid insufflations.</p> <p>The pressure release valve should permit precise release of pressure and also allow fast deflation.</p> <p>The device should be shock resistant Should be supplied with a good quality carrying case(Vinyl) The cuff should be.</p> <p>The equipment should have comprehensive warranty for 3 years.</p> <p>The calibration should be for 3 years free. Cuff Type: Single-Tube Cuff latex free with Velcro Fastener.</p> |



|    |   |  |
|----|---|--|
|    |   | The cuff surface should be easily cleanable by wash.<br>Should be supplied with following reusable cuffs: infant, child, adult, large adult. Model should be US FDA/ European CE approved Manufacturer Should be ISO13485 certified  |
| 12 | Stethoscope   | Stethoscope with standard adult size, chromium plated metal binaural, V rubber tube in one piece.<br>Rotating piper fitting for both functions.<br>Double sided adult & paediatric stethoscope.<br>Designed with precision chest-piece made of stainless steel/ chromed brass.<br>Good quality diaphragm of maximum -Ø 45mm. High quality membrane for precise acoustics with non-chill rims for improved adaptation on the skin and for excellent sound transmission. Length should be 27" to 29" The Y-tube should be made of Latex-free treated rubber.<br>Manufacturer should be ISO 13485 certified. Model should be US FDA/ European CE approved |
| 13 | Pneumatic Splints set of 6 adult sizes with carrying case. 1. Hand & wrist, 2. Half arm, 3. Full arm, 4. Foot and ankle, 5. Half Leg, 6. Full Leg | <ol style="list-style-type: none"> <li>1. X-ray through the splints</li> <li>2. Inflation tubes extension with dosing damp makes dosing easy and quick after inflation.</li> <li>3. Fixing of splint is by zipper or belt.</li> <li>4. Distal end left open to expose toes.</li> <li>5. Should be washable and reusable Manufacturer should be ISO certified Model should be US FDA/ European CE approved</li> </ol>   |
| 14 | Gauze Cutter  | Emergency scissors with thermoplastic handle and steel blade to cut clothes. Length should be 18cm. Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 15 | Artery Forceps  | Standard equipment in stainless steel(AISI 410 grade) 14 cm Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 16 | Magill's forceps  | Standard equipment in stainless steel (AISI 410 grade) Manufacturer should be ISO certified Model should be US FDA/ European CE approved   |
| 17 | Cervical Collar   | Should be adjustable to 4 different sizes, Should be pre-moulded chin support, locking dials and rear ventilation panel, enlarged trachea opening, should be high density polyethylene and foam padding with one piece design enables efficient storage where space is limited., Should be X-ray lucent and easy to clean and disinfect. Manufacturer should be ISO certified Model should be US FDA/ European CE approved   |
| 18 | First Aid Bag   | Bag with partitions for vials transport. Indispensable implement to protect and identify any kind of vials. Made with nylon, it should be provided with 2 compartments of which one divided in 3 partitions and one divided in 2. Inside elastic band to fix the vials and transparent accommodation for identification labels, Dimensions: 30x18x15cm or pre-packed kits as convenient as long as it contains the specified first aid   |



|    |   |  |
|----|---|--|
|    |   | items. Manufacturer should be ISO certified Model should be US FDA/ European CE approved   |
| 19 | Spinal Board                                | Should be in plastic material at high strength and water proof. It should be 4 rules for the quick and total fixing of the head immobilizer and two cavities when the board lays on the floor, when the base is blocked in the traditional way, that allows to avoid damages to rip-off straps during the usage or accommodation in the ambulance. It should have minimum 14 handles far the transport supplied with 3 belts with rapid unhooking buckle. Should have maximum radio transparency (100% X-ray, CT & MRI) to make exams without compromise patient condition. Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 20 | Double head immobilizer for scoop stretcher | Head immobilizer should be mounted and separated on the scoop stretcher. Should be standard side rigid blocks instead of the adjustable ones. Should be with padded belts for the fixing. It should be covered by a liquid proof and bacterial proof material Manufacturer should be ISO certified Model should be US FDA/ European CE approved  |
| 21 | Oxygen Cylinder "J" type                    | It should be a standard "j" type molybdenum steel cylinder with 46.7 Ltr water capacity to fill medical oxygen. The capacity should be of 5000 to 6000 litres ( 5 to 6 M3) at a pressure of 1800-2000ibs/inch, A pressure regulator capable of reducing the pressure to appropriate level to run either a ventilator or provide oxygen therapy with a flow meter should be provided, Oxygen Gas Cylinder Conforming To IS: 7285 Part 2, Certified By The Bureau Of Indian Standards (Bis) And Approved By The Chief Controller Of Explosive Government Of India  |
| 22 | Nebulizer                                   | <ul style="list-style-type: none"> <li>• To be used for the patients suffering from respiratory disorders, chronic obstructive pulmonary disease (COPD), cystic fibrosis or other lung disorders, with severe attack of asthma need to be administered with bronchodilators.</li> <li>• Heavy duty, Compact, light weight, low noise(45dB ±3dB)</li> <li>• Max Pressure: 2.0 to 2.5 bars. Operating pressure: 1 to 1.5bars</li> <li>• Normal Air Flow: 5 lpm should produce particle of size 1 to 5 micron. Mass median Diameter (MMD): 2.5 to 3µm.</li> <li>• Output rate: 500 gm/Min.</li> <li>• Made of Heavy duty ABS body</li> <li>• Power supply: Power input to be 220 to 240V AC, 50Hz fitted with Indian plug of appropriate rating.</li> <li>• Model should be US FDA/ European CE approved</li> <li>• Manufacturer should be ISO 13485 certified for quality standards</li> </ul> |
| 23 | Hand Held battery operated Pulse            | Pulse oximeter is essential to read the current amount of oxygen present in the patient blood by placing the sensor over the fingertip. The reading will indicate whether there is urgent need to provide high doses of oxygen or need for intubation.   |

|    |             |   |
|----|-------------|---|
|    | Oximeter    | <p>Patient type:Adult, Paediatric &amp; Neonatal Continuously displays patient oxygen saturation in real time<br/> SpO2 measurement range :1 to 100%<br/> Accuracy of SpO2 better than <math>\pm 5\%</math><br/> Pulse rate range at least 25 to 240 bpm, minimum gradation 1bpm.<br/> Accuracy of pulse rate better than <math>\pm 5</math> bpm.<br/> Audiovisual alarms required: high and low SpO2 and pulse rate (operator variable settings), sensor disconnected, sensor failure, low battery. Should have TFT/LCD Screen display.<br/> Plethysmograph display is mandatory.<br/> Should work during motion and very low perfusion conditions (Supporting documents pertaining to ability of performing in low perfusion and motion artifacts conditions must be furnished).<br/> Battery backup minimum 2 hours<br/> Spo2 probe(Re-usable):Adult-1no<br/> Spo2 probe(Re-Usable):Pediatric-1no<br/> Model should be US FDA/ European CE approved.<br/> Electrical safety conforms to standards for electrical safety IEC-60601-1<br/> Manufacturer should have ISO 13485 certified.</p> |
| 24 | Rescue Tool | <ol style="list-style-type: none"> <li>1. Hammer, one four pound with 15 inch handle.</li> <li>2. One axe</li> <li>3. Wrecking bar, minimum 24 inch (bar and 1 preceding item can either be separate or combined as a forcible entry tool).</li> <li>4. Crowbar, minimum 48 inches, with pinch point</li> </ol>   |

## 2.2 List of Consumables for BLS Ambulance

| Sl. No. | Item                              |
|---------|-----------------------------------|
| 1       | Cotton                            |
| 2       | Bandage (a) 15cm (b) 10cm (c) 6cm |
| 3       | Savlon                            |
| 4       | Betadine                          |
| 5       | Leucoplast                        |
| 6       | Pain Spray                        |
| 7       | Mistdress Spray                   |
| 8       | Vinodine Spray                    |
| 9       | Coolex Spray                      |
| 10      | Face Mask (Disposable)            |
| 11      | Surgical Gloves                   |
| 12      | LMA disposable                    |
| 13      | Wide bore needles                 |
| 14      | Disposable L.P. Needles           |
| 15      | Syringes ABG (2& 5 ml)            |
| 16      | Three way stop cork               |

|    |   |
|----|---|
| 17 | Extension 1/V lines   |
| 18 | Disposable suction  |
| 19 | ECG electrodes  |
| 20 | Lighted Styles of different sizes   |
| 21 | Guedel's airway 00-5,00,0,1,2,3,4,5   |
| 22 | Nasal airways (all sizes) & catheters   |
| 23 | Binasal Cannula, Combitube, COPA  |
| 24 | Tracheostomy tube cuff & Plain (all sizes)  |
| 25 | Mini Tracheostomy kit   |
| 26 | Ventimask, facemask with nebulzer   |
| 27 | Pressure Infusion Bags  |
| 28 | Right-angled Snivel Connector   |
| 29 | G.V. Paint  |
| 30 | I.V. Fluids   |
| 31 | Micro drip-set & Drip-set   |
| 32 | Nasogastric Tubes   |
| 33 | Burn Pack: Standard package, clean burn sheets (or towels for children)   |
| 34 | Triangular bandages (Minimum safety pins each)  |
| 35 | Dressings Sterile multi-trauma dressings (various large and small sizes); ABC's, 10"x12" or larger; 4"x4" gauze sponges; Cotton Rolls |
| 36 | Gauze rolls Sterile (various sizes)   |
| 37 | Elastic bandages Non-sterile (various sizes)  |
| 38 | Occlusive dressing Sterile, 3"x8" or larger   |
| 39 | Adhesive tape: Various sizes (including 2" or 3') Adhesive tape ( hypoallergenic) : Various sizes (including 2" or 3")                |
| 40 | Cold packs  |
| 41 | Waste bin for sharp needles, etc.   |
| 42 | Disposable bags for vomiting, etc.  |
| 43 | Teeth guard   |
| 44 | Sample collection kits  |
| 45 | Delivery kit  |
| 46 | Bed Pans  |
| 47 | First Aid Kits  |
| 48 | Splints   |
| 49 | Oxygen Gases  |
| 50 | Patient cables, sensors, defib pads etc.  |

### 3. Vehicle type and other requirement for 24x7 Referral Transport (108 Janani Express) Vehicles:

- A four-wheeler **patient carrier (Non Air Conditioned) registered as ambulance in white colour.**
- All vehicles should not be older than 1 year at the time of deployment of vehicle from its first registration.**
- Considering the topography and road conditions in the state in general and in rural in specific the Service provider is required to provide suitable vehicles having following specifications.

- d) Capable of accommodating stretcher (one) and oxygen cylinder (one) of required specification as given below.
- e) The vehicle must have ladder for safe climbing, water and light facility and curtains in the windows of the vehicle to maintain privacy.
- f) All ambulances shall be fitted with satellite connected fixed type GPS
- g) Basic Technical Specifications:**

| Sl. No. | Item            | Particulars  |
|---------|-----------------|--|
| 1       | Stretcher       | (i) (ISI/CE/FDA Mark) Minimum of 6 ft. (180 Cm) length with auto loading ambulance stretcher having stainless steel top and load bearing capacity of at least 120 kg.  |
| 2       | Oxygen cylinder | (ii) ISI/CE/FDE Mark, 10 Ltr, colour coded lightweight aluminum alloyed along with medical grade oxygen delivery system.   |
| 3       | Logo & Branding | (i) Vehicles shall have logo and other prints as prescribed by MD, NHM, Odisha. There won't be any other logo/design printed on the vehicles other than as prescribed by the Authority.<br>(ii) The service provider as part of the operational cost shall do logo and stickering in 2.5 years interval.   |
| 4       | Vehicle         | (i) Emission standard: BS-IV compliant (As per government stipulation)<br>(ii) Minimum Ground Clearance : 190 mm<br>(iii) Gears: Five (5) forward and one (1) reverse type<br>(iv) Wheel Radios: 15 inch (minimum)<br>(v) Fully built compact body for driver, patient and attendants' seats<br>(vi) The driver's cabin should be separate, so as to cater for the privacy of the patient.<br>(vii) Vehicle should have loading facility from the rear side. |

#### 4. Technical Specification and other details of Boat Ambulances:

##### 4.1 Particulars of the Boat:

|                          |   |   |
|--------------------------|---|---|
| Length (Overall)         | : | 11.00 Mtrs.   |
| Breadth (Overall)        | : | 3.30 Mtrs.  |
| Depth                    | : | 1.60 Mtrs.  |
| Draught                  | : | 0.70 Mtr.   |
| Engine                   | : | 1 (One) no. 60 HP Inboard water cooled marine diesel engine coupled to 2:1 reverse reduction hydraulic gear box |
| Steering                 | : | Hand hydraulic system   |
| Capacity                 | : | Passengers (including one Patient) – 6 Persons  |
| Crew                     | : | 3 Persons   |
| Personal belongings      | : | 270 kgs. (@30kgs. per person)   |
| Speed                    | : | 8(eight) knots  |
| Material of Construction | : | FRP (Fiber glass Reinforced Plastic)  |

**4.2 Medical Equipment in the Boat Ambulance:**

| Sl. No. | Equipment Name   | Quantity | Description  |
|---------|--|----------|--|
| 1.      | Scoop Stretcher  | 1        | Length : 160 to 200 cms<br>Width: 42 cm(Minimum)<br>Weight: < 10 kg. |
| 2       | BP Instrument Aneroid  | 1        | Standard equipment   |
| 3.      | Stethoscope  | 1        | Standard equipment   |
| 4.      | Pneumatic Splints set of 6 Adult sizes with carrying case                                      | 1 set    |  |
|         | Hand & Wrist   |          |  |
|         | Half Arm   |          |  |
|         | Full Arm   |          |  |
|         | Foot & Ankle   |          |  |
|         | Half leg   |          |  |
|         | Full leg   |          |  |
| 5.      | Gauze Cutter   | 1        | Standard equipment   |
| 6.      | Artery Forceps   | 1        | Standard equipment of 14 cm  |
| 7.      | First Aid Bag  | 1        | Dimensions: .30X18X15 cm   |
| 8.      | Spinal Board   | 1        | Standard equipment   |
| 9.      | Oxygen Cylinder "D" Type   | 1        | Standard equipment   |
| 10.     | Roll-In Patient Stretcher Cum Trolley  | 1        | Standard equipment   |
| 11.     | Universal Head Immobilizer   | 1        | Standard equipment   |
| 12.     | Spine Board  | 1        | Standard equipment   |
| 13.     | Evacuation Chair   | 1        | Standard equipment   |
| 14.     | Suction Aspirator  | 1        | Standard equipment   |
| 15.     | Intubation Kit   | 1        | Standard equipment   |
| 16.     | Emergency Kit  | 1        | Standard equipment   |
| 17.     | Syringe Infusion Pump  | 1        | Standard equipment   |
| 18.     | AED to deliver Bi Phasic technology to deliver 200 joules shock with AC/DC charging provision. | 1        | Standard equipment   |

**4.3 FRP Floating Jetty with Walkway:****Dimension:**

- (i) Float – 4MTR X 3 MTR  
(ii) Walkway – 5MTR X 1.2 MTR

**Float:** The Jetty will be made using six numbers of FRP floats joined together to give a final dimension of 3 Mtrs X 4 Mtrs approx.

**Walkway:** The approach walkway to the floating jetty will be 1.2 mtr. Width and 5 mtrs length, having a tough non-skid surface of marine plywood sandwiched FRP.

**ANNEXURE 7: FORMAT FOR COVERING LETTER**

**Format for Covering Letter**

*[On the Letterhead of the Applicant (in case of Single Applicant) or Lead Member (in case of a Consortium)]*

Date:.....

**To  
The Mission Director  
National Health Mission  
Department of Health & Family Welfare  
Government of Odisha**

**Re: Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha**

Madam / Sir,

Being duly authorized to represent and act on behalf of..... (Hereinafter referred to as “the Applicant”) and having reviewed and fully understood all of the requirements and information provided, the undersigned hereby apply for the qualification for **Integrated Patient Transport and Health Helpline Service (Phase-II) in Odisha**. We are enclosing our Application with EMD amount of Rs.\_\_\_\_\_ in the form of Bank Guarantee and two copies of Proposal (Part A, Part B and Part C) with the details as per the requirements of the RFP. We confirm that our proposal is valid for a period of minimum 180 days from\_\_\_\_\_ (*date of Bid opening*).

Yours faithfully,

\_\_\_\_\_

(Signature of Authorised Signatory)  
(NAME, TITLE, AND ADDRESS)

**ANNEXURE- 8: POWER OF ATTORNEY****Format for Power of Attorney for Signing of Application***(On a Stamp Paper of relevant value)***Power of Attorney**

Know all men by these presents, we.....(name and address of the registered office) do hereby constitute, appoint and authorize Mr. / Ms.....(name and residential address) who is presently employed with us and holding the position of .....as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our bid for **Integrated patient Transport and Health Helpline Service(Phase-II) in Odisha** including signing and submission of all documents and providing information / responses to the Department of Health & Family Welfare, Government of Odisha , representing us in all matters before department, and generally dealing with Department of Health & Family Welfare, Government of Odisha in all matters in connection with our bid for the said Project. We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have been done by us. Dated this the \_\_\_\_\_ day of \_\_\_\_\_200\_

For \_\_\_\_\_

(Name, Designation and Address)

Accepted

\_\_\_\_\_(Signature)

(Name, Title and Address of the Attorney)

Date : \_\_\_\_\_

**Note:**

- i. *To be executed by the Lead Member in case of a Consortium.*
- ii. *The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, as laid down by the applicable law and the charter documents of the executants(s) and when it is so required the same should be under common seal affixed in accordance with the required procedure.*
- iii. *In case an authorized Director of the Applicant signs the Application, a certified copy of the appropriate resolution/ document conveying such Authority may be enclosed in lieu of the Power of Attorney.*
- iv. *In case the Application is executed outside India, the Applicant must get necessary authorization from the Consulate of India. The Applicant shall be required to pay the necessary registration fees at the office of Inspector General of Stamps.*

**ANNEXURE- 9: POWER OF ATTORNEY FOR LEAD MEMBER****Format for Power of Attorney for Lead Member of Consortium***(On a Stamp Paper of relevant value)***Power of Attorney**

Whereas the Mission Director, NHM, DoH&FW, Government of Odisha has invited applications from interested parties for operation and management of Integrated Patient Transport and Health Helpline Services in Odisha and

Whereas, the members of the Consortium are interested in bidding for the Project and implementing the Project in accordance with the terms and conditions of the Request for Proposal (RFP) Document and other connected documents in respect of the Project, and

Whereas, it is necessary under the RFP Document for the members of the Consortium to designate the Lead Member with all necessary power and Authority to do for and on behalf of the Consortium, all acts, deeds and things as may be necessary in connection with the Consortium's bid for the Project who, acting jointly, would have all necessary power and Authority to do all acts, deeds and things on behalf of the Consortium, as may be necessary in connection with the Consortium's bid for the Project.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, M/s. \_\_\_\_\_ (Lead Member), M/s  
\_\_\_\_\_ (Member)

(The respective names and addresses of the registered office) do hereby designate M/s. \_\_\_\_\_ being one of the members of the Consortium, as the Lead Member of the Consortium, to do on behalf of the Consortium, all or any of the acts, deeds or things necessary or incidental to the Consortium's bid for the Project, including submission of application/proposal, participating in conferences, responding to queries, submission of information/ documents and generally to represent the Consortium in all its dealings with the Department, any other Government Organization or any person, in connection with the Project until culmination of the process of bidding and thereafter till the Agreement is entered into with Government of Odisha,

We hereby agree to ratify all acts, deeds and things lawfully done by Lead Member, our said attorney pursuant to this Power of Attorney and that all acts deeds and things done by our aforesaid attorney shall and shall always be deemed to have been done by us/Consortium.

Dated this the \_\_\_\_ day of 20\_\_  
(Executants)

*Note: The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, as laid down by the applicable law and the charter documents of the executants(s) and when it is so required the same should be under common seal affixed in accordance with the required procedure.*



**ANNEXURE- 10: FORMAT FOR AFFIDAVIT**

**Format for Affidavit (On a Stamp Paper of relevant value)**

**Affidavit**

I, M/s. .... (Sole Applicant / Lead Member / Member), (the names and addresses of the registered office) hereby certify and confirm that:

- (i) We or any of our promoter(s) / director(s) / partner(s) are not blacklisted or otherwise disqualified pursuant to any debarment proceedings by any Central or State Government, Local Government or Public Sector Undertaking in India from participating in any bidding process, either individually or as member of a Consortium as on the\_\_\_\_\_ (Date of Signing of Application).
- (ii) We are not insolvent, in receivership, bankrupt, being wound up, having our affairs administered by a court or a judicial officer, having our business activities suspended or subject of legal proceedings for any of the foregoing reason;
- (iii) We or any of our promoter(s), director(s), partner(s) and officers are not convicted of any criminal offence related to their professional conduct or the making of false statements or misrepresentations as to their qualifications to enter in to a procurement contract within a period of **three years** preceding the commencement of the procurement process.
- (iv) There is no conflict of interest in submitting this Proposal

We further confirm that we are aware that, our Application for the captioned Project would be liable for rejection in case any material misrepresentation is made or discovered at any stage of the Bidding Process or thereafter during the agreement period.

Dated this .....Day of ....., 20....

Name of the Applicant  
.....  
Signature of the Authorized Person  
.....  
Name of the Authorized Person

Note:  
*To be executed separately by all the Members in case of Consortium.*

**ANNEXURE- 11: LETTER OF EXECLUSIVITY**

**Letter of Exclusivity**

I, we, \_\_\_\_\_ , hereby declare that we are/ will not associate with any other firm/entity/consortium for submitting an application for the project under consideration.

Dated this the \_\_\_\_\_ day of \_\_\_\_\_ 20....

For \_\_\_\_\_

(Name, Designation and Address of the Chief Executive Officer of the applicant (Lead organization in case of consortium)

Accepted \_\_\_\_\_(Signature)  
(Name, Title and Address of the Applicant/s)  
Date : \_\_\_\_\_

*Note:  
To be executed separately by all the Members in case of Consortium.*

**ANNEXURE- 12: ANTI COLLUSION CERTIFICATE****Anti-Collusion Certificate**

We hereby certify and confirm that in the preparation and submission of our Proposal for Integrated Patient Transport and Health Helpline Service in Odisha against the RFP issued by MD, NHM, DoH&FW, Government of Odisha. We have not acted in concert or in collusion with any other Bidder or other person(s) and not done any act, deed or thing, which is or could be regarded as anti-competitive. We further confirm that we have not offered nor will offer any illegal gratification in cash or kind to any person or organization in connection with the instant proposal.

Dated this \_\_\_\_\_ Day of \_\_\_\_\_, 20\_\_\_\_

For \_\_\_\_\_

(Name)  
Authorized Signatory

**ANNEXURE-13: DETAILS OF EXISTING ASSETS UNDER THE PROJECT & DETAILS OF AMC/CMC**

| Asset Group             | Name of The Assets   | Company | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------------|--|---------|----------|---------------------|-----------------------------|-------------------------------|
| Prefabricated Ambulance | FORCE TRAVELLER AMBULANCE BSVI FM2.6CR 3350MM WB (10+ P) AC (WITH WHEEL CHAIRCONVERTIBLE STRETCHER) Chassis Number/Engine Number | FORCE   | 7        | 29-Sep-20           |                             | NA                            |
| Prefabricated Ambulance | FORCE TRAVELLER AMBULANCE BSVI FM2.6CR 3350MM WB (10+ P) AC (WITH WHEEL CHAIRCONVERTIBLE STRETCHER) Chassis Number/Engine Number | FORCE   | 77       | 30-Sep-20           |                             | NA                            |
| Prefabricated Ambulance | FORCE TRAVELLER AMBULANCE BSVI FM2.6CR 3350MM WB (10+ P) AC (WITH WHEEL CHAIRCONVERTIBLE STRETCHER) Chassis Number/Engine Number | FORCE   | 28       | 29-Dec-20           |                             | NA                            |
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number           | TATA    | 97       | 03-Mar-20           |                             | NA                            |
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number           | TATA    | 23       | 04-Mar-20           |                             | NA                            |
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number           | TATA    | 100      | 11-Feb-20           |                             | NA                            |
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number           | TATA    | 49       | 11-Dec-19           |                             | NA                            |
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number           | TATA    | 29       | 12-Nov-19           |                             | NA                            |
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number           | TATA    | 69       | 14-Jan-20           |                             | NA                            |
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number           | TATA    | 30       | 15-Jan-20           |                             | NA                            |

| Asset Group             | Name of The Assets   | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------------|--|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Prefabricated Ambulance | Prefabricated TATA Winger Ambulance-3488mm WB, AIS-125 part-I Type-C with Meber stretcher Chassis Number/Engine Number | TATA        | 22       | 31-Oct-19           |                             | NA                            |
| Prefabricated Ambulance | Tata Winger Ambulance- Chassis Number/Engine Number  | TATA        | 25       | 14-Oct-17           |                             | NA                            |
| Prefabricated Ambulance | Tata Winger Ambulance- Chassis Number/Engine Number  | TATA        | 20       | 15-Mar-18           |                             | NA                            |
| Prefabricated Ambulance | Tata Winger Ambulance- Chassis Number/Engine Number  | TATA        | 47       | 30-Mar-18           |                             | NA                            |
| Medical Equipment       | AED  | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment       | AED  | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment       | AED  | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment       | AED  | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment       | AED  | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment       | AED  | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment       | AED  | KAMAL COACH | 338      | 10-Dec-21           | 09-Dec-24                   | Warranty Available            |
| Medical Equipment       | AED  | KAMAL COACH | 79       | 18-Dec-20           | 18-Dec-23                   | Warranty Available            |
| Medical Equipment       | AED  | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment       | Artery Forceps   | BHPL        | 4        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 1        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 5        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 2        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 2        | 30-Mar-13           | 29-Mar-18                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment       | Artery Forceps   | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical                 | Artery Forceps   | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty                      |

| Asset Group       | Name of The Assets                                  | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|---|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Equipment         |   |             |          |                     |                             | Available                     |
| Medical Equipment | Artery Forceps                                      | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Artery Forceps                                      | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Artery Forceps                                      | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Artery Forceps                                      | KAMAL COACH | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Artery Forceps                                      | SAPL        | 402      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 4        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 1        | 06-Jan-14           | 05-Jan-19                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 3        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 8        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 1        | 11-Sep-13           | 10-Sep-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 7        | 14-Oct-13           | 13-Oct-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 3        | 15-Oct-13           | 14-Oct-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 3        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 1        | 16-Sep-13           | 15-Sep-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 2        | 30-Mar-13           | 29-Mar-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |

| Asset Group       | Name of The Assets                                  | Company      | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|---|--------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Artificial Manual Breathing Unit (Child & Neonatal) | KAMAL COACH  | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 4        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 1        | 06-Jan-14           | 05-Jan-19                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 3        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 8        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 1        | 11-Sep-13           | 10-Sep-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 7        | 14-Oct-13           | 13-Oct-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 3        | 15-Oct-13           | 14-Oct-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 3        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 1        | 16-Sep-13           | 15-Sep-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 2        | 30-Mar-13           | 29-Mar-18                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | BHPL         | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | KAMAL COACH  | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | KAMAL COACH  | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Adult)            | SAPL         | 383      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Child)            | SAPL         | 383      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | Artificial Manual Breathing Unit (Neonatal)         | SAPL         | 383      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | B.P. Instrument Aneroid                             | AJIL FIBERTE | 410      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |

| Asset Group       | Name of The Assets       | Company        | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------------|----------------|----------|---------------------|-----------------------------|-------------------------------|
|                   |                          | CH             |          |                     |                             |                               |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 2        | 16-Sep-13           | 15-Sep-18                   | NA                            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 1        | 29-May-13           | 28-May-18                   | NA                            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | B.P. Instrument Aneroid  | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | B.P. Instrument Aneroid  | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | B.P. Instrument Aneroid  | KAMAL COACH    | 10       | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | B.P. Instrument Aneroid  | KAMAL COACH    | 102      | 05-Dec-20           | 05-Dec-23                   | Warranty Available            |
| IT Equipment      | Biometric Device         | E-Square       | 209      | 04-Feb-20           | 03-Feb-23                   | 22-Aug-23                     |
| IT Equipment      | Biometric Device         | E-Square       | 6        | 16-Dec-20           | 16-Dec-23                   | 22-Aug-23                     |
| IT Equipment      | Biometric Device         | E-Square       | 97       | 17-Aug-20           | 17-Aug-23                   | 22-Aug-23                     |
| IT Equipment      | Biometric Device         | E-Square       | 99       | 18-Jul-20           | 18-Jul-23                   | 22-Aug-23                     |
| IT Equipment      | Biometric Device         | E-Square       | 100      | 30-Apr-20           | 30-Apr-23                   | 22-Aug-23                     |
| IT Equipment      | Biometric Device         | E-Square       | 84       | 16-Feb-20           | 15-Feb-23                   | 22-Aug-23                     |
| IT Equipment      | Biometric Device         | E-Square       | 28       | 12-Mar-21           | 11-Mar-24                   | 22-Aug-23                     |
| Medical Equipment | Canvas Stretcher Folding | AJIL FIBERTECH | 200      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |
| Medical Equipment | Canvas Stretcher Folding | AJIL FIBERTECH | 213      | 25-Feb-23           | 24-Feb-26                   | Warranty Available            |



| Asset Group       | Name of The Assets       | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------------|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Canvas Stretcher Folding | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Canvas Stretcher Folding | KAMAL COACH | 82       | 18-Dec-20           | 18-Dec-23                   | Warranty Available            |
| Medical Equipment | Canvas Stretcher Folding | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Canvas Stretcher Folding | KAMAL COACH | 30       | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Cervical Collar          | BHPL        | 4        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 1        | 03-Jun-13           | 02-Jun-18                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 1        | 06-Jan-14           | 05-Jan-19                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 3        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 7        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 3        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 1        | 16-Sep-13           | 15-Sep-18                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 2        | 30-Mar-13           | 29-Mar-18                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Cervical Collar          | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Cervical Collar          | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |

| Asset Group       | Name of The Assets                      | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|---|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Cervical Collar                         | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Cervical Collar                         | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Cervical Collar                         | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Cervical Collar                         | KAMAL COACH | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Cervical Collar                         | SAPL        | 394      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | Collapsible chair cum Trolley Stretcher | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Collapsible chair cum Trolley Stretcher | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Collapsible chair cum Trolley Stretcher | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Collapsible chair cum Trolley Stretcher | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Collapsible chair cum Trolley Stretcher | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Collapsible chair cum Trolley Stretcher | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Defibrillator Monitor                   | BHPL        | 1        | 11-Sep-13           | 10-Sep-18                   | NA                            |
| Medical Equipment | Defibrillator Monitor                   | KAMAL COACH | 55       | 11-Jan-22           | 10-Jan-25                   | Warranty Available            |
| Medical Equipment | Defibrillator Monitor                   | KAMAL COACH | 33       | 14-Apr-21           | 13-Apr-24                   | Warranty Available            |
| Medical Equipment | Defibrillator Monitor                   | OSMCL       | 23       | 14-Apr-21           | 14-Apr-23                   | Warranty Available            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 1        | 06-Jan-14           | 05-Jan-19                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 3        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 1        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 2        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Double head Immobilizer                 | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |

| Asset Group       | Name of The Assets      | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|-------------------------|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Double head Immobilizer | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Double head Immobilizer | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Double head Immobilizer | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Double head Immobilizer | KAMAL COACH | 81       | 18-Dec-20           | 18-Dec-23                   | Warranty Available            |
| Medical Equipment | Double head Immobilizer | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Double head Immobilizer | KAMAL COACH | 31       | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Double head Immobilizer | SAPL        | 406      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | First Aid Bag           | BHPL        | 1        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | First Aid Bag           | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | First Aid Bag           | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | First Aid Bag           | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | First Aid Bag           | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | First Aid Bag           | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | First Aid Bag           | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | First Aid Bag           | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | First Aid Bag           | KAMAL COACH | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | First Aid Bag           | SAPL        | 416      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | Gauze Cutter            | BHPL        | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Gauze Cutter            | BHPL        | 1        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Gauze Cutter            | BHPL        | 2        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Gauze Cutter            | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Gauze Cutter            | BHPL        | 1        | 29-May-13           | 28-May-18                   | NA                            |
| Medical Equipment | Gauze Cutter            | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Gauze Cutter            | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |

| Asset Group       | Name of The Assets       | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------------|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Gauze Cutter             | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Gauze Cutter             | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Gauze Cutter             | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Gauze Cutter             | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Gauze Cutter             | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Gauze Cutter             | KAMAL COACH | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Gauze Cutter             | SAPL        | 409      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| IT Equipment      | GPS Device               | Plexitech   | 419      | 02-Mar-20           | 02-Mar-22                   | 14-Feb-24                     |
| IT Equipment      | GPS Device               | Plexitech   | 92       | 15-Feb-20           | 14-Feb-22                   | 14-Feb-24                     |
| IT Equipment      | GPS Device               | Plexitech   | 84       | 01-Oct-20           | 01-Oct-22                   | 14-Feb-24                     |
| IT Equipment      | GPS Device               | Plexitech   | 28       | 16-Feb-21           | 16-Feb-23                   | 14-Feb-24                     |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 18       | 20-Mar-13           | 19-Mar-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 26       | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 13       | 03-Feb-14           | 02-Feb-19                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 13       | 03-Jun-13           | 02-Jun-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 17       | 06-Jan-14           | 05-Jan-19                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 7        | 07-Jan-14           | 06-Jan-19                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 11       | 07-Jun-13           | 06-Jun-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 12       | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 28       | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 1        | 10-Mar-14           | 09-Mar-19                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 8        | 10-Jun-13           | 09-Jun-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 20       | 13-Jun-13           | 12-Jun-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 9        | 14-Oct-13           | 13-Oct-18                   | NA                            |

| Asset Group       | Name of The Assets       | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------------|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 19       | 15-Oct-13           | 14-Oct-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 6        | 16-Jan-14           | 15-Jan-19                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 15       | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 8        | 16-Apr-13           | 15-Apr-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 1        | 17-Oct-13           | 16-Oct-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 19       | 18-Apr-13           | 17-Apr-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 2        | 20-Mar-13           | 19-Mar-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 13       | 20-Dec-13           | 19-Dec-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 9        | 22-Jun-13           | 21-Jun-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 5        | 27-Jan-14           | 26-Jan-19                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 9        | 27-Feb-13           | 26-Feb-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 13       | 29-May-13           | 28-May-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 36       | 30-Mar-13           | 29-Mar-18                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Hand Held Pulse Oxymeter | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Hand Held Pulse Oxymeter | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Hand Held Pulse Oxymeter | KAMAL COACH | 112      | 05-Dec-20           | 05-Dec-23                   | Warranty Available            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 4        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 1        | 06-Jan-14           | 05-Jan-19                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 3        | 08-Mar-13           | 07-Mar-18                   | NA                            |

| Asset Group       | Name of The Assets       | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------------|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Laryngoscope with blades | BHPL        | 8        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 1        | 11-Sep-13           | 10-Sep-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 7        | 14-Oct-13           | 13-Oct-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 3        | 15-Oct-13           | 14-Oct-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 3        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 1        | 16-Sep-13           | 15-Sep-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 1        | 29-May-13           | 28-May-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 2        | 30-Mar-13           | 29-Mar-18                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Laryngoscope with blades | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Laryngoscope with blades | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Laryngoscope with blades | KAMAL COACH | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Laryngoscope with blades | SAPL        | 382      | 23-Apr-22           | 22-Apr-25                   | Warranty Available            |
| Medical Equipment | Magill forceps           | BHPL        | 4        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Magill forceps           | BHPL        | 1        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Magill forceps           | BHPL        | 6        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Magill forceps           | BHPL        | 2        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Magill forceps           | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Magill forceps           | BHPL        | 2        | 30-Mar-13           | 29-Mar-18                   | NA                            |

| Asset Group       | Name of The Assets | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Magill forceps     | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Magill forceps     | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Magill forceps     | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Magill forceps     | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Magill forceps     | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Magill forceps     | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Magill forceps     | KAMAL COACH | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Magill forceps     | KAMAL COACH | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Magill forceps     | SAPL        | 401      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | Malleable Splints  | BHPL        | 4        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 1        | 06-Jan-14           | 05-Jan-19                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 3        | 08-Mar-13           | 07-Mar-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 7        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 1        | 11-Sep-13           | 10-Sep-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 7        | 14-Oct-13           | 13-Oct-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 3        | 15-Oct-13           | 14-Oct-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 3        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 1        | 16-Sep-13           | 15-Sep-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 2        | 30-Mar-13           | 29-Mar-18                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Malleable Splints  | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Malleable Splints  | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |



| Asset Group       | Name of The Assets       | Company        | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------------|----------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Malleable Splints        | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Malleable Splints        | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Malleable Splints        | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Malleable Splints        | KAMAL COACH    | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Nebulizer                | AJIL FIBERTECH | 417      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |
| Medical Equipment | Nebulizer                | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Nebulizer                | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Nebulizer                | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Nebulizer                | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Nebulizer                | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Nebulizer                | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Nebulizer                | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Nebulizer                | KAMAL COACH    | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 8        | 03-Jun-13           | 02-Jun-18                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 8        | 07-Jun-13           | 06-Jun-18                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 1        | 18-Apr-13           | 17-Apr-18                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 6        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 2        | 29-May-13           | 28-May-18                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Oxygen Cylinder "J" Type | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |



| Asset Group       | Name of The Assets          | Company        | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|-----------------------------|----------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Oxygen Cylinder "J" Type    | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Oxygen Cylinder "J" Type    | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Oxygen Cylinder "J" Type    | SAPL           | 389      | 10-Apr-22           | 09-Apr-25                   | Warranty Available            |
| Medical Equipment | Oxygen cylinder- J/D type   | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinder- J/D type   | KAMAL COACH    | 112      | 05-Dec-20           | 05-Dec-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | AJIL FIBERTECH | 389      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 8        | 03-Jun-13           | 02-Jun-18                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 8        | 07-Jun-13           | 06-Jun-18                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 1        | 18-Apr-13           | 17-Apr-18                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 6        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 2        | 29-May-13           | 28-May-18                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | KAMAL COACH    | 84       | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Oxygen cylinders "B" Type   | KAMAL COACH    | 28       | 05-Dec-20           | 05-Dec-23                   | Warranty Available            |
| Medical Equipment | Pneumatic/ Malleable Splint | SAPL           | 384      | 19-Apr-22           | 18-Apr-25                   | Warranty Available            |
| Medical Equipment | Spinal Board                | BHPL           | 3        | 01-Jun-14           | 31-May-19                   | NA                            |

| Asset Group       | Name of The Assets | Company        | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|--------------------|----------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Spinal Board       | BHPL           | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Spinal Board       | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Spinal Board       | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Spinal Board       | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Spinal Board       | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Spinal Board       | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Spinal Board       | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Spinal Board       | KAMAL COACH    | 81       | 18-Dec-20           | 18-Dec-23                   | Warranty Available            |
| Medical Equipment | Spinal Board       | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Spinal Board       | KAMAL COACH    | 31       | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Spinal Board       | SAPL           | 413      | 10-Apr-22           | 09-Apr-25                   | Warranty Available            |
| Medical Equipment | Stethoscope        | AJIL FIBERTECH | 412      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |
| Medical Equipment | Stethoscope        | BHPL           | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Stethoscope        | BHPL           | 1        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Stethoscope        | BHPL           | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Stethoscope        | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Stethoscope        | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Stethoscope        | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Stethoscope        | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Stethoscope        | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Stethoscope        | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Stethoscope        | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Stethoscope        | KAMAL COACH    | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |

| Asset Group       | Name of The Assets        | Company        | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|---------------------------|----------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Stretcher Scoop           | AJIL FIBERTECH | 230      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | AJIL FIBERTECH | 181      | 25-Feb-23           | 24-Feb-26                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 3        | 01-Jun-14           | 31-May-19                   | NA                            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 1        | 09-May-13           | 08-May-18                   | NA                            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 1        | 16-Mar-13           | 15-Mar-18                   | NA                            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 1        | 20-Sep-13           | 19-Sep-18                   | NA                            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | KAMAL COACH    | 81       | 18-Dec-20           | 18-Dec-23                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Stretcher Scoop           | KAMAL COACH    | 31       | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Electrical) | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Suction Pump (Electrical) | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Suction Pump (Electrical) | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Electrical) | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Electrical) | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Electrical) | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Electrical) | KAMAL COACH    | 114      | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Electrical) | KAMAL COACH    | 417      | 26-Mar-22           | 25-Mar-25                   | Warranty Available            |

| Asset Group       | Name of The Assets    | Company        | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------------------|-----------------------|----------------|----------|---------------------|-----------------------------|-------------------------------|
| Medical Equipment | Suction Pump (Manual) | AJIL FIBERTECH | 416      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |
| Medical Equipment | Suction Pump (Manual) | BHPL           | 1        | 03-Jun-13           | 02-Jun-18                   | NA                            |
| Medical Equipment | Suction Pump (Manual) | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Medical Equipment | Suction Pump (Manual) | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |
| Medical Equipment | Suction Pump (Manual) | BHPL           | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Manual) | BHPL           | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Manual) | BHPL           | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Manual) | BHPL           | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Manual) | KAMAL COACH    | 2        | 19-Dec-20           | 19-Dec-23                   | Warranty Available            |
| Medical Equipment | Suction Pump (Manual) | KAMAL COACH    | 112      | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Medical Equipment | Syringe Pump          | AJIL FIBERTECH | 55       | 15-Mar-23           | 14-Mar-26                   | Warranty Available            |
| Medical Equipment | Syringe Pump          | BHPL           | 1        | 11-Sep-13           | 10-Sep-18                   | NA                            |
| Medical Equipment | Syringe Pump          | KAMAL COACH    | 33       | 18-Dec-20           | 18-Dec-23                   | Warranty Available            |
| Medical Equipment | Syringe Pump          | OSMCL          | 23       | 18-Dec-20           | 18-Dec-22                   | NA                            |
| Medical Equipment | Transport Ventilator  | BHPL           | 1        | 16-Sep-13           | 15-Sep-18                   | NA                            |
| Medical Equipment | Transport Ventilator  | KAMAL COACH    | 33       | 08-Feb-21           | 08-Feb-24                   | Warranty Available            |
| Medical Equipment | Transport Ventilator  | KAMAL COACH    | 31       | 11-Jan-22           | 10-Jan-25                   | Warranty Available            |
| Medical Equipment | Transport Ventilator  | OSMCL          | 24       |                     |                             | NA                            |
| Medical Equipment | Transport Ventilator  | OSMCL          | 23       | 08-Feb-21           | 08-Feb-23                   | NA                            |
| Rescue Equipment  | Rescue Tools          | BHPL           | 233      |                     |                             | NA                            |
| Rescue Equipment  | Rescue Tools          | AJIL FIBERTECH | 184      | 11-Jun-22           | 10-Jun-25                   | Warranty Available            |
| Rescue Equipment  | Rescue Tools          | BHPL           | 10       | 13-Dec-17           | 12-Dec-22                   | NA                            |
| Rescue            | Rescue Tools          | BHPL           | 15       | 15-Dec-17           | 14-Dec-22                   | NA                            |

| Asset Group      | Name of The Assets | Company     | Quantity | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|------------------|--------------------|-------------|----------|---------------------|-----------------------------|-------------------------------|
| Equipment        |                    |             |          |                     |                             |                               |
| Rescue Equipment | Rescue Tools       | BHPL        | 25       | 15-Jun-18           | 14-Jun-23                   | Warranty Available            |
| Rescue Equipment | Rescue Tools       | BHPL        | 15       | 14-Sep-18           | 13-Sep-23                   | Warranty Available            |
| Rescue Equipment | Rescue Tools       | BHPL        | 17       | 22-Sep-18           | 21-Sep-23                   | Warranty Available            |
| Rescue Equipment | Rescue Tools       | BHPL        | 10       | 15-Sep-18           | 14-Sep-23                   | Warranty Available            |
| Rescue Equipment | Rescue Tools       | KAMAL COACH | 30       | 17-Nov-20           | 17-Nov-23                   | Warranty Available            |
| Rescue Equipment | Rescue Tools       | KAMAL COACH | 84       | 05-Dec-20           | 05-Dec-23                   | Warranty Available            |

| SI NO | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------|--------------------|---------------------|-----------------------------|-------------------------------|
| 1     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 2     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 3     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 4     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 5     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 6     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 7     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 8     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 9     | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 10    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 11    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 12    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 13    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 14    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 15    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 16    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 17    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 18    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 19    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 20    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 21    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 22    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 23    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 24    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 25    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 26    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 27    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |

| SI NO | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------|--------------------|---------------------|-----------------------------|-------------------------------|
| 28    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 29    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 30    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 31    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 32    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 33    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 34    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 35    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 36    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 37    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 38    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 39    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 40    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 41    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 42    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 43    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 44    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 45    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 46    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 47    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 48    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 49    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 50    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 51    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 52    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 53    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 54    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 55    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 56    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 57    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 58    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 59    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 60    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 61    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 62    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 63    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 64    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 65    | NETBOOK            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 66    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 67    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 68    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 69    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 70    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |

| SI NO | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------|--------------------|---------------------|-----------------------------|-------------------------------|
| 71    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 72    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 73    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 74    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 75    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 76    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 77    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 78    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 79    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 80    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 81    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 82    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 83    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 84    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 85    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 86    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 87    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 88    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 89    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 90    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 91    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 92    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 93    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 94    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 95    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 96    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |
| 97    | LAPTOP             | 30-04-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |

| SI NO | Name of The Assets   | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Type         | Quantity |
|-------|----------------------|---------------------|-----------------------------|-------------------------------|--------------|----------|
| 1     | MS OFFICE-2019       | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PROFESSIONAL | 80       |
| 2     | MS OFFICE-2019       | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | STANDARD     | 204      |
| 3     | MS SERVER -2016      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | STANDARD     | 6        |
| 4     | MS SERVER -2019      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | STANDARD     | 6        |
| 5     | MS SQL SERVER - 2019 | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ENTERPRISE   | 1        |
| 5     | MS SQL SERVER - 2016 | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ENTERPRISE   | 4        |
| 6     | Window Server CALS   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Microsoft    | 200      |



| SI NO | Name of The Assets                                   | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Type           | Quantity |
|-------|--|---------------------|-----------------------------|-------------------------------|----------------|----------|
| 7     | Backup Software                                      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Data Backup    | 1        |
| 8     | Biometric application Software + license(5000 users) | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | COSEC LICEENCE | 1        |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | MAKE | Model          | Service Tag |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|------|----------------|-------------|
| 1       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 3G0Q9W2     |
| 2       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 3PXMZX2     |
| 3       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 4G0Q9W2     |
| 4       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 4PXMZX2     |
| 5       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 5G0Q9W2     |
| 6       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 5PXMZX2     |
| 7       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 6PXMZX2     |
| 8       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 7PXMZX2     |
| 9       | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 81LP9W2     |
| 10      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 8PXMZX2     |
| 11      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 61LP9W2     |
| 12      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 71LP9W2     |
| 13      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 6G0Q9W2     |
| 14      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 7G0Q9W2     |
| 15      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 41LP9W2     |
| 16      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 51LP9W2     |



| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | MAKE | Model          | Service Tag |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|------|----------------|-------------|
| 17      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 90BP9W2     |
| 18      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | 9PXMZX2     |
| 19      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | BPXMZX2     |
| 20      | Server             | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL | Poweredge R740 | CPXMZX2     |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Model        | Service Tag |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|-------------|
| 1       | SAN Storage        | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | SC5020       | 9F23Q03     |
| 2       | Enclosure          |                     | 03-02-2023                  | 04-02-2023 to 03-02-2024      | SC420pbc     | 9F99Q03     |
| 3       | Enclosure          |                     | 03-02-2023                  | 04-02-2023 to 03-02-2024      | SC420pbc     | 9F87Q03     |
| 4       | Tape Library       | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell EMC ML3 | FP5R0V2     |

  

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Model     | Service Tag |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-----------|-------------|
| 1       | SAN Switch         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MDS 9148T | JPG234300BB |
| 2       | SAN Switch         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MDS 9148T | JPG234300B4 |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacture | Model      | S/N & Service Tag |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|------------|-------------------|
| 1      | Firewall           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | SOPHOS      | XG 430 rev | C4207APFWP 82W40  |
| 2      | Firewall           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | SOPHOS      | XG 430 rev | C4207ACJM 32KJ87  |

  

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make  | Model         | S/N          |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|-------|---------------|--------------|
| 1      | Wifi (AP)          | 16-03-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | CISCO | CISCO 2700 AP | SFGL2310A68Q |

|   |           |            |            |                             |       |               |              |
|---|-----------|------------|------------|-----------------------------|-------|---------------|--------------|
| 2 | Wifi (AP) | 16-03-2020 | 03-02-2023 | 04-02-2023 to<br>03-02-2024 | CISCO | CISCO 2700 AP | SFGL2312A5H0 |
| 3 | Wifi (AP) | 16-03-2020 | 03-02-2023 | 04-02-2023 to<br>03-02-2024 | CISCO | CISCO 2700 AP | SFGL2312A5H6 |
| 4 | Wifi (AP) | 16-03-2020 | 03-02-2023 | 04-02-2023 to<br>03-02-2024 | CISCO | CISCO 2700 AP | SFGL2312A5H7 |
| 5 | Wifi (AP) | 16-03-2020 | 03-02-2023 | 04-02-2023 to<br>03-02-2024 | CISCO | CISCO 2700 AP | SFGL2312A5H9 |
| 6 | Wifi (AP) | 16-03-2020 | 03-02-2023 | 04-02-2023 to<br>03-02-2024 | CISCO | CISCO 2700 AP | SFGL2313A1KG |

| Sl. No. | Name of The Assets             | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacture | Model             | S/L          |
|---------|--------------------------------|---------------------|-----------------------------|-------------------------------|-------------|-------------------|--------------|
| 1       | T1/E1/PRI Media Gateway Router | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | Sangoma     | Sangoma Vega 400G | 005058208A26 |
| 2       | T1/E1/PRI Media Gateway Router | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | Sangoma     | Sangoma Vega 400G | 00505820D560 |
| 3       | T1/E1/PRI Media Gateway Router | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | Sangoma     | Sangoma Vega 400G | 00505820D5D4 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacture | Model                             | S/L        |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|-----------------------------------|------------|
| 1       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | RAD         | ASMI_52_IND/E1/2W/<br>MASTER      | 1550006422 |
| 2       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | RAD         | ASMI_52A/E1B/2W/ET<br>H/SW/MASTER | 651112     |
| 3       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | RAD         | ASMI_52A/E1B/2W/ET<br>H/SW/MASTER | 906560     |
| 4       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | RAD         | ASMI_52A/E1B/2W/ET<br>H/SW/MASTER | 906561     |
| 5       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | RAD         | ASMI_52_IND/E1/2W/<br>MASTER      | 1523006330 |
| 6       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to<br>03-02-2024   | RAD         | ASMI_52_IND/E1/2W/<br>MASTER      | 1350017715 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacture | Model                        | S/L           |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|------------------------------|---------------|
| 7       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/MASTER     | G080709500199 |
| 8       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/MASTER     | G080709504196 |
| 9       | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/SLAVE      | 1523006329    |
| 10      | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52A/E1B/2W/ETH/SW/SLAVE | 1326011253    |
| 11      | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/SLAVE      | 1550006419    |
| 12      | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/SLAVE      | 1424000811    |
| 13      | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/SLAVE      | 1350017718    |
| 14      | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/SLAVE      | 1410001039    |
| 15      | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/SLAVE      | 1016947       |
| 16      | BSNL PRI MODEM     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | RAD         | ASMI_52_IND/E1/2W/SLAVE      | 1039006460    |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make | Model                             | S/N        |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|------|-----------------------------------|------------|
| 1       | Printer            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | HP   | HP LASERJET PRO M405DN PRINTER    | PHCN500040 |
| 2       | Printer            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | HP   | HP LASERJET PRO M405DN PRINTER    | PHCN500047 |
| 3       | Printer            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | HP   | HP CLJ PRO MFP M479DW PRINTER     | CNBMM95150 |
| 4       | Printer            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | HP   | HP CLJ PRO MFP M479DW PRINTER     | CNBMM951F6 |
| 5       | Printer            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | HP   | HP CLJ MFP PRO MFP M479DW PRINTER | CNBMM95150 |
| 6       | Printer            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | HP   | HP CLJ MFP PRO MFP M479DW PRINTER | CNBMM951F6 |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Asset Code    | Make | Model      | S/N           | Screen Size |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------|------|------------|---------------|-------------|
| 1      | TV                 | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ZHL-OD-TV-001 | LG   | LG43UU640C | 907PLHT019921 | 43          |
| 2      | TV                 | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ZHL-OD-TV-002 | LG   | LG43UU640C | 907PLJK019916 | 43          |

| Sl. No. | Name of The Assets              | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacture | Model  | Service Tag   |
|---------|---------------------------------|---------------------|-----------------------------|-------------------------------|-------------|--------|---------------|
| 1       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | 7Y62PK2       |
| 2       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | BY62PK2       |
| 3       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | BZ62PK2       |
| 4       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | FZ62PK2       |
| 5       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | 1LY1PK2       |
| 6       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | 3DY1PK2       |
| 7       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | 3MY1PK2       |
| 8       | L2 Switch POE                   | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | 4PY1PK2       |
| 9       | L2 Switch NPOE                  | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | 1CK2PK2       |
| 10      | L2 Switch NPOE                  | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S3148P | 7DK2PK2       |
| 11      | L3 Switch                       | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S5248F | 502D9Z2       |
| 12      | L3 Switch                       | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Dell        | S5248F | 503D9Z2       |
| 13      | KVM Switch ,LCD panel, keyboard | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ATEN        | CS1316 | Z3J6-A58-0131 |
| 14      | KVM Switch ,LCD panel, keyboard | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ATEN        | CS1316 | Z3J6-058-0132 |
| 15      | 1U 17" LCD Pannel with keyboard | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ATEN        | 1000M  | AAJB-A15-0036 |

| Sl. No. | Name of The Assets              | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacture | Model | Service Tag   |
|---------|---------------------------------|---------------------|-----------------------------|-------------------------------|-------------|-------|---------------|
| 16      | 1U 17" LCD Pannel with keyboard | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | ATEN        | 1000M | AAJB-A15-0037 |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 1      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4993      |
| 2      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5042      |
| 3      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5116      |
| 4      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5105      |
| 5      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5094      |
| 6      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4982      |
| 7      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5081      |
| 8      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2290      |
| 9      | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2297      |
| 10     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2286      |
| 11     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2251      |
| 12     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5133      |
| 13     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys1986      |
| 14     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2232      |
| 15     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5142      |
| 16     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | yr9775      |
| 17     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5070      |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 18     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5074      |
| 19     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5035      |
| 20     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5031      |
| 21     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5146      |
| 22     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5088      |
| 23     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2368      |
| 24     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2285      |
| 25     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5041      |
| 26     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5085      |
| 27     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2328      |
| 28     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys1515      |
| 29     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5077      |
| 30     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2196      |
| 31     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4972      |
| 32     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4961      |
| 33     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2229      |
| 34     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2220      |
| 35     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys1799      |
| 36     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5037      |
| 37     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys1467      |
| 38     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4955      |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 39     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5153      |
| 40     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | yr9632      |
| 41     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4956      |
| 42     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4941      |
| 43     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys1832      |
| 44     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys1963      |
| 45     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys1554      |
| 46     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2230      |
| 47     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4980      |
| 48     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2288      |
| 49     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5147      |
| 50     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4988      |
| 51     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5059      |
| 52     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2280      |
| 53     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2277      |
| 54     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4960      |
| 55     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5006      |
| 56     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5028      |
| 57     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5091      |
| 58     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5128      |
| 59     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5053      |



| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 60     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5097      |
| 61     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5134      |
| 62     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4939      |
| 63     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5025      |
| 64     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5154      |
| 65     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4990      |
| 66     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5049      |
| 67     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5067      |
| 68     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5144      |
| 69     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5183      |
| 70     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5132      |
| 71     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2287      |
| 72     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5169      |
| 73     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5160      |
| 74     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2292      |
| 75     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2213      |
| 76     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5155      |
| 77     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5106      |
| 78     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5111      |
| 79     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5130      |
| 80     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5096      |



| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 81     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5145      |
| 82     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5103      |
| 83     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5033      |
| 84     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5184      |
| 85     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5182      |
| 86     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5173      |
| 87     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5152      |
| 88     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5163      |
| 89     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5115      |
| 90     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5125      |
| 91     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5176      |
| 92     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5040      |
| 93     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5181      |
| 94     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5135      |
| 95     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5165      |
| 96     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4945      |
| 97     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5100      |
| 98     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5177      |
| 99     | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys4932      |
| 100    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5166      |
| 101    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5027      |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 102    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys5185      |
| 103    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2260      |
| 104    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2241      |
| 105    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2296      |
| 106    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2254      |
| 107    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2206      |
| 108    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2205      |
| 109    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2242      |
| 110    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2383      |
| 111    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2342      |
| 112    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2208      |
| 113    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2259      |
| 114    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2256      |
| 115    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2261      |
| 116    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2279      |
| 117    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2231      |
| 118    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2365      |
| 119    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2250      |
| 120    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2300      |
| 121    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2253      |
| 122    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2304      |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 123    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2236      |
| 124    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2170      |
| 125    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2310      |
| 126    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2258      |
| 127    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2332      |
| 128    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2263      |
| 129    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2243      |
| 130    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2283      |
| 131    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2271      |
| 132    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2190      |
| 133    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2324      |
| 134    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2027      |
| 135    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2244      |
| 136    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2228      |
| 137    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2257      |
| 138    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2247      |
| 139    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2268      |
| 140    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2138      |
| 141    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2307      |
| 142    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2331      |
| 143    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2308      |

| Sl.No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer        | Headset S\N |
|--------|--------------------|---------------------|-----------------------------|-------------------------------|---------------------|-------------|
| 144    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2302      |
| 145    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2252      |
| 146    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2189      |
| 147    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2264      |
| 148    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2275      |
| 149    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2284      |
| 150    | Headsets           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | PLATRONICS PRACTICA | ys2315      |

| Sl. No. | Name of The Assets             | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make      | Model    |
|---------|--------------------------------|---------------------|-----------------------------|-------------------------------|-----------|----------|
| 1       | EPABX expansion card (Upgrade) | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Matrix    | DKP-8    |
| 2       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 3       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 4       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 5       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 6       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 7       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 8       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 9       | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 10      | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 11      | Land Phone                     | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make      | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-----------|----------|
| 12      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 13      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 14      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 15      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 16      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 17      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 18      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 19      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 20      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 21      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 22      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 23      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 24      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 25      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 26      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 27      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 28      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 29      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 30      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 31      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 32      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make      | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-----------|----------|
| 33      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 34      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 35      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 36      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 37      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 38      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 39      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 40      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 41      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 42      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 43      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 44      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 45      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 46      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 47      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 48      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 49      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 50      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 51      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 52      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 53      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make      | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-----------|----------|
| 54      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 55      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 56      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 57      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 58      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 59      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 60      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 61      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 62      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 63      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 64      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 65      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 66      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 67      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 68      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 69      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 70      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 71      | Land Phone         | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Panasonic | KX-TS880 |
| 72      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX    | EON 510  |
| 73      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX    | EON 510  |
| 74      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX    | EON 510  |



| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 75      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 76      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 77      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 78      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 79      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 80      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 81      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 82      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 83      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 84      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 85      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 86      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 87      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 88      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 89      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 90      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 91      | Digital Phone      | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | MATRIX      | EON 510  |
| 92      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 93      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 94      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 95      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |



| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 96      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 97      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 98      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 99      | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 100     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 101     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 102     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 103     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 104     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 105     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 106     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 107     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 108     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 109     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 110     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 111     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 112     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 113     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 114     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 115     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 116     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 117     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 118     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 119     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 120     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 121     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 122     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 123     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 124     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 125     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 126     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 127     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 128     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 129     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 130     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 131     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 132     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 133     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 134     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 135     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 136     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 137     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 138     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 139     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 140     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 141     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 142     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 143     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 144     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 145     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 146     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 147     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 148     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 149     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 150     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 151     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 152     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 153     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 154     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 155     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 156     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 157     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 158     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 159     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 160     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 161     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 162     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 163     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 164     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 165     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 166     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 167     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 168     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 169     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 170     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 171     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 172     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 173     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 174     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 175     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 176     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 177     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 178     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 179     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 180     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 181     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 182     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 183     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 184     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 185     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 186     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 187     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 188     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 189     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 190     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 191     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 192     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 193     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 194     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 195     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 196     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 197     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 198     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 199     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 200     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 201     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 202     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 203     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 204     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 205     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 206     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 207     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 208     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 209     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 210     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 211     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 212     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 213     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 214     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 215     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 216     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 217     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 218     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 219     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 220     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 221     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make        | Model    |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|-------------|----------|
| 222     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 223     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 224     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 225     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 226     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 227     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 228     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 229     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 230     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 231     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 232     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 233     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 234     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 235     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 236     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 237     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 238     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 239     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 240     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |
| 241     | IP Phone           | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Grandstream | GXP 1630 |



| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 1       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 89RX3Z2 |
| 2       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 5BRX3Z2 |
| 3       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | C6RX3Z2 |
| 4       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 78RX3Z2 |
| 5       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 19RX3Z2 |
| 6       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 88RX3Z2 |
| 7       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 38RX3Z2 |
| 8       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 8DRX3Z2 |
| 9       | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BBRX3Z2 |
| 10      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 8FRX3Z2 |
| 11      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | DCRX3Z2 |
| 12      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | JGRX3Z2 |
| 13      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BFRX3Z2 |
| 14      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | SFRX3Z2 |
| 15      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | HCRX3Z2 |
| 16      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 7BRX3Z2 |
| 17      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 7W1NZX2 |
| 18      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 4GRX3Z2 |
| 19      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 86RX3Z2 |
| 20      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | D8RX3Z2 |
| 21      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 7DRX3Z2 |



| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 22      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | GBRX3Z2 |
| 23      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | CFRX3Z2 |
| 24      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 96RX3Z2 |
| 25      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BCRX3Z2 |
| 26      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 2DRX3Z2 |
| 27      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 5DRX3Z2 |
| 28      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 4FRX3Z2 |
| 29      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 6BRX3Z2 |
| 30      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | F6RX3Z2 |
| 31      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | CCRX3Z2 |
| 32      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BCRX3Z2 |
| 33      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 49RX3Z2 |
| 34      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | B6RX3Z2 |
| 35      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 5CRX3Z2 |
| 36      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 99RX3Z2 |
| 37      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | C8RX3Z2 |
| 38      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | FHRX3Z2 |
| 39      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 2HRX3Z2 |
| 40      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BSRX3Z2 |
| 41      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 5HRX3Z2 |
| 42      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 7CRX3Z2 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 43      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | GSRX3Z2 |
| 44      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 9BRX3Z2 |
| 45      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 83RX3Z2 |
| 46      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 58RX3Z2 |
| 47      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | G6RX3Z2 |
| 48      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 45RX3Z2 |
| 49      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 1SRX3Z2 |
| 50      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 47RX3Z2 |
| 51      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 37RX3Z2 |
| 52      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 26RX3Z2 |
| 53      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | C4RX3Z2 |
| 54      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 2GRX3Z2 |
| 55      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | FSRX3Z2 |
| 56      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 79RX3Z2 |
| 57      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | B8RX3Z2 |
| 58      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 6W1NZX2 |
| 59      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 66RX3Z2 |
| 60      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 48RX3Z2 |
| 61      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 1BRX3Z2 |
| 62      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | FCRX3Z2 |
| 63      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 3DRX3Z2 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 64      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | J9RX3Z2 |
| 65      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 59RX3Z2 |
| 66      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 3GRX3Z2 |
| 67      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 7FRX3Z2 |
| 68      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 36RX3Z2 |
| 69      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | HGRX3Z2 |
| 70      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | CGRX3Z2 |
| 71      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 9HRX3Z2 |
| 72      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 9CRX3Z2 |
| 73      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | JBRX3Z2 |
| 74      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 8BRX3Z2 |
| 75      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | J6RX3Z2 |
| 76      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | D4RX3Z2 |
| 77      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 35RX3Z2 |
| 78      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 2BRX3Z2 |
| 79      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 6HRX3Z2 |
| 80      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 3CRX3Z2 |
| 81      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 2FRX3Z2 |
| 82      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 16RX3Z2 |
| 83      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | DHRX3Z2 |
| 84      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | GGRX3Z2 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 85      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 8HRX3Z2 |
| 86      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 2CRX3Z2 |
| 87      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | DFRX3Z2 |
| 88      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 94RX3Z2 |
| 89      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 4HRX3Z2 |
| 90      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 7HRX3Z2 |
| 91      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 75RX3Z2 |
| 92      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | FGRX3Z2 |
| 93      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | B7RX3Z2 |
| 94      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | CHRX3Z2 |
| 95      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 39RX3Z2 |
| 96      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 9FRX3Z2 |
| 97      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 1HRX3Z2 |
| 98      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 5GRX3Z2 |
| 99      | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | CDRX3Z2 |
| 100     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | DBRX3Z2 |
| 101     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | J4RX3Z2 |
| 102     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | H9RX3Z2 |
| 103     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BGRX3Z2 |
| 104     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | JDRX3Z2 |
| 105     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 1CRX3Z2 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 106     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | CBRX3Z2 |
| 107     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 3FRX3Z2 |
| 108     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | D7RX3Z2 |
| 109     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 6CRX3Z2 |
| 110     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BDRX3Z2 |
| 111     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | F8RX3Z2 |
| 112     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | DGRX3Z2 |
| 113     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | BHRX3Z2 |
| 114     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 17RX3Z2 |
| 115     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | J7RX3Z2 |
| 116     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | F7RX3Z2 |
| 117     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 7GRX3Z2 |
| 118     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 98RX3Z2 |
| 119     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 57RX3Z2 |
| 120     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 3BRX3Z2 |
| 121     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | H4RX3Z2 |
| 122     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | FFRX3Z2 |
| 123     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 9DRX3Z2 |
| 124     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 69RX3Z2 |
| 125     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | H6RX3Z2 |
| 126     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 85RX3Z2 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 127     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 95RX3Z2 |
| 128     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 9GRX3Z2 |
| 129     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 8WINZX2 |
| 130     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 6FRX3Z2 |
| 131     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | IDRX3Z2 |
| 132     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | GFRX3Z2 |
| 133     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 46RX3Z2 |
| 134     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | G7RX3Z2 |
| 135     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | J5RX3Z2 |
| 136     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | C9RX3Z2 |
| 137     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | H8RX3Z2 |
| 138     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 25RX3Z2 |
| 139     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | F4RX3Z2 |
| 140     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 68RX3Z2 |
| 141     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 18RX3Z2 |
| 142     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | G9RX3Z2 |
| 143     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | C5RX3Z2 |
| 144     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | HBRX3Z2 |
| 145     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 29RX3Z2 |
| 146     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | G8RX3Z2 |
| 147     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | F9RX3Z2 |



| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 148     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | C7RX3Z2 |
| 149     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | GCRX3Z2 |
| 150     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 4WINZX2 |
| 151     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | HFRX3Z2 |
| 152     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | FDRX3Z2 |
| 153     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 87RX3Z2 |
| 154     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | G4DC3Z2 |
| 155     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | H5RX3Z2 |
| 156     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 65RX3Z2 |
| 157     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 28RX3Z2 |
| 158     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 77RX3Z2 |
| 159     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 5WINZX2 |
| 160     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | J8RX3Z2 |
| 161     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 3HRX3Z2 |
| 162     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | B9RX3Z2 |
| 163     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 55RX3Z2 |
| 164     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 6GRX3Z2 |
| 165     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 56RX3Z2 |
| 166     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | JFRX3Z2 |
| 167     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 8GRX3Z2 |
| 168     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 6DRX3Z2 |

| Sl. No. | Name of The Assets | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Manufacturer | CPU Model     | S/N     |
|---------|--------------------|---------------------|-----------------------------|-------------------------------|--------------|---------------|---------|
| 169     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 4DRX3Z2 |
| 170     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | IGRX3Z2 |
| 171     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 67RX3Z2 |
| 172     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 76RX3Z2 |
| 173     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | D9RX3Z2 |
| 174     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | IFRX3Z2 |
| 175     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | FBRX3Z2 |
| 176     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 9WINZX2 |
| 177     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | D6RX3Z2 |
| 178     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | H7RX3Z2 |
| 179     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 27RX3Z2 |
| 180     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 97RX3Z2 |
| 181     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 4BRX3Z2 |
| 182     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | DDRX3Z2 |
| 183     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | D5RX3Z2 |
| 184     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | 4CRX3Z2 |
| 185     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | HDRX3Z2 |
| 186     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | B4RX3Z2 |
| 187     | Desktop            | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | DELL         | OptiPlex 3070 | GDRX3Z2 |



| Sl.No | Name of The Assets   | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make     | Model |
|-------|--|---------------------|-----------------------------|-------------------------------|----------|-------|
| 1     | 12v, 150 AH UPS battery<br>(The supplier shall quote buyback price which shall be adjusted against the price quoted for the new battery) | 03-03-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Exide    | 60    |
| 2     | Symantec Endpoint Protection   | 11-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | Symantec | 200   |

| Sl. No. | Name of The Assets        | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement | Make          | Model                 |
|---------|---------------------------|---------------------|-----------------------------|-------------------------------|---------------|-----------------------|
| 1       | Rack for Server & Network | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | APW SMARTRACK | APW 600 42U(blk)-4 No |
| 2       | Rack for Server & Network | 04-02-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      | APW SMARTRACK | APW 600 42U(blk)-4 No |

| Sl.No | Name of The Assets   | Date of Procurement | Validity of warranty period | Validity of AMC/CMC Agreement |
|-------|----------------------|---------------------|-----------------------------|-------------------------------|
| 1     | EPABX Expansion Card | 03-03-2020          | 03-02-2023                  | 04-02-2023 to 03-02-2024      |

| SL | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|----|----------------|---------------------|------------------|----------|
| 1  | OBLSPUR640     | OD02AR1758          | 19-05-2023       | 21151    |
| 2  | OBLSBAL574     | OD02AR1754          | 20-05-2023       | 30043    |
| 3  | OBLSBAL575     | OD02AR1766          | 20-05-2023       | 28942    |
| 4  | OBLSBAL576     | OD02AR1803          | 20-05-2023       | 29773    |
| 5  | OBLSBAL577     | OD02AR1768          | 20-05-2023       | 26308    |
| 6  | OBLSBAR578     | OD02AR1760          | 19-05-2023       | 28197    |
| 7  | OBLSBAR579     | OD02AR1756          | 19-05-2023       | 19820    |
| 8  | OBLSBAR580     | OD02AR1762          | 20-05-2023       | 24494    |
| 9  | OBLSDHE589     | OD02AR1759          | 20-05-2023       | 27077    |
| 10 | OBLSDHE590     | OD02AR1755          | 20-05-2023       | 27957    |
| 11 | OBLSDHE591     | OD02AR1753          | 20-05-2023       | 25042    |
| 12 | OBLSSUN652     | OD02AR1769          | 19-05-2023       | 24047    |

| SL | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|----|----------------|---------------------|------------------|----------|
| 13 | OBLSSUN653     | OD02AR1763          | 19-05-2023       | 19040    |
| 14 | OBLSSUN654     | OD02AR1775          | 20-05-2023       | 24256    |
| 15 | OBLSSUN655     | OD02AR1774          | 20-05-2023       | 24074    |
| 16 | OBLSBHA585     | OD02AR1761          | 20-05-2023       | 24234    |
| 17 | OBLSBHA586     | OD02AR1778          | 19-05-2023       | 17922    |
| 18 | OBLSBHA587     | OD02AR1767          | 19-05-2023       | 22099    |
| 19 | OBLSPUR638     | OD02AR1764          | 20-05-2023       | 14838    |
| 20 | OBLSANU565     | OD02AR1757          | 20-05-2023       | 24178    |
| 21 | OBLSANU566     | OD02AR1770          | 20-05-2023       | 22810    |
| 22 | OBLSANU567     | OD02AR1772          | 20-05-2023       | 22689    |
| 23 | OBLSANU568     | OD02AR1776          | 20-05-2023       | 27032    |
| 24 | OBLSPUR639     | OD02AR1802          | 19-05-2023       | 20536    |
| 25 | OBLSSUN656     | OD02AR3106          | 13-07-2018       | 428641   |
| 26 | OBLSBOL571     | OD02AW1711          | 13-07-2018       | 737119   |
| 27 | OBLSBOL572     | OD02AW1713          | 13-07-2018       | 677788   |
| 28 | OBLSBOL573     | OD02AW1733          | 13-07-2018       | 533884   |
| 29 | OBLSBOU581     | OD02AW1725          | 13-07-2018       | 693873   |
| 30 | OBLSBOU583     | OD02AW1706          | 13-07-2018       | 424943   |
| 31 | OBLSBOU584     | OD02AW1709          | 13-07-2018       | 572508   |
| 32 | OBLSDHE588     | OD02AW1729          | 13-07-2018       | 379527   |
| 33 | OALSGAJ592     | OD02AW1712          | 13-07-2018       | 385171   |
| 34 | OALSKAN600     | OD02AW1707          | 13-07-2018       | 583340   |
| 35 | OALSKAN601     | OD02AW1731          | 13-07-2018       | 478851   |
| 36 | OALSKAN602     | OD02AW1716          | 13-07-2018       | 612457   |
| 37 | OALSKAN603     | OD02AW1715          | 13-07-2018       | 522827   |
| 38 | OBLSNAY632     | OD02AW1719          | 13-07-2018       | 399999   |
| 39 | OBLSNAY633     | OD02AW1720          | 13-07-2018       | 599406   |
| 40 | OBLSNAY634     | OD02AW1726          | 13-07-2018       | 472138   |
| 41 | OBLSSAM646     | OD02AW1723          | 13-07-2018       | 553433   |
| 42 | OBLSSAM647     | OD02AW1724          | 13-07-2018       | 736656   |
| 43 | OALSSUB651     | OD02AW1732          | 13-07-2018       | 639229   |
| 44 | OBLSSUN570     | OD02AW1714          | 14-07-2018       | 389193   |
| 45 | OBLSBOU582     | OD02AW1721          | 14-07-2018       | 636074   |
| 46 | OALSKAN599     | OD02AW1728          | 14-07-2018       | 440491   |
| 47 | OBLSBOL569     | OD02AW1730          | 16-07-2018       | 465495   |
| 48 | OBLSSAM648     | OD02AW1722          | 18-07-2018       | 608528   |
| 49 | OBLSSAM649     | OD02AW1708          | 18-07-2018       | 470003   |
| 50 | OBLSSAM650     | OD02AW1734          | 18-07-2018       | 475396   |
| 51 | OBLSJAJ593     | OD02AY0581          | 11-10-2018       | 410237   |
| 52 | OBLSKAL594     | OD02AY2338          | 11-10-2018       | 571472   |
| 53 | OBLSKAL595     | OD02AY2346          | 11-10-2018       | 512349   |

| SL | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|----|----------------|---------------------|------------------|----------|
| 54 | OBLSKAL596     | OD02AY2337          | 11-10-2018       | 477404   |
| 55 | OBLSKAL597     | OD02AY2336          | 11-10-2018       | 693034   |
| 56 | OBLSKAL598     | OD02AY2344          | 11-10-2018       | 391567   |
| 57 | OBLSKEN604     | OD02AY0595          | 11-10-2018       | 393225   |
| 58 | OBSLKEO605     | OD02AY0599          | 11-10-2018       | 633717   |
| 59 | OBSLKEO606     | OD02AY0594          | 11-10-2018       | 495246   |
| 60 | OBSLKEO607     | OD02AY0592          | 11-10-2018       | 407750   |
| 61 | OBSLKEO609     | OD02AY0585          | 11-10-2018       | 383418   |
| 62 | OBSLKEO610     | OD02AY0601          | 11-10-2018       | 528603   |
| 63 | OALSMAY620     | OD02AY0590          | 11-10-2018       | 785050   |
| 64 | OALSMAY622     | OD02AY0604          | 11-10-2018       | 575582   |
| 65 | OBLSMAY623     | OD02AY0587          | 11-10-2018       | 457549   |
| 66 | OBLSMAY624     | OD02AY0579          | 11-10-2018       | 463608   |
| 67 | OBLSMAY625     | OD02AY0583          | 11-10-2018       | 436930   |
| 68 | OBLSMAY626     | OD02AY0580          | 11-10-2018       | 516155   |
| 69 | OALSMAY627     | OD02AY0605          | 11-10-2018       | 723147   |
| 70 | OBLSMAY628     | OD02AY0602          | 11-10-2018       | 540586   |
| 71 | OALSNAW630     | OD02AY2347          | 11-10-2018       | 497082   |
| 72 | OALSNAW631     | OD02AY0584          | 11-10-2018       | 390374   |
| 73 | OALSNUA635     | OD02AY2342          | 11-10-2018       | 617756   |
| 74 | OBSLNUA636     | OD02AY0593          | 11-10-2018       | 484077   |
| 75 | OBSLNUA637     | OD02AY0586          | 11-10-2018       | 589799   |
| 76 | OBLSMAY621     | OD02AY0596          | 11-10-2018       | 583108   |
| 77 | OBSLKEO608     | OD02AY2339          | 12-10-2018       | 509644   |
| 78 | OALSMAL616     | OD02AY2335          | 12-10-2018       | 374951   |
| 79 | OALSMAL617     | OD02AY2343          | 12-10-2018       | 539335   |
| 80 | OALSMAL618     | OD02AY2351          | 12-10-2018       | 356748   |
| 81 | OALSMAL619     | OD02AY2352          | 12-10-2018       | 272721   |
| 82 | OBSLNAW629     | OD02AY2341          | 12-10-2018       | 365830   |
| 83 | OBSRAY641      | OD02AY0582          | 12-10-2018       | 448720   |
| 84 | OBSRAY642      | OD02AY0591          | 12-10-2018       | 415793   |
| 85 | OBSRAY643      | OD02AY2353          | 12-10-2018       | 384575   |
| 86 | OBSRAY644      | OD02AY2349          | 12-10-2018       | 270498   |
| 87 | OBSRAY645      | OD02AY2350          | 12-10-2018       | 381739   |
| 88 | OBSKOR611      | OD02AY0603          | 13-10-2018       | 423469   |
| 89 | OBSKOR612      | OD02AY0578          | 13-10-2018       | 435141   |
| 90 | OBSKOR613      | OD02AY2348          | 13-10-2018       | 420981   |
| 91 | OBSKOR614      | OD02AY0598          | 13-10-2018       | 443885   |
| 92 | OBSKOR615      | OD02AY0588          | 13-10-2018       | 449013   |
| 93 | OALSMAY374     | OD02BH1249          | 08-12-2019       | 385006   |
| 94 | OALSJAJ129     | OD02BH1256          | 08-12-2019       | 411760   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 95  | OALSBAL339     | OD02BH1270          | 08-12-2019       | 694027   |
| 96  | OALSSUB317     | OD02BH1242          | 08-12-2019       | 587690   |
| 97  | OALSMAY142     | OD02BH1241          | 08-12-2019       | 694926   |
| 98  | OALSDEO468     | OD02BH1259          | 08-12-2019       | 438496   |
| 99  | OBLSBAL346     | OD02BH1265          | 08-12-2019       | 380174   |
| 100 | OALSJAJ316     | OD02BH1258          | 08-12-2019       | 477707   |
| 101 | OALSMAY363     | OD02BH1250          | 08-12-2019       | 450643   |
| 102 | OBLSCUT237     | OD02BH1247          | 08-12-2019       | 284742   |
| 103 | OBLSBAL338     | OD02BH1248          | 08-12-2019       | 469959   |
| 104 | OALSBAL354     | OD02BH1267          | 08-12-2019       | 463888   |
| 105 | OBLSBAL356     | OD02BH1266          | 08-12-2019       | 509091   |
| 106 | OALSJAJ128     | OD02BH1262          | 08-12-2019       | 374205   |
| 107 | OALSMAY373     | OD02BH1252          | 08-12-2019       | 668862   |
| 108 | OALSGAN256     | OD02BH1253          | 08-12-2019       | 570537   |
| 109 | OALSKOR243     | OD02BH1264          | 08-12-2019       | 454660   |
| 110 | OALSKHU209     | OD02BH1257          | 08-12-2019       | 428700   |
| 111 | OALSPUR111     | OD02BH1261          | 08-12-2019       | 425513   |
| 112 | OALSKHU104     | OD02BH1260          | 08-12-2019       | 367245   |
| 113 | OBLSMAY362     | OD02BH1269          | 08-12-2019       | 376006   |
| 114 | OALSGAN264     | OD02BH1251          | 08-12-2019       | 374815   |
| 115 | OALSGAN115     | OD02BH1244          | 08-12-2019       | 279215   |
| 116 | OALSGAN277     | OD02BH1263          | 08-12-2019       | 333135   |
| 117 | OALSMAY141     | OD02BH1254          | 08-12-2019       | 476592   |
| 118 | OALSKEO205     | OD02BH1245          | 08-12-2019       | 545319   |
| 119 | OALSRAY278     | OD02BH1268          | 09-12-2019       | 573219   |
| 120 | OALSGAN261     | OD02BH1246          | 09-12-2019       | 383770   |
| 121 | OALSGAN118     | OD02BH1243          | 09-12-2019       | 497956   |
| 122 | OALSDEO409     | OD02BH2895          | 17-12-2019       | 412768   |
| 123 | OALSKEO418     | OD02BH2906          | 17-12-2019       | 550247   |
| 124 | OALSNAY473     | OD02BH2897          | 17-12-2019       | 374086   |
| 125 | OALSMAY365     | OD02BH2903          | 17-12-2019       | 463357   |
| 126 | OALSSAM379     | OD02BH2908          | 18-12-2019       | 354757   |
| 127 | OALSJAJ324     | OD02BH2907          | 18-12-2019       | 371382   |
| 128 | OALSBOU539     | OD02BH2898          | 18-12-2019       | 551344   |
| 129 | OALSSAM382     | OD02BH2904          | 18-12-2019       | 610346   |
| 130 | OBLSBHA333     | OD02BH2893          | 18-12-2019       | 345506   |
| 131 | OBLSJAJ313     | OD02BH2905          | 18-12-2019       | 467202   |
| 132 | OALSSUN390     | OD02BH2892          | 18-12-2019       | 282501   |
| 133 | OALSKHU101     | OD02BH2896          | 18-12-2019       | 442318   |
| 134 | OALSSUN401     | OD02BH2891          | 18-12-2019       | 282306   |
| 135 | OBLSBOL385     | OD02BH2902          | 19-12-2019       | 353173   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 136 | OALSSUN388     | OD02BH2901          | 20-12-2019       | 358144   |
| 137 | OALSNAW525     | OD02BH2894          | 20-12-2019       | 355953   |
| 138 | OALSKEO153     | OD02BH3915          | 21-12-2019       | 360920   |
| 139 | OALSKEO413     | OD02BH3914          | 21-12-2019       | 437630   |
| 140 | OALSKEO155     | OD02BH3911          | 21-12-2019       | 643024   |
| 141 | OALSKEO424     | OD02BH3913          | 21-12-2019       | 319833   |
| 142 | OALSMAY376     | OD02BH4306          | 21-12-2019       | 479373   |
| 143 | OALSMAY366     | OD02BH3916          | 21-12-2019       | 415863   |
| 144 | OALSBAL135     | OD02BH3917          | 21-12-2019       | 583443   |
| 145 | OBLSBAL341     | OD02BH4315          | 21-12-2019       | 559170   |
| 146 | OALSBHA220     | OD02BH4303          | 21-12-2019       | 463578   |
| 147 | OBLSCUT226     | OD02BH4307          | 21-12-2019       | 376129   |
| 148 | OBLSCUT233     | OD02BH4305          | 22-12-2019       | 347957   |
| 149 | OALSKOR301     | OD02BH4302          | 22-12-2019       | 324562   |
| 150 | OBSLKEO412     | OD02BH3912          | 22-12-2019       | 292811   |
| 151 | OALSNAW470     | OD02BH4316          | 22-12-2019       | 549390   |
| 152 | OALSNAW475     | OD02BH5756          | 23-12-2019       | 552900   |
| 153 | OALSBAL351     | OD02BH4311          | 24-12-2019       | 480344   |
| 154 | OALSANU302     | OD02BH4313          | 24-12-2019       | 496494   |
| 155 | OALSKHU219     | OD02BH4978          | 25-12-2019       | 252519   |
| 156 | OBLSPUR253     | OD02BH4975          | 25-12-2019       | 349457   |
| 157 | OALSBOU480     | OD02BH4308          | 25-12-2019       | 518634   |
| 158 | OALSKAL452     | OD02BH3910          | 25-12-2019       | 506469   |
| 159 | OALSDEO467     | OD02BH4309          | 25-12-2019       | 457195   |
| 160 | OALSGAN116     | OD02BH4971          | 26-12-2019       | 557408   |
| 161 | OBLSDHE204     | OD02BH4977          | 26-12-2019       | 455507   |
| 162 | OALSSUN386     | OD02BH4970          | 26-12-2019       | 288247   |
| 163 | OALSDHE404     | OD02BH4310          | 26-12-2019       | 412388   |
| 164 | OALSBOL494     | OD02BH4314          | 26-12-2019       | 661034   |
| 165 | OBLSKOR531     | OD02BH4304          | 27-12-2019       | 549506   |
| 166 | OBLSCUT236     | OD02BH4972          | 27-12-2019       | 368263   |
| 167 | OBLSSUB407     | OD02BH4312          | 27-12-2019       | 433735   |
| 168 | OALSGAJ511     | OD02BH4976          | 28-12-2019       | 432056   |
| 169 | OALSKOR485     | OD02BH4969          | 28-12-2019       | 492473   |
| 170 | OBSLNAW296     | OD02BH4974          | 02-01-2020       | 406884   |
| 171 | OALSKOR299     | OD02BH7012          | 02-01-2020       | 453785   |
| 172 | OALSNAW477     | OD02BH6997          | 07-01-2020       | 451100   |
| 173 | OALSRAY279     | OD02BH6991          | 07-01-2020       | 373508   |
| 174 | OALSSAM144     | OD02BH7673          | 07-01-2020       | 578348   |
| 175 | OALSPUR110     | OD02BH6992          | 07-01-2020       | 479180   |
| 176 | OALSGAN117     | OD02BH6995          | 07-01-2020       | 331054   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 177 | OBLSGAN258     | OD02BH6990          | 07-01-2020       | 295172   |
| 178 | OALSCUT107     | OD02BH6985          | 07-01-2020       | 289862   |
| 179 | OBLSGAN263     | OD02BH6982          | 08-01-2020       | 389408   |
| 180 | OBLSKEN484     | OD02BH7003          | 10-01-2020       | 431006   |
| 181 | OALSKOR559     | OD02BH7009          | 10-01-2020       | 346152   |
| 182 | OBLSKEN488     | OD02BH7005          | 10-01-2020       | 378323   |
| 183 | OALSSUN396     | OD02BH6987          | 11-01-2020       | 249509   |
| 184 | OALSDHE151     | OD02BH6989          | 11-01-2020       | 495540   |
| 185 | OALSBOL493     | OD02BH6984          | 11-01-2020       | 531049   |
| 186 | OALSDHE402     | OD02BH6993          | 11-01-2020       | 494943   |
| 187 | OALSJAG445     | OD02BH6981          | 11-01-2020       | 343977   |
| 188 | OALSJAG441     | OD02BH7004          | 11-01-2020       | 381773   |
| 189 | OALSANU304     | OD02BH6998          | 12-01-2020       | 326165   |
| 190 | OALSBAL138     | OD02BH6983          | 13-01-2020       | 488199   |
| 191 | OBLSBHA328     | OD02BH6986          | 13-01-2020       | 294353   |
| 192 | OALSBHA327     | OD02BH6994          | 18-01-2020       | 626784   |
| 193 | OBLSKEO416     | OD02BH8738          | 25-01-2020       | 470463   |
| 194 | OALSSAM384     | OD02BH8748          | 26-01-2020       | 358081   |
| 195 | OALSKEO419     | OD02BH8736          | 26-01-2020       | 456213   |
| 196 | OALSBAL349     | OD02BH8740          | 26-01-2020       | 417575   |
| 197 | OBLSGAN269     | OD02BH8751          | 26-01-2020       | 512332   |
| 198 | OBLSBAL343     | OD02BH8752          | 27-01-2020       | 595555   |
| 199 | OALSMAY368     | OD02BH8737          | 27-01-2020       | 414903   |
| 200 | OALSJAG446     | OD02BH8739          | 27-01-2020       | 366727   |
| 201 | OALSRAY290     | OD02BH8749          | 27-01-2020       | 329122   |
| 202 | OBLSBHA335     | OD02BH8744          | 28-01-2020       | 271401   |
| 203 | OALSKAL461     | OD02BH8741          | 28-01-2020       | 422846   |
| 204 | OALSKAL460     | OD02BH8742          | 28-01-2020       | 398384   |
| 205 | OBLSSUN389     | OD02BH8746          | 28-01-2020       | 297559   |
| 206 | OALSSUN391     | OD02BH8750          | 28-01-2020       | 343285   |
| 207 | OBLSBAL355     | OD02BH8743          | 29-01-2020       | 437152   |
| 208 | OALSKOR294     | OD02BH8753          | 29-01-2020       | 420715   |
| 209 | OALSNAV217     | OD02BH8960          | 29-01-2020       | 368253   |
| 210 | OBLSPUR252     | OD02BH8961          | 30-01-2020       | 288706   |
| 211 | OALSANU235     | OD02BH8954          | 30-01-2020       | 381764   |
| 212 | OALSCUT109     | OD02BH8962          | 31-01-2020       | 311010   |
| 213 | OBLSKAL466     | OD02BH8950          | 31-01-2020       | 321361   |
| 214 | OALSBAR430     | OD02BH8956          | 31-01-2020       | 502395   |
| 215 | OALSBOL503     | OD02BH8957          | 31-01-2020       | 390948   |
| 216 | OALSKOR292     | OD02BH8952          | 31-01-2020       | 376260   |
| 217 | OALSBOL506     | OD02BH8958          | 31-01-2020       | 466052   |



| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 218 | OALSNAW532     | OD02BH8963          | 31-01-2020       | 407668   |
| 219 | OALSDHE406     | OD02BH8953          | 01-02-2020       | 403276   |
| 220 | OBLSBAL352     | OD02BH8959          | 01-02-2020       | 563554   |
| 221 | OALSNAW530     | OD02BH8951          | 01-02-2020       | 434671   |
| 222 | OALSNAW522     | OD02BH8964          | 02-02-2020       | 357459   |
| 223 | OBLSMAY375     | OD02BJ0778          | 08-02-2020       | 533647   |
| 224 | OBLSPUR245     | OD02BJ0858          | 08-02-2020       | 304651   |
| 225 | OALSPUR249     | OD02BJ0782          | 09-02-2020       | 333672   |
| 226 | OALSDEO469     | OD02BJ0840          | 09-02-2020       | 349350   |
| 227 | OALSBHA330     | OD02BJ0774          | 09-02-2020       | 481618   |
| 228 | OBLSBHA234     | OD02BJ0841          | 09-02-2020       | 322715   |
| 229 | OALSRAY289     | OD02BJ0776          | 09-02-2020       | 288351   |
| 230 | OALSMAY367     | OD02BJ0781          | 09-02-2020       | 378673   |
| 231 | OALSJAG442     | OD02BJ0848          | 09-02-2020       | 464550   |
| 232 | OALSBHA132     | OD02BJ0768          | 10-02-2020       | 597463   |
| 233 | OALSJAJ314     | OD02BJ0780          | 10-02-2020       | 486259   |
| 234 | OALSKEN491     | OD02BJ0845          | 10-02-2020       | 414433   |
| 235 | OALSRAY286     | OD02BJ0859          | 10-02-2020       | 515734   |
| 236 | OBLSGAN266     | OD02BJ0846          | 10-02-2020       | 516408   |
| 237 | OALSANU309     | OD02BJ0856          | 10-02-2020       | 376169   |
| 238 | OALSNAW526     | OD02BJ0857          | 10-02-2020       | 441324   |
| 239 | OALSKAN555     | OD02BJ0855          | 10-02-2020       | 343600   |
| 240 | OALSRAY283     | OD02BJ1420          | 10-02-2020       | 371844   |
| 241 | OALSSUN400     | OD02BJ0844          | 11-02-2020       | 304320   |
| 242 | OALSRAY121     | OD02BJ1403          | 11-02-2020       | 492039   |
| 243 | OBLSKEO411     | OD02BJ0851          | 11-02-2020       | 510272   |
| 244 | OALSKOR124     | OD02BJ0863          | 11-02-2020       | 449077   |
| 245 | OALSKOR298     | OD02BJ0839          | 11-02-2020       | 376025   |
| 246 | OALSNAW557     | OD02BJ0853          | 11-02-2020       | 340643   |
| 247 | OALSANU308     | OD02BJ0772          | 11-02-2020       | 445795   |
| 248 | OALSANU125     | OD02BJ0861          | 11-02-2020       | 486805   |
| 249 | OALSBOL500     | OD02BJ0843          | 12-02-2020       | 411852   |
| 250 | OBLSJAJ312     | OD02BJ1463          | 13-02-2020       | 425919   |
| 251 | OALSBOL558     | OD02BJ0860          | 13-02-2020       | 554695   |
| 252 | OBLSBAL347     | OD02BJ1417          | 14-02-2020       | 382378   |
| 253 | OALSSAM145     | OD02BJ0854          | 14-02-2020       | 443461   |
| 254 | OALSKEO421     | OD02BJ1419          | 14-02-2020       | 648745   |
| 255 | OALSMAY369     | OD02BJ1457          | 14-02-2020       | 443430   |
| 256 | OBLSNW524      | OD02BJ1459          | 14-02-2020       | 311789   |
| 257 | OBLSBHA329     | OD02BJ1409          | 15-02-2020       | 532747   |
| 258 | OALSGAN273     | OD02BJ1464          | 15-02-2020       | 301174   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 259 | OALSBHA133     | OD02BJ1470          | 15-02-2020       | 525378   |
| 260 | OALSKAL458     | OD02BJ1461          | 16-02-2020       | 502556   |
| 261 | OALSMAY139     | OD02BJ1408          | 16-02-2020       | 502060   |
| 262 | OALSNAW529     | OD02BJ1460          | 16-02-2020       | 365982   |
| 263 | OALSNAW527     | OD02BJ1404          | 16-02-2020       | 305005   |
| 264 | OALSBAR425     | OD02BJ1410          | 16-02-2020       | 387752   |
| 265 | OALSSUN393     | OD02BJ1458          | 17-02-2020       | 223962   |
| 266 | OBLSPUR251     | OD02BJ1405          | 17-02-2020       | 271125   |
| 267 | OALSBOL505     | OD02BJ1416          | 17-02-2020       | 383064   |
| 268 | OALSNUA537     | OD02BJ1462          | 17-02-2020       | 412900   |
| 269 | OALSKEN489     | OD02BJ1402          | 17-02-2020       | 399110   |
| 270 | OALSMAL212     | OD02BJ1406          | 17-02-2020       | 428729   |
| 271 | OALSNAW478     | OD02BJ1456          | 17-02-2020       | 414729   |
| 272 | OBLSJAG449     | OD02BJ1467          | 17-02-2020       | 382567   |
| 273 | OALSSAM380     | OD02BJ1465          | 18-02-2020       | 686627   |
| 274 | OALSBAR427     | OD02BJ1468          | 18-02-2020       | 432065   |
| 275 | OALSGAJ509     | OD02BJ1412          | 18-02-2020       | 312744   |
| 276 | OALSGAN276     | OD02BJ2668          | 18-02-2020       | 314068   |
| 277 | OBLSJAJ319     | OD02BJ2672          | 19-02-2020       | 390940   |
| 278 | OALSNAW472     | OD02BJ2660          | 19-02-2020       | 319634   |
| 279 | OALSDHE410     | OD02BJ2670          | 19-02-2020       | 340897   |
| 280 | OBLSKHU214     | OD02BJ2664          | 19-02-2020       | 373026   |
| 281 | OALSMAL560     | OD02BJ2661          | 20-02-2020       | 358450   |
| 282 | OALSKAL455     | OD02BJ2663          | 20-02-2020       | 432052   |
| 283 | OALSKAN552     | OD02BJ2671          | 20-02-2020       | 367328   |
| 284 | OBLSKEO414     | OD02BJ1466          | 20-02-2020       | 304693   |
| 285 | OALSRAY287     | OD02BJ2667          | 21-02-2020       | 328108   |
| 286 | OALSKOR300     | OD02BJ2665          | 21-02-2020       | 504279   |
| 287 | OALSDHE405     | OD02BJ2669          | 22-02-2020       | 345011   |
| 288 | OALSSAM378     | OD02BJ1413          | 22-02-2020       | 397770   |
| 289 | OALSBOL496     | OD02BJ0775          | 22-02-2020       | 495997   |
| 290 | OALSCUT238     | OD02BJ3290          | 24-02-2020       | 217111   |
| 291 | OALSGAN267     | OD02BJ5945          | 06-03-2020       | 324178   |
| 292 | OBLSBHA326     | OD02BJ5954          | 07-03-2020       | 541908   |
| 293 | OALSNAW225     | OD02BJ5972          | 07-03-2020       | 388381   |
| 294 | OALSRAY241     | OD02BJ5958          | 07-03-2020       | 344896   |
| 295 | OBLSKEO208     | OD02BJ5948          | 08-03-2020       | 406337   |
| 296 | OALSDHE152     | OD02BJ5935          | 09-03-2020       | 357684   |
| 297 | OBLSNAY471     | OD02BJ3293          | 11-03-2020       | 450948   |
| 298 | OALSRAY288     | OD02BJ6170          | 12-03-2020       | 343870   |
| 299 | OBLSKEN487     | OD02BJ5946          | 12-03-2020       | 486758   |



| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 300 | OALSANU307     | OD02BJ5941          | 12-03-2020       | 413043   |
| 301 | OALSBAL342     | OD02BJ5937          | 13-03-2020       | 572364   |
| 302 | OALSBAL353     | OD02BJ6167          | 13-03-2020       | 442526   |
| 303 | OALSPUR112     | OD02BJ5949          | 13-03-2020       | 356953   |
| 304 | OALSKEN254     | OD02BJ5944          | 13-03-2020       | 420914   |
| 305 | OBLSBHA336     | OD02BJ5938          | 13-03-2020       | 337777   |
| 306 | OBLSKHU213     | OD02BJ6165          | 14-03-2020       | 336096   |
| 307 | OALSKAN550     | OD02BJ5956          | 14-03-2020       | 415184   |
| 308 | OBLSKEO422     | OD02BJ6188          | 14-03-2020       | 495707   |
| 309 | OBLSPUR244     | OD02BJ6759          | 15-03-2020       | 276112   |
| 310 | OALSKAL464     | OD02BJ6173          | 15-03-2020       | 322807   |
| 311 | OALSPUR247     | OD02BJ6735          | 16-03-2020       | 303291   |
| 312 | OALSKOR123     | OD02BJ6169          | 16-03-2020       | 548303   |
| 313 | OALSNAW528     | OD02BJ6792          | 17-03-2020       | 291839   |
| 314 | OBLSKAL285     | OD02BJ5951          | 17-03-2020       | 437653   |
| 315 | OALSGAN260     | OD02BJ6785          | 17-03-2020       | 308708   |
| 316 | OALSKEN490     | OD02BJ6787          | 18-03-2020       | 327069   |
| 317 | OALSGAJ514     | OD02BJ5940          | 18-03-2020       | 345179   |
| 318 | OALSBAL137     | OD02BJ6745          | 18-03-2020       | 639656   |
| 319 | OALSNUA533     | OD02BJ6744          | 19-03-2020       | 457100   |
| 320 | OALSBOL501     | OD02BJ5952          | 19-03-2020       | 366737   |
| 321 | OALSNUA535     | OD02BJ5953          | 19-03-2020       | 453653   |
| 322 | OALSNUA538     | OD02BJ6197          | 19-03-2020       | 437234   |
| 323 | OBLSBHA332     | OD02BJ6791          | 20-03-2020       | 497080   |
| 324 | OALSNUA534     | OD02BJ6741          | 20-03-2020       | 437115   |
| 325 | OALSKOR293     | OD02BJ6761          | 20-03-2020       | 301521   |
| 326 | OBLSBAR303     | OD02BJ6750          | 20-03-2020       | 457596   |
| 327 | OBLSBHA334     | OD02BJ6736          | 20-03-2020       | 433038   |
| 328 | OALSDHE408     | OD02BJ6738          | 20-03-2020       | 334639   |
| 329 | OALSANU311     | OD02BJ6749          | 20-03-2020       | 337552   |
| 330 | OALSANU310     | OD02BJ6752          | 20-03-2020       | 292358   |
| 331 | OBLSJAG447     | OD02BJ6730          | 20-03-2020       | 360606   |
| 332 | OALSBAR433     | OD02BJ6727          | 20-03-2020       | 282592   |
| 333 | OALSMAY359     | OD02BJ6754          | 20-03-2020       | 414556   |
| 334 | OALSANU306     | OD02BJ6747          | 21-03-2020       | 360624   |
| 335 | OBLSGAN262     | OD02BJ6784          | 21-03-2020       | 274063   |
| 336 | OALSBAR432     | OD02BJ5950          | 21-03-2020       | 447115   |
| 337 | OALSBHA331     | OD02BJ6770          | 21-03-2020       | 428315   |
| 338 | OALSGAN113     | OD02BJ6790          | 21-03-2020       | 413307   |
| 339 | OALSBAL345     | OD02BJ6771          | 21-03-2020       | 573800   |
| 340 | OALSJAG444     | OD02BJ6733          | 21-03-2020       | 370205   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 341 | OALSKHU103     | OD02BJ6769          | 21-03-2020       | 347752   |
| 342 | OALSMAY361     | OD02BJ6793          | 22-03-2020       | 341937   |
| 343 | OALSJAJ325     | OD02BJ6748          | 22-03-2020       | 370870   |
| 344 | OALSJAG443     | OD02BJ6756          | 22-03-2020       | 344102   |
| 345 | OBSLJAJ322     | OD02BJ6780          | 22-03-2020       | 423866   |
| 346 | OALSPUR250     | OD02BJ6751          | 22-03-2020       | 363509   |
| 347 | OALSMAY364     | OD02BJ6755          | 22-03-2020       | 490917   |
| 348 | OBLSRAY284     | OD02BJ6732          | 23-03-2020       | 334124   |
| 349 | OBSLJAJ320     | OD02BJ6788          | 23-03-2020       | 336967   |
| 350 | OBSLJAJ315     | OD02BJ6772          | 23-03-2020       | 374056   |
| 351 | OBSLBHA240     | OD02BJ6753          | 23-03-2020       | 443176   |
| 352 | OALSBAR486     | OD02BJ6795          | 24-03-2020       | 359785   |
| 353 | OALSKAN556     | OD02BJ6737          | 24-03-2020       | 431101   |
| 354 | OALSKAN554     | OD02BJ6742          | 24-03-2020       | 438364   |
| 355 | OALSBHA134     | OD02BJ6743          | 24-03-2020       | 460690   |
| 356 | OBSLJAJ323     | OD02BJ6774          | 24-03-2020       | 331568   |
| 357 | OALSKAN211     | OD02BJ6728          | 24-03-2020       | 439368   |
| 358 | OALSSUB548     | OD02BJ6781          | 25-03-2020       | 505316   |
| 359 | OALSSUB549     | OD02BJ6794          | 25-03-2020       | 502140   |
| 360 | OALSBOL502     | OD02BJ6775          | 25-03-2020       | 414140   |
| 361 | OALSMAY358     | OD02BJ6783          | 26-03-2020       | 499909   |
| 362 | OALSBOL504     | OD02BJ6729          | 26-03-2020       | 480325   |
| 363 | OALSSUN394     | OD02BJ6172          | 27-03-2020       | 375549   |
| 364 | OALSKAL203     | OD02BJ6773          | 27-03-2020       | 413275   |
| 365 | OALSJHA517     | OD02BJ5943          | 28-03-2020       | 345089   |
| 366 | OALSSUN516     | OD02BJ5936          | 28-03-2020       | 242846   |
| 367 | OALSSUN398     | OD02BJ6168          | 29-03-2020       | 206527   |
| 368 | OALSJAJ321     | OD02BJ6778          | 29-03-2020       | 336261   |
| 369 | OALSSUN395     | OD02BJ6166          | 29-03-2020       | 226273   |
| 370 | OALSSUN397     | OD02BJ6760          | 29-03-2020       | 219133   |
| 371 | OALSSAM381     | OD02BJ6731          | 30-03-2020       | 383121   |
| 372 | OALSKEO420     | OD02BJ6739          | 01-04-2020       | 312964   |
| 373 | OBLSGAN257     | OD02BJ9584          | 01-04-2020       | 265714   |
| 374 | OALSJAG451     | OD02BJ9588          | 01-04-2020       | 300063   |
| 375 | OALSANU202     | OD02BJ9731          | 01-04-2020       | 313555   |
| 376 | OALSCUT106     | OD02BJ9590          | 01-04-2020       | 428167   |
| 377 | OALSJAG448     | OD02BJ9586          | 01-04-2020       | 381083   |
| 378 | OALSSAM383     | OD02BJ9747          | 01-04-2020       | 456348   |
| 379 | OALSKEO423     | OD02BJ6734          | 02-04-2020       | 375989   |
| 380 | OBSLKEO206     | OD02BJ9721          | 02-04-2020       | 351720   |
| 381 | OBSLBHA337     | OD02BJ9577          | 02-04-2020       | 445357   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 382 | OBLSDHE403     | OD02BJ9583          | 02-04-2020       | 398909   |
| 383 | OALSDHE150     | OD02BJ9581          | 02-04-2020       | 344688   |
| 384 | OBLSPUR242     | OD02BJ9720          | 03-04-2020       | 250858   |
| 385 | OALSCUT231     | OD02BJ9578          | 03-04-2020       | 228675   |
| 386 | OALSSAM377     | OD02BJ9751          | 03-04-2020       | 504366   |
| 387 | OALSJAG450     | OD02BJ9587          | 03-04-2020       | 308013   |
| 388 | OBLSCUT228     | OD02BJ9580          | 03-04-2020       | 235192   |
| 389 | OALSJAJ318     | OD02BJ9753          | 03-04-2020       | 326936   |
| 390 | OALSJHA519     | OD02BJ9716          | 03-04-2020       | 307871   |
| 391 | OALSKAL218     | OD02BJ9732          | 03-04-2020       | 396798   |
| 392 | OALSJHA515     | OD02BJ6758          | 03-04-2020       | 426080   |
| 393 | OBLSKEO207     | OD02BJ9719          | 03-04-2020       | 385688   |
| 394 | OALSGAN268     | OD02BJ9585          | 04-04-2020       | 329893   |
| 395 | OALSJAJ131     | OD02BJ9591          | 05-04-2020       | 344100   |
| 396 | OBLSKHU216     | OD02BJ9737          | 06-04-2020       | 256527   |
| 397 | OALSKAL465     | OD02BJ9665          | 07-04-2020       | 324282   |
| 398 | OALSBOL499     | OD02BJ9582          | 07-04-2020       | 467557   |
| 399 | OALSDHE201     | OD02BJ9727          | 07-04-2020       | 369824   |
| 400 | OALSKAL457     | OD02BJ9734          | 07-04-2020       | 547679   |
| 401 | OALSNAY210     | OD02BJ9717          | 07-04-2020       | 402224   |
| 402 | OALSKHU102     | OD02BJ9723          | 08-04-2020       | 353506   |
| 403 | OALSNAY476     | OD02BJ9648          | 11-04-2020       | 434462   |
| 404 | OALSNAY474     | OD02BJ9749          | 11-04-2020       | 422538   |
| 405 | OBLSCUT227     | OD02BJ9621          | 11-04-2020       | 314177   |
| 406 | OBLSBAL340     | OD02BJ9589          | 11-04-2020       | 628385   |
| 407 | OALSBAL350     | OD02BJ9690          | 12-04-2020       | 480760   |
| 408 | OALSBAL136     | OD02BJ9579          | 13-04-2020       | 497092   |
| 409 | OALSSUN387     | OD02BJ9729          | 13-04-2020       | 300329   |
| 410 | OALSKEO154     | OD02BJ9709          | 13-04-2020       | 549833   |
| 411 | OALSKEO415     | OD02BJ9710          | 13-04-2020       | 491574   |
| 412 | OALSJHA399     | OD02BJ9752          | 13-04-2020       | 379306   |
| 413 | OALSSUN146     | OD02BJ9741          | 13-04-2020       | 282950   |
| 414 | OALSSUN148     | OD02BJ9750          | 13-04-2020       | 237735   |
| 415 | OALSGAN114     | OD02BJ9650          | 14-04-2020       | 305031   |
| 416 | OALSBAR428     | OD02BJ9645          | 14-04-2020       | 398946   |
| 417 | OALSJAJ130     | OD02BJ9633          | 15-04-2020       | 445209   |
| 418 | OALSMAL224     | OD02BJ9725          | 15-04-2020       | 319673   |
| 419 | OALSBAR437     | OD02BJ9688          | 15-04-2020       | 439487   |
| 420 | OBLSANU429     | OD02BJ9649          | 15-04-2020       | 459833   |
| 421 | OALSNUA536     | OD02BJ9658          | 17-04-2020       | 402516   |
| 422 | OALSJHA518     | OD02BJ9677          | 19-04-2020       | 390077   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 423 | OALSRAY282     | OD02BJ9637          | 19-04-2020       | 403064   |
| 424 | OBLSKEN483     | OD02BJ9635          | 19-04-2020       | 348891   |
| 425 | OALSMAY360     | OD02BJ9661          | 20-04-2020       | 375005   |
| 426 | OALSGAN255     | OD02BJ9625          | 20-04-2020       | 273586   |
| 427 | OALSSUB543     | OD02BJ9657          | 21-04-2020       | 405141   |
| 428 | OALSRAY440     | OD02BJ9691          | 21-04-2020       | 366362   |
| 429 | OALSMAY372     | OD02BJ9652          | 21-04-2020       | 640430   |
| 430 | OALSKOR122     | OD02BJ9718          | 21-04-2020       | 477780   |
| 431 | OBLSKOR291     | OD02BJ9697          | 21-04-2020       | 371041   |
| 432 | OALSRAY120     | OD02BJ9676          | 21-04-2020       | 506923   |
| 433 | OALSNAW523     | OD02BJ9672          | 22-04-2020       | 408922   |
| 434 | OBLSBOU541     | OD02BJ9743          | 22-04-2020       | 367043   |
| 435 | OALSKAL462     | OD02BJ9684          | 22-04-2020       | 405986   |
| 436 | OALSNAW521     | OD02BJ9647          | 22-04-2020       | 352106   |
| 437 | OBLSKAL459     | OD02BJ9694          | 23-04-2020       | 392660   |
| 438 | OALSCUT229     | OD02BJ9671          | 24-04-2020       | 322873   |
| 439 | OALSCUT232     | OD02BJ9689          | 25-04-2020       | 259278   |
| 440 | OBLSPUR481     | OD02BJ9643          | 25-04-2020       | 263921   |
| 441 | OALSGAN274     | OD02BJ9659          | 25-04-2020       | 217068   |
| 442 | OBLSBAL344     | OD02BJ9683          | 25-04-2020       | 417419   |
| 443 | OALSGAN280     | OD02BJ9662          | 25-04-2020       | 309174   |
| 444 | OALSBAR431     | OD02BJ9735          | 25-04-2020       | 392101   |
| 445 | OBLSJHA520     | OD02BJ9736          | 26-04-2020       | 295236   |
| 446 | OALSKOR482     | OD02BJ9654          | 26-04-2020       | 404953   |
| 447 | OBLSMAY357     | OD02BJ9739          | 26-04-2020       | 157118   |
| 448 | OALSBOU542     | OD02BJ9748          | 27-04-2020       | 414792   |
| 449 | OALSMAY143     | OD02BJ9714          | 29-04-2020       | 387384   |
| 450 | OALSPUR246     | OD02BJ9686          | 29-04-2020       | 371200   |
| 451 | OALSGAN119     | OD02BJ9740          | 29-04-2020       | 385577   |
| 452 | OALSKAL463     | OD02BJ9667          | 30-04-2020       | 312277   |
| 453 | OALSPUR248     | OD02BJ9629          | 01-05-2020       | 320985   |
| 454 | OALSKEN479     | OD02BJ9651          | 01-05-2020       | 533533   |
| 455 | OALSCUT239     | OD02BJ9663          | 02-05-2020       | 290259   |
| 456 | OALSKAL456     | OD02BJ9628          | 02-05-2020       | 396195   |
| 457 | OBLSANU305     | OD02BJ6782          | 02-05-2020       | 263060   |
| 458 | OALSCUT105     | OD02BJ9634          | 03-05-2020       | 328782   |
| 459 | OALSSUB545     | OD02BJ9702          | 03-05-2020       | 453236   |
| 460 | OALSCUT108     | OD02BJ9622          | 04-05-2020       | 249655   |
| 461 | OBLSMAY370     | OD02BJ9623          | 04-05-2020       | 378958   |
| 462 | OALSKEO417     | OD02BJ9703          | 04-05-2020       | 441373   |
| 463 | OALSMAY371     | OD02BJ9638          | 04-05-2020       | 445146   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 464 | OBLSSUN392     | OD02BJ9620          | 04-05-2020       | 225086   |
| 465 | OALSGAN259     | OD02BJ9687          | 06-05-2020       | 249037   |
| 466 | OBLSMAL297     | OD02BJ9706          | 07-05-2020       | 491841   |
| 467 | OALSDHE547     | OD02BJ9627          | 12-05-2020       | 371239   |
| 468 | OALSKAN215     | OD02BJ9695          | 15-05-2020       | 445195   |
| 469 | OALSGAJ513     | OD02BJ9724          | 15-05-2020       | 276502   |
| 470 | OBLSGAN272     | OD02BJ9707          | 15-05-2020       | 338505   |
| 471 | OALSMAY140     | OD02BJ9698          | 15-05-2020       | 475540   |
| 472 | OALSNUA230     | OD02BJ9704          | 15-05-2020       | 328620   |
| 473 | OALSGAN275     | OD02BJ9679          | 15-05-2020       | 260127   |
| 474 | OBLSBAL348     | OD02BJ9685          | 16-05-2020       | 424536   |
| 475 | OALSKAL454     | OD02BJ9644          | 16-05-2020       | 376788   |
| 476 | OALSMAL563     | OD02BJ9660          | 18-05-2020       | 318280   |
| 477 | OALSMAL562     | OD02BJ9678          | 19-05-2020       | 259250   |
| 478 | OALSBAR438     | OD02BJ9636          | 19-05-2020       | 450712   |
| 479 | OALSMAL561     | OD02BJ9670          | 19-05-2020       | 424895   |
| 480 | OALSSUB544     | OD02BJ9738          | 19-05-2020       | 447825   |
| 481 | OALSBOL498     | OD02BJ6174          | 19-05-2020       | 531258   |
| 482 | OALSBOU540     | OD02BJ9681          | 19-05-2020       | 369210   |
| 483 | OALSMAL564     | OD02BJ9653          | 20-05-2020       | 281335   |
| 484 | OALSBOL495     | OD02BJ9624          | 20-05-2020       | 527513   |
| 485 | OALSBAR435     | OD02BJ9682          | 20-05-2020       | 351676   |
| 486 | OBLSGAN281     | OD02BJ9674          | 21-05-2020       | 563955   |
| 487 | OALSBAR426     | OD02BJ9626          | 21-05-2020       | 344866   |
| 488 | OALSGAJ510     | OD02BJ9713          | 21-05-2020       | 239907   |
| 489 | OALSGAJ512     | OD02BJ9655          | 21-05-2020       | 265965   |
| 490 | OALSKEO156     | OD02BJ9722          | 21-05-2020       | 451528   |
| 491 | OALSBAR434     | OD02BJ9746          | 21-05-2020       | 373950   |
| 492 | OALSBAR439     | OD02BJ9730          | 21-05-2020       | 350140   |
| 493 | OALSANU126     | OD02BJ9745          | 21-05-2020       | 465915   |
| 494 | OALSBAR436     | OD02BJ9664          | 22-05-2020       | 349607   |
| 495 | OALSGAN265     | OD02BJ9728          | 22-05-2020       | 224814   |
| 496 | OALSGAN271     | OD02BJ9673          | 22-05-2020       | 259247   |
| 497 | OALSBOL497     | OD02BJ9618          | 22-05-2020       | 505082   |
| 498 | OBLSGAN270     | OD02BJ9701          | 22-05-2020       | 335293   |
| 499 | OBLSBHA222     | OD02BJ9675          | 22-05-2020       | 346944   |
| 500 | OALSBHA221     | OD02BJ9699          | 23-05-2020       | 340609   |
| 501 | OALSSUB546     | OD02BJ9711          | 23-05-2020       | 440678   |
| 502 | OBLSKEN492     | OD02BJ9632          | 23-05-2020       | 284806   |
| 503 | OALSBOL508     | OD02BJ9642          | 23-05-2020       | 487498   |
| 504 | OALSBOL507     | OD02BJ9680          | 25-05-2020       | 498035   |

| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 505 | OALSANU127     | OD02BJ9744          | 26-05-2020       | 361987   |
| 506 | OALSKOR295     | OD02BJ9742          | 26-05-2020       | 303469   |
| 507 | OALSKAN551     | OD02BJ9668          | 26-05-2020       | 320253   |
| 508 | OALSKAN553     | OD02BJ9715          | 27-05-2020       | 380467   |
| 509 | OALSSUN147     | OD02BJ9712          | 27-05-2020       | 273161   |
| 510 | OALSKAL453     | OD02BJ9733          | 27-05-2020       | 360503   |
| 511 | OBLSSUN223     | OD02BJ9656          | 28-05-2020       | 350774   |
| 512 | OALSSUN149     | OD02BJ9705          | 28-05-2020       | 202515   |
| 513 | OALSJAG697     | OD02BN5362          | 01-01-2021       | 260047   |
| 514 | OALSCUT710     | OD02BN5378          | 01-01-2021       | 249714   |
| 515 | OBLSKHU711     | OD02BN5322          | 01-01-2021       | 233657   |
| 516 | OBLSJAJ678     | OD02BN7580          | 01-01-2021       | 366918   |
| 517 | OBLSJAJ680     | OD02BN7611          | 01-01-2021       | 317855   |
| 518 | OBLSKHU713     | OD02BN7532          | 01-01-2021       | 178293   |
| 519 | OBLSKHU714     | OD02BN7576          | 01-01-2021       | 212775   |
| 520 | OALSCUT657     | OD02BN7540          | 01-01-2021       | 145079   |
| 521 | OBLSCUT658     | OD02BN7544          | 01-01-2021       | 133986   |
| 522 | OBLSCUT659     | OD02BN7553          | 01-01-2021       | 283808   |
| 523 | OBLSCUT660     | OD02BN7691          | 01-01-2021       | 158607   |
| 524 | OALSCUT682     | OD02BN7016          | 01-01-2021       | 233576   |
| 525 | OBLSKHU683     | OD02BN7035          | 01-01-2021       | 247831   |
| 526 | OALSKHU684     | OD02BN7001          | 01-01-2021       | 268243   |
| 527 | OALSKHU685     | OD02BN7098          | 01-01-2021       | 271898   |
| 528 | OALSKHU686     | OD02BN7055          | 01-01-2021       | 214544   |
| 529 | OBLSKHU687     | OD02BN7010          | 01-01-2021       | 177704   |
| 530 | OBLSKHU688     | OD02BN7018          | 01-01-2021       | 202439   |
| 531 | OALSKHU689     | OD02BN7095          | 01-01-2021       | 230774   |
| 532 | OBLSKHU706     | OD02BN7043          | 01-01-2021       | 200510   |
| 533 | OALSKHU707     | OD02BN7079          | 01-01-2021       | 325052   |
| 534 | OALSKHU708     | OD02BN7064          | 01-01-2021       | 273597   |
| 535 | OBLSCUT720     | OD02BN7071          | 01-01-2021       | 172308   |
| 536 | OALSCUT721     | OD02BN7003          | 01-01-2021       | 178973   |
| 537 | OALSCUT722     | OD02BN7057          | 01-01-2021       | 225798   |
| 538 | OBLSKHU724     | OD02BN7031          | 01-01-2021       | 163317   |
| 539 | OBLSKHU725     | OD02BN7065          | 01-01-2021       | 151041   |
| 540 | OALSGAN728     | OD02BN7041          | 01-01-2021       | 373499   |
| 541 | OALSPUR729     | OD02BN7066          | 01-01-2021       | 349167   |
| 542 | OALSPUR730     | OD02BN7019          | 01-01-2021       | 299863   |
| 543 | OALSKEN732     | OD02BN7014          | 01-01-2021       | 331062   |
| 544 | OALSKEN733     | OD02BN7058          | 01-01-2021       | 261832   |
| 545 | OALSKEN734     | OD02BN7026          | 01-01-2021       | 396669   |



| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM     |
|-----|----------------|---------------------|------------------|--------------|
| 546 | OALSJAJ736     | OD02BN7082          | 01-01-2021       | 341969       |
| 547 | OALSKEN705     | OD02BN5434          | 02-01-2021       | 327014       |
| 548 | OBLSPUR695     | OD02BN5338          | 02-01-2021       | 207149       |
| 549 | OALSPUR693     | OD02BN5341          | 02-01-2021       | 209398       |
| 550 | OALSKHU718     | OD02BN5346          | 02-01-2021       | 251473       |
| 551 | OALSKHU712     | OD02BN5383          | 02-01-2021       | 161456       |
| 552 | OBLSBAL671     | OD02BN5330          | 02-01-2021       | 343402       |
| 553 | OALSBAL670     | OD02BN5324          | 02-01-2021       | 484879       |
| 554 | OBLSBAL663     | OD02BN5325          | 02-01-2021       | Out of fleet |
| 555 | OALSBAL672     | OD02BN5373          | 02-01-2021       | 457252       |
| 556 | OALSMAY676     | OD02BN5395          | 02-01-2021       | 281750       |
| 557 | OALSMAY673     | OD02BN5333          | 02-01-2021       | 415724       |
| 558 | OALSMAY677     | OD02BN5374          | 02-01-2021       | 460777       |
| 559 | OALSMAY674     | OD02BN5359          | 02-01-2021       | 305822       |
| 560 | OALSSUN740     | OD02BN5491          | 02-01-2021       | 202932       |
| 561 | OALSSUN739     | OD02BN5327          | 02-01-2021       | 204996       |
| 562 | OBLSBAL667     | OD02BN7501          | 02-01-2021       | 358917       |
| 563 | OALSBAL668     | OD02BN7584          | 02-01-2021       | 439172       |
| 564 | OALSGAN699     | OD02BN7527          | 02-01-2021       | 356677       |
| 565 | OBLSJAJ679     | OD02BN7620          | 02-01-2021       | 262121       |
| 566 | OALSJAJ681     | OD02BN7588          | 02-01-2021       | 309386       |
| 567 | OALSKEN704     | OD02BN7561          | 02-01-2021       | 432425       |
| 568 | OALSPUR692     | OD02BN7528          | 02-01-2021       | 336169       |
| 569 | OALSSAM738     | OD02BN7507          | 02-01-2021       | 467571       |
| 570 | OBLSBAL664     | OD02BN7559          | 02-01-2021       | 293525       |
| 571 | OBLSBAL666     | OD02BN7535          | 02-01-2021       | 347787       |
| 572 | OALSMAY675     | OD02BN7579          | 02-01-2021       | 387854       |
| 573 | OALSPUR690     | OD02BN7503          | 02-01-2021       | 308935       |
| 574 | OBLSPUR691     | OD02BN7529          | 02-01-2021       | 346090       |
| 575 | OBLSPUR694     | OD02BN7554          | 02-01-2021       | 194242       |
| 576 | OBLSKHU716     | OD02BN7662          | 02-01-2021       | 181180       |
| 577 | OBLSKHU717     | OD02BN7505          | 02-01-2021       | 309335       |
| 578 | OBLSSAM737     | OD02BN7549          | 02-01-2021       | 208505       |
| 579 | OALSCUT661     | OD02BN7674          | 02-01-2021       | 152150       |
| 580 | OBLSKHU709     | OD02BN7009          | 02-01-2021       | 288491       |
| 581 | OBLSKHU719     | OD02BN7087          | 02-01-2021       | 241915       |
| 582 | OALSCUT723     | OD02BN7097          | 02-01-2021       | 151321       |
| 583 | OBLSGAN726     | OD02BN7022          | 02-01-2021       | 295005       |
| 584 | OALSGAN727     | OD02BN7099          | 02-01-2021       | 206392       |
| 585 | OALSKEN731     | OD02BN7042          | 02-01-2021       | 350746       |

| SL                    | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----------------------|----------------|---------------------|------------------|----------|
| 586                   | OBLSGAN702     | OD02BN5308          | 03-01-2021       | 254688   |
| 587                   | OALSGAN700     | OD02BN5323          | 03-01-2021       | 224631   |
| 588                   | OBLSPUR696     | OD02BN5357          | 03-01-2021       | 236843   |
| 589                   | OBLSBAL665     | OD02BN5372          | 03-01-2021       | 393045   |
| 590                   | OBLSBAL662     | OD02BN7546          | 03-01-2021       | 334430   |
| 591                   | OBLSBAL669     | OD02BN7539          | 03-01-2021       | 272423   |
| 592                   | OALSGAN701     | OD02BN7645          | 03-01-2021       | 226067   |
| 593                   | OBLSGAN703     | OD02BN7504          | 03-01-2021       | 216505   |
| 594                   | OBLSJAG698     | OD02BN5343          | 04-01-2021       | 212087   |
| 595                   | OALSJHA735     | OD02BN5347          | 04-01-2021       | 296722   |
| 596                   | OBLSKHU715     | OD02BN5381          | 24-01-2021       | 252654   |
| 597                   | OALSCUT176     | OD02BQ2203          | 14-04-2021       | 248461   |
| 598                   | OALSSUN157     | OD02BQ2281          | 15-04-2021       | 149296   |
| 599                   | OALSJHA177     | OD02BQ2270          | 15-04-2021       | 279799   |
| 600                   | OALSNUA184     | OD02BQ2279          | 15-04-2021       | 314505   |
| 601                   | OALSSUB180     | OD02BQ2247          | 15-04-2021       | 312409   |
| 602                   | OALSBOL178     | OD02BQ2102          | 15-04-2021       | 418921   |
| 603                   | OALSKEN163     | OD02BQ2298          | 15-04-2021       | 170192   |
| 604                   | OALSBAL181     | OD02BQ2234          | 15-04-2021       | 364383   |
| 605                   | OALSMAY171     | OD02BQ2162          | 15-04-2021       | 267445   |
| 606                   | OALSKEO159     | OD02BQ2163          | 15-04-2021       | 291238   |
| 607                   | OALSMAY170     | OD02BQ2278          | 15-04-2021       | 384974   |
| 608                   | OALSBHA182     | OD02BQ2273          | 15-04-2021       | 330328   |
| 609                   | OALSGAN179     | OD02BQ2252          | 15-04-2021       | 170528   |
| 610                   | OALSKAN166     | OD02BQ2195          | 15-04-2021       | 318521   |
| 611                   | OALSSUN158     | OD02BQ2213          | 16-04-2021       | 149811   |
| 612                   | OALSANU172     | OD02BQ2184          | 16-04-2021       | 295819   |
| 613                   | OALSKEO161     | OD02BQ2142          | 16-04-2021       | 283655   |
| 614                   | OALSKOR165     | OD02BQ2189          | 16-04-2021       | 263628   |
| 615                   | OALSSAM168     | OD02BQ2117          | 16-04-2021       | 368890   |
| 616                   | OALSSAM167     | OD02BQ2243          | 16-04-2021       | 350265   |
| 617                   | OALSDEO175     | OD02BQ2269          | 16-04-2021       | 268004   |
| 618                   | OALSBOU169     | OD02BQ2274          | 16-04-2021       | 286645   |
| 619                   | OALSBAR164     | OD02BQ2280          | 16-04-2021       | 280394   |
| 620                   | OALSKAL183     | OD02BQ2217          | 16-04-2021       | 279514   |
| 621                   | OALSDHE173     | OD02BQ2296          | 17-04-2021       | 254424   |
| 622                   | OALSGAJ174     | OD02BQ2265          | 17-04-2021       | 233087   |
| 623                   | OALSKEO160     | OD02BQ2127          | 18-04-2021       | 254892   |
| 624                   | OALSRAY162     | OD02BQ2250          | 26-04-2021       | 329337   |
| <b>Boat Ambulance</b> |                |                     |                  |          |
| 625                   | OBTAKEN5001    | O.M.L-19-177        | 25-02-2019       |          |



| SL  | Ambulance Code | Ambulance Regd. No. | Replacement Date | Total KM |
|-----|----------------|---------------------|------------------|----------|
| 626 | OBTAMAL5002    | O.M.L-29-57         | 26-12-2020       |          |
| 627 | OBTAKAL5003    | O.M.L-10-01         | 17-12-2020       |          |
| 628 | OBTAMAL5004    | O.M.L-29-56         | 28-12-2020       |          |
| 629 | OBTAKEN5005    | O.M.L-19-178        | 11-10-2020       |          |
| 630 | OBTAKOR5006    | O.M.L-27-57         | 04-01-2021       |          |

**ANNEXURE-14: FORMAT OF BANK GUARANTEE FOR EMD****EMD (Bank Guarantee Format)**

*[The Bank shall fill in this Bank Guarantee Form in accordance with the instructions indicated.]*

To  
The Bid Inviting Authority

Whereas *(insert the name of the bidder)* (hereinafter called the “Bidder”) has submitted its proposal dated *(insert date)* for *Operation and Management of Emergency Medical Ambulance (108), Boat Ambulance, 24x7 Referral Transport (108-JE) and Health Helpline Services (104) in Odisha* (hereinafter called the “Proposal”) against the RFP *(Insert RFP reference number)* issued by Mission Director, NHM, DoH&FW, Government of Odisha (hereinafter called “Authority”).

Know all persons by these presents that we *(insert name of the bank)* of *(insert address of the bank)* (Hereinafter called the “Bank”) having our registered office at *(insert regd. office address of bank)* are bound unto *<insert the name and address of the procuring authority>* (hereinafter called the “Authority”) in the sum of *(insert guarantee amount)* for which payment will and truly to be made to the said Authority, the Bank binds itself, its successors and assigns by these presents. Sealed with the Common Seal of the said Bank this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_.

The conditions of this obligation are:

- (1) If the Bidder withdraws or amends, impairs or derogates from the tender in any respect within the period of validity of this Bid.
- (2) If the Bidder having been notified of the acceptance of his Bid by the Authority during the period of its validity: -
  - a) Fails or refuses to furnish the performance security for the due performance of the contract. or
  - b) Fails or refuses to accept/execute the contract. or
  - c) If it comes to notice that the information/documents furnished in its tender is incorrect, false, misleading or forged

We undertake to pay the Authority the above amount upon receipt of its first written demand, without the Authority having to substantiate its demand, provided that in its demand the Authority will note that the amount claimed by it is due to it owing to the occurrence of one or both the two conditions, specifying the occurred condition(s).

This guarantee will remain in force for a period of forty-five days after the period of tender validity and any demand in respect thereof should reach the Bank not later than the above date.

Our..... branch at.....\* (Name & Address of the .....\* branch) is liable to pay the guaranteed amount depending on the filing of claim and any part thereof under this Bank Guarantee only and only if you serve upon us at our .....\* branch a written claim or demand and received by us at our .....\* branch on or before Dt.....otherwise bank shall be discharged of all liabilities under this guarantee thereafter.

\* the Branch of the bank should be at Bhubaneswar.

***Signature of the Authorised Officer of the Bank)***

***Name and Designation of the Officer***

***Seal, name & Address of the Bank and the Branch***

**ANNEXURE-15: BANK GUARANTEE FORMAT FOR PERFORMANCE SECURITY**

**Issuing Bank:** *[insert: Bank’s Name, and Address of Issuing Branch or Office]*

**Beneficiary:** *[insert: Name and Address of Authority]*

**Date:** \_\_\_\_\_

**PERFORMANCE GUARANTEE No.:** \_\_\_\_\_

We have been informed that *[insert: name of the Awardee]* (hereinafter called "the Agency") has entered into Contract No. *[insert: reference number of the contract]* dated \_\_\_\_\_ with you, *for Operation and Management of Emergency Medical Ambulance (108), Boat Ambulance, 24x7 Referral Transport (108 JE) and Health Helpline Services (104) in Odisha* (hereinafter called "the Contract"). Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Agency, we *[insert: name of Bank]* hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of *[insert: amount in figures]* (Rs\_\_\_\_) *[insert: amount in words]*<sup>26</sup> upon receipt by us of your first demand in writing accompanied by a written statement stating that the Agency is in breach of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Agency before presenting us with the demand.

This guarantee shall be valid until the ..... day of ....., 20.....

We further agree that no change or addition to or other modification of the terms of the contract to be performed thereunder or of any of the contract documents which may be made between you and the Agency shall in any way release us from any liability under this guarantee and we hereby waive notice of any such change, addition or modification.

Our..... branch at .....<sup>27</sup> (Name & Address of the ..... branch) is liable to pay the guaranteed amount depending on the filing of claim and any part thereof under this Bank Guarantee only and only if you serve upon us at our .....branch a written claim or demand and received by us at our .....branch on or before Dt.....otherwise bank shall be discharged of all liabilities under this guarantee thereafter.

<sup>26</sup> The Guarantor shall insert the amount as specified in the RFP.

<sup>27</sup> the Branch of the bank should be at Bhubaneswar, Odisha.

---

*[signature (s)]*

***Signature of the Authorised Officer of the Bank)***

***Name and Designation of the Officer***

***Seal, name & Address of the Bank and the Branch***

**ANNEXURE-16: FORMAT FOR PRE-BID QUERIES**

The bidder will have to ensure that their queries in soft copy for the pre-bid meeting should reach the TIA through email at [missiondirector@nic.in](mailto:missiondirector@nic.in) & [nasnhmodisha@gmail.com](mailto:nasnhmodisha@gmail.com) on or before the date of Pre-bid meeting in the prescribed format as mentioned below.

| S.No | RFP Document<br>(Clause and Page number) | Content of RFP requiring<br>clarification(s) | Clarification Requested |
|------|--|--|-------------------------|
|      |  |  |                         |
|      |  |  |                         |
|      |  |  |                         |
|      |  |  |                         |
|      |  |  |                         |

Any other form of submission will not be entertained.

Signature.....  
 (Authorized Signatory with Date and Seal)

Name, Designation and Address

**ANNEXURE-17: CV FORTMAT FOR KEY PERSONNEL**

Format of Curriculum Vitae (CV) for Proposed Key Personnel

1. Proposed Position/Role:-
2. Name of Staff:-
3. Qualification: -
4. Date of Joining with the current Agency: -
5. Total Years of Experience:-
6. Detailed Tasks Assigned:-

**Key Qualifications:**

[Give an outline of staff members experience and training most pertinent to tasks on assignment. Describe level of responsibility (Managerial, Supervisory, etc.) held during relevant previous assignments and give dates and locations.]

**Education:**

[Summarize college/university and other specialized education of staff member, giving names of schools, dates attended, and degrees obtained.]

**Employment Record:**

[Starting with present position, list in reverse order every employment held. List all positions held by staff member, giving dates, names of employing organizations, titles of positions held, and locations of assignments, size of the fleet managed (in case of fleet manager). Also give types of activities performed and Client references, where appropriate.]

**Certification:**

I, the undersigned, certify that to the best of my knowledge and belief this CV correctly describes my qualifications and past experiences. I will undertake this assignment for the full project duration in terms of roles and responsibilities assigned in the technical proposal or any agreed extension of activities thereof. I understand that any misstatement herein leads to disqualification of CV.

Date:

Signature of Key Professional with Date

Authorized Signatory with Date and Seal:  
Name, Designation and Address:

NB: CV write-up restricted to 4 pages only with quality information relevant to the key professional requirements.

**ANNEXURE-18: LIST OF MINIMUM ATTRIBUTES TO BE CAPTURED**

| <b>Sample Case Record</b>        |   |
|----------------------------------|---|
| <b>PROJECT</b>                   | 108/102- Depending on Ambulance type                        |
| <b>EM TYPE</b>                   | EMERGENCY/ Non EMERGENCY/ IFT Emergency / IFT Non Emergency |
| <b>CHIEF COMPLAINT</b>           | Abdominal problem   |
| <b>JOB NO</b>                    | Unique Job No   |
| <b>CLOSING STATUS</b>            | Availed   |
| <b>AREA</b>                      | URBAN/RURAL/SEMI URBAN                                      |
| <b>VEHICLE NO</b>                | Ambulance Registration No                                   |
| <b>AMBY CODE</b>                 | Ambulance Tracking ID                                       |
| <b>BASE LOCATION</b>             | MGMTBampur  |
| <b>CALL DTM</b>                  | 6/21/2023 12:00:24 AM                                       |
| <b>DISPATCHED DATE TIME</b>      | 6/21/2023 12:04:18 AM                                       |
| <b>CALL TO DISPATCH</b>          | 00:03:54  |
| <b>START ODOMETER</b>            | 14081   |
| <b>SCENE ARRIVAL TIME</b>        | 6/21/2023 12:54:18 AM                                       |
| <b>SCENE ODOMETER</b>            | 14110   |
| <b>CALL TO SCENE</b>             | 00:53:54  |
| <b>HOSPITAL IN TIME</b>          | 6/21/2023 2:13:18 AM  |
| <b>HOSPITAL IN ODOMETER</b>      | 14133   |
| <b>BACK TO BASE TIME</b>         | 6/21/2023 2:48:18 AM  |
| <b>BACK to BASE ODOMETER</b>     | 14139   |
| <b>Back to Base Location KMs</b> | 58  |
| <b>Closure Time</b>              | Time when case is closed at Call Center                     |
| <b>CALLER NAME</b>               |   |
| <b>CALLER PHONE NO</b>           |   |
| <b>PICKUP DISTRICT</b>           | Angul   |
| <b>PICK UP CITY/VILLAGE</b>      | Urukula - Handapa   |
| <b>PICKUP HOSPITAL 1</b>         |   |
| <b>PICKUP LANDMARK</b>           | V-PURSUMAL G-URUKULA L-ANGANWADI B-KISORNAGAR               |
| <b>PICKUP LOCATION</b>           | V-PURSUMAL G-URUKULA L-ANGANWADI B-KISORNAGAR               |
| <b>DROP DISTRICT</b>             | Angul   |
| <b>DROP CITY</b>                 | Rajkishor Nagar - Kishorenagar                              |
| <b>DROPOFF HOSPITAL 1</b>        | R K NAGAR COMMUNITY HEALTH CENTER                           |
| <b>DROPOFF LANDMARK</b>          |   |
| <b>IPD NO</b>                    |   |
| <b>OPD NO</b>                    | 5472  |
| <b>REASON FOR IPDOPD</b>         |   |
| <b>HOSPITAL TYPE</b>             | Government Hospital - CHC/PHC/SDH/MCH/DHH etc               |
| <b>SYMPTOMS</b>                  | Loose Motion  |
| <b>REASON</b>                    | Closed (Patient Admitted in Govt Hospital)                  |
| <b>AVAIL CANCEL REMARKS</b>      | CHC   |
| <b>DRIVER NAME</b>               | ZR200578 - SantoshBehera                                    |
| <b>EMT NAME</b>                  | ZT181180 - BirendraPadhan                                   |



|                                   |                                 |
|-----------------------------------|---------------------------------|
| <b>HELPER NAME</b>                | ZS220054 - Sushanta Behera      |
| <b>MANJHI / SEACUNNIES NAME</b>   | Name of Boat Staff              |
| <b>LAUNCH DRIVER NAME</b>         | Name of Boat Staff              |
| <b>NO OF PATIENT</b>              | Number of patients carried      |
| <b>PATIENTNAME</b>                | Name of patient                 |
| <b>PATIENT PHONE NO</b>           |                                 |
| <b>GENDER</b>                     | Male                            |
| <b>PATIENT AGE</b>                | 35 Year                         |
| <b>PATIENT REMARKS</b>            |                                 |
| <b>REFER NUMBER</b>               |                                 |
| <b>BENEFICIARY TYPE</b>           | Mother / Infant / Child         |
| <b>TYPE OF CHECK-UP</b>           | Pre Natal/ Post Natal / Neonate |
| <b>DELIVERY DONE IN AMBULANCE</b> | YES/NO                          |
| <b>Whether PCR ACKNOWLEDGED</b>   | YES/NO                          |
| <b>ACKNOWLEDGED BY</b>            | Name of Doctor or Medical Staff |
| <b>PCR ACKNOWLEDGEMENT DATE</b>   | 6/21/2023 2:30:18 AM            |

**ANNEXURE-19: FORMAT FOR TURNOVER CERTIFICATE**

**TURNOVER CERTIFICATE**

*(On the letterhead of Chartered Accountant/Statutory Auditor)*

We/I have verified the financial statement of accounts, books of accounts, returns and other documents of..... having registered office at ..... pertaining to the financial year 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23. Based on our verification of the aforesaid statements, books, and documents, we certify that the following details are true to the best of our information and according to the explanation given to us.

*(Amount in INR Lakhs)*

| Financial Information  | Financial Year            |           |           |           |           | Average |
|--|---------------------------|-----------|-----------|-----------|-----------|---------|
|  | 2022-23                   | 2021-22   | 2020-21   | 2019-20   | 2018-19   |         |
|  | (Audited/<br>Provisional) | (Audited) | (Audited) | (Audited) | (Audited) |         |
| <b>Total Turnover</b>  |                           |           |           |           |           |         |
| <b>Turnover from Similar line of activity (i.e., Ambulance and Health Helpline Service))</b> |                           |           |           |           |           |         |
| <b>Net worth</b>   |                           |           |           |           |           |         |

I/We further certify that M/s..... is in similar business for more than five years as on <due date of submission of bid>.

Date:  
Place:

Signature and seal of the Audit/CA firm

**UDIN** : .....